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OFFICE OF THE NOTIFIED AREA COUNCIL, KUCHIND A 

“e” Procurement Notice 
 

No: 1919/NAC Dt. 12/12/2017 
 
 
BID IDENTIFICATION NO. KCDA-NAC- 08 /2017-18 

 
1. The Executive Officer, Kuchinda NAC, Kuchinda, invites Percentage Rate  bids for the 

following works detailed in the table from the Class of Contractors as mentioned in Col.7 of 
table registered with the State Governments and contractors of equivalent Grade/Class 
registered with Central Government/ MES/ Railways/ Kuchinda NAC for execution of Civil 
Works.  The bidders may submit bids for any or all of the works in the Table as enclosed 
separately.  

 

2.   The Estimated Cost/ unit shown in the BOQ are including 1% Cess and  12 GST as per 
OPWD Code-Vol-1 Para 6.3.2. 

3. Bid documents consisting of plans, specifications, the schedule of quantities and the set 
of terms and conditions of contract and other necessary documents can be 
seen in the website: www.tendersorissa.gov.in.  

4.   Bid must be accompanied with scanned copies of financial instruments towards cost of bid 
documents in shape of Demand Draft  issued from any Nationalized Scheduled Bank may 
be prepared in the name of the Executive Officer, Kuchinda NAC, Kuchinda payable at 
Kuchinda  for cost of tender paper for each Bid respectively as mentioned in Column.4. 

5.   Bids must be accompanied by scanned copies of Financial instruments towards E.M.D. of 
the amount specified for the work in table Culmn.5 in the form of Fixed Deposit in 
Nationalize Bank / Kissan Vikash Patra / Post Offic e Savings Bank Account / National 
Savings Certificate / Post Office Time Deposit pled ged    in    favour    of   Executive 
Officer, Kuchinda NAC, Kuchinda. .Tenders not accompanied by E.M.D. as 
specified above will not be considered. No adjustment of E.M.D. from one work, to 
another will be entertained.   Bidders desirous to hire machineries or equipments from 
outside the State are required to furnish 2% of the amount put to tender as Bid security.  

6. The Bid  documents will be available  in the website: www.tendersorissa.gov.in from 
1 0 .00 A.M of 15.12.2017 to 5.00 P.M of 30.12.2017 for online bid ding .  

7.   The bidder must possess compatible Digital Signature Certificate (DSC) of Class-II or Class-
III.  

8.   Bids shall be received only “on line” on or before 1.00 P.M of 30.12.2017.  

9.   Bids received on line shall be opened at 10.00 A.M. on 08.01.2018  in the office of the 
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Executive Officer, Kuchinda NAC, Kuchinda in the presence of the bidders who wish to 
attend. Bidders who participated in the bid can witness the opening of bids after logging on 
to the site through their DSC. If the office happens to be closed on the last date of opening 
of the bids as specified, the bids will be opened on the next working day at the same time 
and venue.  

10.   After the date & time of receipt of bid is over, the original financial instruments 
towards Bid security and Demand draft towards cost of Bid documents shall be submitted in 
the office of the undersigned on or before date & time of opening of Bid as specified at 
Para 08 above, during office hours on working days failing which the bid will be rejected.  

11.   The Engineer contractor willing to avail the Exemption of E.M.D will submit the scan copy of 
affidavit to  the effect that the he has not yet av ailed the facility /participated in the 
tender for more than two works(Excluding this work)  during the current financial 
year . The name of work which participated and the authority to whom the tender was 
submitted must be mentioned in the affidavit, failing which the tender will be rejected. Also 
he should submit the original affidavit, original engineering license certificate in the office 
of the undersigned on or before date & time of opening of bid as specified Para-8 above 
during office hour on working days for recording necessary entry for exemption of EMD 
failing which the bid shall be rejected.  

 
12.   The original documents of scan copies furnished in e-tendering process by the bidder shall 

be submitted within 3(three) days of opening of the tender for verification so-motto 
failing which the tender will be considered as Non responsive.  

13.   Other details can be seen in the bidding documents.  

 
14. lf the % rate quoted by any bidder for any of the above mentioned work is lower than or equal 

to 15% less(-), then such bid shall be rejected and the tender shall be finalized based on 
merits of the rest bids. But, if more than one bid is quoted at 14.99% (decimals up to two 
numbers will be taken for all practical purposes) less, the tender shall be finalized through a 
transparent lottery system, where all such bidders/their authorised representatives will remain 
present. 

 
15. Amendment to Para-3.5.5 (V) of OPWD Code, Vol-I by modification Note-(I) – 

“Additional Performance security shall be obtained from the bidder when the bid 
amount is less than the estimated cost put to tende r. In such an event, only the 
successful bidder who has quoted less bid price/rat e than the estimated cost put to 
tender shall have to furnish the exact amount of di fferential   cost i.e. estimated cost 
put to tender minus the quoted amount  as  Addition al  performance  security (APS) in  
shape  of  Demand  draft  /  Term  deposit Receipt    pledged    in    favour    of    
Executive Officer, Kuchinda N.A.C., Kuchinda by the  L-1 (first Lowest) tenderer  within 
07 (seven) days of receipt of intimation from the o ffice ,otherwise the bid shall be 
cancelled and the security deposit shall be forfeit ed . Further proceeding for 
blacklisting shall be initiated against bidder” . Failing which the bid of the L-1 tenderer 
will be treated as disqualified and the next eligib le bidder will be called for.   

  
 Insertion of another ground for blacklisting of con tractor-“Non submission of 

Additional Performance Security (APS) within stipul ated period in pursuance to Works 
Department Office Memorandum No. 14299/W dt.03.10.2 017” as Sub-Rule-“g” under 
Rule-A of Appendix –XXXIV of OPWD Code Vol-II. 

 
16. The bid shall remain valid for a period of 120 days from the date of opening of Price Bid. 

Subsequent extension of validity of tender of the L1 eligible bidder shall be subject to mutual 
consent of the respective bidder and Executive NAC, Kuchinda 

17.  If any site problem arises regarding land acquisition during layout, the authority will not be 



 

responsible. 
 
18.   The authority reserves the right to cancel any or all bids without assigning any reason.  
 
19. The Bid document shall contain scan copy of (i) Reg istration Certificate, (ii) PAN, (iii) 

GST Certificate , (iv) Cess Certificate from Dist. Labour Office (v) Litigation Certificate 
(Appendix-A) (vi) Affidavit (Appendix-B) ,(vii) Exp erience Certificate,(Appendix-C) (viii) 
List of T & P (Appendix-D), (ix) No Relation Certif icate (Appendix-E) (x) Bank details of 
the Beneficiary   (xi) Work Performance Certificate  / Completion Certificate ,other 
document required as per DTCN must be furnished onl ine at the time of Bidding in the 
prescribed format and special condition  if any cov er-I . 

 
20.  Price bid shall be submitted in cover-II of online bidding. 
 
21. Work performance certificate of last three financia l years equivalent to 30% of the cost 

of the tender (single work) should be furnished. Th e work performance certificate must 
be issued by the rank of Executive Engineer or abov e. 

 

22. Bids documents one set of all documents as mention above shall be received on or 
before 5.00 P.M of 6.01.2018 after that time bids d ocuments shall not be received 
without assigning any reason. 

                             
  

 Sd/-   
Executive Officer  

             Notified Area Council, Kuchinda  
. 

Memo No.1920 /NAC Date. 12/12/2017 
Copy submitted to the Inspector of Local Works–cum -Executive Engineer P.H Division 

Sambalpur for information & with a request to display this notice in his office notice board for 
circulation. 

 
   Sd/-  
Executive Officer  

             Notified Area Council, Kuchinda  
. 

Memo No. 1921/NAC Date.12/12/2017 
Copy submitted PA to Collector & DM,Sambalpur  / PD, DRDA Cum PD, DUDA/DD, DPMU of 

Sambalpur for favour of kind information & with a request to display this notice in his office notice 
board for circulation. 

 
Sd/-  

Executive Officer  
             Notified Area Council, Kuchinda  

Memo No.1922/NAC Date._12/12/2017 
Copy forwarded to Chairperson/Vice-Chairman, N.A.C, Kuchinda for favour of kind 

information. 
 

Sd/-  
Executive Officer  

           Notified Area Council, Kuchinda  
 
 
 



 

 
 
Memo No.1923 /NAC Date._12/12/2017 

Copy forwarded to the Sub-Collector, Kuchinda / Block Development Officer, Kuchinda / 
Project Administrator, ITDA, Kuchinda /Assistant Engineer, R&B/RD/MI for information & with a 
request to display this notice in their respective office notice board for wide circulation. 

    
 
    

   Sd/-   
Executive Officer  

             Notified Area Council, Kuchinda  
 

Memo No.1924/NAC Date._12/12/2017 
Copy forwarded to the DIO, NIC, Sambalpur for information & with a request to upload the 

same in the district website / The Project Manager, TCS, e-Municipality Project with a request to 
upload the same in the https://www.ulbodisha.gov.in web portal of Kuchinda NAC. 

 
 
 

Sd/-  
                         Executive Officer 

Notified Area Council, Kuchinda. 
Memo No.1925/NAC Date.12/12/2017 

Copy forwarded to the Advertising Manager the Samabd, Sambalpur edition (Odiya Daily) / 
The New Indian Express, Sambalpur edition (English Daily) to publish the following matter on or 
before 14.12.2017 in their news paper for one day at a minimum cost & submit one copy of 
publication in for reference & copy in duplicate along with the bill within 7 days for payment. 

         
   

          
  Sd/-  

Executive Officer  
             Notified Area Council, Kuchinda  

 

 

 
 

 
 
 

 
 
 

 
 
 

 
 



 

 
DETAILED TENDER CALL NOTICE 

INSTRUCTION TO TENDERERS: 
1. Tenderers should be registered as contractor of appropriate class P.W.D. /R.D. / Water 

Resources/P.H.D of Government of Orissa/ Kuchinda NAC/Central 
Government/MES/Railways. 

2. Only those tenderers who are willing to accept all the terms & condition of his detailed tender 
call notice need submit the tenders. 

3. Upon acceptance of tender the successful tenderer or shall within a period of ten days from 
the date of written information of acceptance of the tender deposit a sum of such amount 
towards initial security as would together with the earnest money make two percent of the 
cost of the work as per the accepted tender and sign item rate agreement in the contract form 
of Kuchinda NAC in the office of the Kuchinda NAC. Failure to deposit his additional amount 
towards initial security deposit or to sign the contract within the stipulated time will make the 
earnest money deposit of the tendered liable to forfeiture and acceptance of this tender shall 
be treated as with-drawn. 

4. The written item rate of agreement of Kuchinda NAC to be entered into between successful 
tendered herein after called the contractor and the Kuchinda NAC shall be foundation of the 
rights of both the parties and the contract shall be deemed to be incomplete until the 
agreement has been first signed by the contractor and then by the proper officer authorized to 
enter in to the contract on behalf of the Kuchinda NAC. 

5. The acceptance of the tender and award of the contract to more than one contractor if 
considered necessary will rest with the Executive Officer, Kuchinda NAC who does not bind 
himself to accept the lowest tender and will reserve to himself the authority to reject any or all 
of the renderers received without assigning any reason thereof. 

6. The earnest money deposit of the tenders who are not awarded with the work will be refunded 
on receipt of written request. 

7. Submission of scanned copies of certificate/documents. 
The Bidder has to submit scanned copies of the following certificate and documents. 
(i) Registration Certificate, (ii) PAN, (iii) GST C ertificate , (iv) Cess Certificate from 

Dist. Labour Office (Affidavit) (v) Litigation Cert ificate (Appendix-A) (vi) Affidavit 
(Appendix-B) ,(vii) Experience Certificate,(Appendi x-C) (viii) List of T & P 
(Appendix-D), (ix) No Relation Certificate (Appendi x-E) and Check list are 
available in DTCN) 

 
 8. Submission of other required certificate. 

The Bidder is required to submit certificate in prescribed forms. 
 
a. Information regarding current litigation, debarring expelling of tender or abandonment 

of work by me. (Appendix-A). 
 

b. The contractor shall furnish a certificate along with the tender to the effect that he is not 
related to any officer in the rank of an Assistant Engineer & above in the Urban local 
bodies. If the fact subsequently proved to be false, the contract is liable to be rescinded. 
The earnest money & the total security will be forfeited & he shall be liable to make 
good the loss or damages resulting for such cancellations. The proforma for no 
relationship certificate is contained in a separate sheet vide Appendix-E. 

 
b. The bidder is to submit along with bid regarding his experience on successfully 

completed similar nature of works (civil engineering work of any nature) costing 
minimum 20% of work value of single work or 40% of work value of two works, during 
the period from 1.4.2013 to till date (i.e. last date of submission of Bid) in Appendix-
C. In this connection scanned copy of such certificate issued by respective competent 



 

authorities also required to be furnished with tender along with Appendix-C. It may be 
categorically made clear that copies work order/agreement made in connection with 
any work will not be taken in to consideration as experience under any 
circumstances. 

 
d. Details list of Tools & Plant to be deployed on the work. (Appendix-D) The 

Contractors are required to furnish evidence of ownership of principal 
machineries/equipments. 
The bidder is to furnish scanned copy an affidavit at the time of submission of bid 
about the authentication of bid documents. Non submission of Affidavit to this effect 
is to be furnished in Appendix-B the bid document will be summararily rejected. 

  
 

9. All the rates & prices in the tenders shall cover all taxes viz. central or state sales tax, octroi 
/cess and any other local taxes tollage charges & royalties and any other charges. 
The tender will not be considered unless accompanied with scanned copies of valid License, 
GST Certificate/PAN Card. 
 

   10. Tender containing extra conditions not covered by the conditions here-in-before and here-in-
after provide and quoting rate on units different from those prescribed in the tender schedules 
will be liable for rejection. No tender will be permitted to furnish tender in their own manuscript 
form. 

 11. In this case of percentage rate tenders, only percentage at par / excess / less of the grand 
total estimate value put to tender for the whole composite work shall be written by the 
tenderer legibly both in words and figures at the last page of the Bill of Quantity.  

a. The contractor will write percentage excess or less up to two decimal point only. If he / 
she write the percentage excess or less up to two or more decimal point, the second 
decimal point shall only be considered without rounding off. 

d. Prices quoted by the bidder shall be firm. No price escalation shall be admissible. 
12. Any request from the tenders in respect of additions, alternation, modifications, correction etc. 

or either terms & conditions or rates of his tender after opening of the tenders will not be 
considered. 

13. Letter etc. found in the tender box raising or lowering the rates or dealing with any point any 
connection with the tender will not be considered. 

14. The successful tenderer shall make his own arrangement for all materials unless otherwise 
specified in the conditions of contract. 

15. By submitting a tender for the work a tenderer will be deemed to have satisfied himself by 
actual inspection of the site and locality of the work about the quality and availability of the 
required quantity for materials, medical aid, labour & food supplies etc. and that rates quoted 
by him in the tender will be adequate to complete the work according to the specification and 
condition attached there to and that he had taken into account all conditions & difficulties that 
may be encountered during its progress and to have quoted labour rates and shall include 
cost of materials & all other charges necessary for the completion of the work material rates 
which to the entire satisfaction of Engineer-in-charge. 

16. The following particulars must be filled in the tenderers: 
a) Details of work of similar type and magnitude carried out by the tendered in form “A”. 
b) Details of construction plants & equipment available with the tenderer in form “B”. 

17. Canvassing in any form is prohibited & the tender submitted by the tenderers who resort to 
canvassing will be rejected and the tenderer will not be allowed to tender for any other works 
in Kuchinda NAC. 

18. Details of drawing & specification as are not supplied with the tender documents for the work 
may be seen in the office of the Kuchinda NAC on working days during office hours. 

19. The detailed specification for all items of work involved in the work shall be in accordance, 
with ISS/State PWD/Public Health Department specification of Government of Orissa. 



 

 In case of variations in the provision of the code of specifications of work referred to above 
the decision of S.E.P.H., Circle, Bhubaneswar as regards the specifications to be adopted tin 
the work shall be final, conclusive & binding on both the parties. Every tenderer must examine 
the aforesaid specifications before submitting his tender. The Executive Officer or his 
authorized subordinate reserve the right, without imparting the contract, to make such 
increase or decrease in the quantities or items of works mentioned in the scheduled attached 
to be tender notice as may be considered necessary to complete the work duly and 
satisfactorily. Such increase or decrease will in no case invalidate the contract rates. It should 
be understood that the quantities are tentative and may vary according to site conditions. The 
schedule is liable to alternation by omission or additions or deductions to any extent shall inn 
case invalidate the contract and no extra monetary compensation will be entertained. 

20. The rates quoted for different items of the work will deem to include all incidental items which 
may be necessary such as bailing out of water in foundations, construction of bench marks, 
level pillars, profiles, benching and leveling of ground etc. wherever required. The incidental 
items mentioned herein are only indicative and not exhaustive. 

21. The contractor has to arrange for the adequate supply of clean water required for the works 
and also has to arrange adequate lighting arrangements for night work whenever necessary 
at his own cost. 

22. The notice inviting tenders, instructions to tenders, general conditions of contract, special 
conditions of contract, schedule of qualities along with printed conditions of item rate contract 
approved drawings, time scheduled and the rates together with the letter of awarding the work 
will from part of the contract. In case of conflict between any of the provisions the same is to 
be got clarified by the tenderer before submission of the tender, if such conflicts arise after the 
tenders are opened decision of S.E.P.H., Circle, Bhubaneswar shall deem to be final and 
binding on the contractor. 

23. The tenders will be considered to be valid for six months of the date of opening of the tenders. 
24. The period of validity of the tender can also extend if agreed by the tenderer and Executive 

Officer, Kuchinda NAC. 
25. Department will have the right to inspect the scaffolding and centering made for the work and 

can reject partially or fully such detailed instruction from the Engineer-in-charge or his 
authorized subordinates regarding such structures. All the centering and shuttering should be 
got approved by the Engineer-in-charge before concreting is done. 

26. The contractor comprise the construction, completion and maintenance of the works and 
except in so far as the contract otherwise provides provision of labour, materials and 
construction plant, temporary works and everything whether a temporary or permanent nature 
required in and for such construction completion and subsequent maintenance for a period of 
not less than six months. 

27. The drawing shall remain in the safe custody of the Municipal Engineer but two set of copies 
thereof shall be furnished to be contractor free of cost. After the completion of the work the 
contractor shall return to the concerned Engineer, one set of all the drawing supplied to him 
duly signed as completion drawing. 

28. No claim shall be entertained against the department on a account of increase in Railway or 
road free light or prices of cement, steel, petrol, coal, fuel, oil, lubricants, explosives or other 
materials or commodities, labour charges etc. during the course of construction or after 
tendering for this work. 

29. The contractor shall give adequate notice in writing to the Executive Officer in charge for any 
further drawing or specifications that may be required for the execution of the works or 
otherwise under the contract. In the event of any delay in the issuing of any of the detailed 
drawing etc. for any reason whatsoever reasonable extension of time may be granted on 
application by the contractor but on no account any claim for monetary compensation will be 
entertained. 

30. One copy of the drawings supplied to the contractors shall be made available at the site for 
reference and use of the Municipal Officer during inspection. 

31. From time to time the contractor shall submit to the Executive Officer for his approval the 
programme showing the order, procedure and methods in which the proposes to carry out the 



 

work and whenever required by the Municipal Engineer of his representative for his 
information in writing to the contractor regarding agreement for the carrying out of the work 
and of the constructional plant and temporary works which the contractor intends to charge of 
such programme of the furnishing of such particulars shall not relieve the contractors of any of 
his duties of responsibilities under the contract. 

32. The contractor shall be responsible for the true and proper setting out of the works and for the 
correctness of the position, level, dimension and alignment of all parts of the works and fro 
the provisions of all necessary instruments appliances and labour in connection there with if 
at any time during the progress of the works any error shall appear or arise in the position, 
levels, dimensions or alignment of any part of the works the contractor on being required to 
do so by the concerned Engineer or his representative shall not in any way relieve the 
contractor of his responsibility for the correctness thereof and the contractor shall carefully 
protect and preserve all bench marks, pegs and other thing used in setting out of the works. 

33. Explosive shall not be used on the work by the contractor without the permission in writing of 
the concerned statutory authority and in the manner and to the extent prescribed. Where 
explosive are used, the same shall be stored in a special magazine to be provided by and at 
the cost of the contractor, who shall be liable for all damage, loss or injury to any person of 
property and shall be responsible for complying with all the statutory rules and regulations 
prescribed by the chief Inspector of Exclusives. 

 It is the responsibility of the contractor to procure explosive required for the work. However 
the Kuchinda NAC may tender necessary possible help for procuring explosive license. No 
claim shall be entertained for delay or failure in tendering such help by the NAC. 

34. The contractor shall in connection with the works provide and maintain at his own cost all 
light, guard, fencing and watching as and where necessary or required by the concerned 
Engineer or his representative for the protection of the works or for safety and convenience of 
the public or others. 

35. The contractor shall indemnify the NAC against all losses and claim for injuries or damages to 
any person or property whatsoever which may arise out of or inconsequence of the 
construction and maintenance of the works against all of the claims damages proceedings, 
damages, cost, charges and expenses whatsoever in respect of or in relation thereto. 

36. The contractor shall abide by the C.P.W.D. safety code introduce by the Government of India 
ministry of Housing & supply in standing orders.44-250 date.25.11.57 and amendment from 
time to time. 

37. The contractor shall abide by the fare wage clause in accordance with the Government of 
Orissa Works & Transport Department Letter no.A-VIIIR-18/5225 dt.26.02.1956, and No.IIm-
56/51-28842 (s) dt.27.06.1961 and workman’s compensation Act.1923 and other laws as may 
be introduction by the Government by the Government from time to time. 

38. The contractor in accordance with the requirement of the NAC afford all reasonable 
opportunities for carrying out their work to any other contractor employed by the NAC and 
their workmen and to the workmen of the NAC and of any other duly constituted authorities 
who may be employed in execution on or near the site of any work not included in the 
contractor any other contract which the NAC may enter into in-connection with an ancillary to 
the works. 

39. The contractor shall at his own expenses provide and maintain all the constructicral plants 
temporary works, materials both the temporary and for the permanent works, labour, 
Transport or from the site and in about the works and other thinks of every kind required for 
the construction, completion and maintenance of the works. 

40. The NAC may supply materials as are available with them but the contractor shall keep 
himself in touch with day to day position regarding the supply of materials from the store in 
charge and to adjust the progress of the works so that their labour may not remain idle nor 
may here be any other claim due to arising out of the delay in obtaining the materials. It 
should be clearly understood that the contractor is solely responsible to make his own 
arrangements for all the materials required for completion of work in time. 

41. On the completion of work, all rubbish debris, vests, tanks, materials and temporary structures 
of any sort or kind used for the purpose of or connected with its construction are to be 



 

removed by the contractor and all pits and excavation filled up at his own cost and the site 
handed over in a tidy & in complete condition to ensure the final payment in settlement of the 
accounts for the said work. It shall be held that the dues shall be made to the contractors after 
such site clearance shall have been affected by him and such clearance may be done by the 
Junior Engineer at the expenses of the contractor in the event of his failure to comply with this 
provision within 7 days after receiving notices in writing from the Engineer in charge to that 
effect. If it becomes necessary by the Engineer in charge to have site clearance done as 
indicated above at the expenses of the contractor the board shall under no circumstances be 
held liable for losses or damages to such of the contractors property as may be on such site 
due to such removal there from. Removal of which may be affected by means of public sale of 
such materials and property or in such way as deemed fir and most convenient to the 
concerned Engineer in charge. 

42. The contractor shall have to submit to the Engineer in charge fortnightly a return of labour 
both skilled and no skilled as employed by him on the work. 

43. The contractors are required to quote their rates for all the items noted in the scheduled of 
quantities. The NAC reserves the right of deciding the type of the structures to be constructed 
i.e. frames or masonry structures and the contractor shall abide by the decision of the NAC in 
case of alternate item or item occurring in the tender the Engineer in charge may order to 
execute any of the item or items at his discretion, and the contractor shall not have any choice 
in this decision to his advantage. 

44. The contractors shall supply samples of all materials free cost before procurement for the 
works for testing and acceptance as may be required by the office. 

45. The contractor shall uncover any part of parts of the works or make opening in or through 
same as the concerned Engineer may from time to time direct for checking and shall at his 
own cost, make good such part or parts to the satisfaction of the Engineer in charge. 

46. The Engineer in charge during any part of parts of the works have powers to order in the 
order book to be maintained at site of work by the contractor in the form prescribed by the 
board from time to time. 
a) The removal from the site within such time or times as may be specified in the order of 

any materials which in the opinion of the Engineer are not in accordance with the 
specification. 

 b) The substitution of proper and suitable materials. 
c) The removal and proper re-execution of any work in respect of materials or 

workmanship which in the opinion of the Engineer is not in a accordance with the 
specification. 

47. Either during execution or after completion of the works the contractors shall arrange at his 
own cost all requisite equipments for testing the structure, if found necessary by the Engineer 
in charge and bear the entire cost of such test conduct as per the direction of concerned 
Engineer. 

48. The contractor shall on the written order of the concerned Engineer suspense’s the progress 
of the work or any part thereof for such time or times and in such manner as the Engineer in 
charge may consider necessary in the opinion of the Engineer in charge. No claim in this 
regard will be entertained. 

49. The contractor shall after award of the works commence the works on site within the period to 
be prescribed by the Engineer in charge and shall also maintain proportionate progress. The 
contractor should bear all expenses and charges for special or temporary roads required by 
him in connection with access to the site. Subject to any requirement in the contract as to the 
completion of the work the whole of the works shall be completed within the time started in 
the contract. Normally no extension of time will be granted. 

50. The concerned Engineer shall make any variation or the quantity of the works or any part of 
that may in his opinion be necessary and for that purpose or if for any other reason it shall in 
his opinion de desirable. If due to such alternations or additions any item or items of works 
are to be executed which are not specially covered by the contract then the same may be 
taken up by board through job work agreements with the same contractor or separate piece 
workers or through muster rolls at the prevailing schedule of rates approved by the S.E.P.H. 



 

Circle, Bhubaneswar, when the extra or additional items are executed through the same 
contractor, he shall give in writing his willingness to except the prevailing schedule of rates or 
the rates approved by the S.E.P.H. Circle, Bhubaneswar prior to taking up the work. 

51. It is to be clearly understood that no claim whatsoever will be entertained as regards extra 
quantity of work against the items provided in the contract or extra items of work done under 
written order of the concerned Engineer. The rates in the latter case being the prevailing 
schedules of rates or the rates approved by the S.E.P.H. Circle, Bhubaneswar. 

52. The materials as per Appendix ‘A’ if available with the NAC may be supplied to the contractor 
at the direction of the board at the place and at the rate as noted against each. The contractor 
may satisfy himself about the quality and quantity of materials at the time of issue. In case of 
non supply of the materials for any reason whatsoever it shall be the responsibility of the 
contractor to procure such materials to be approval by the Engineer in charge from the market 
and complete the work within the stipulated time. No monetary claim or compensation of any 
kind whatsoever will be entertained by the board nor this can be taken as plea by the 
contractor to apply for extension of time to complete the work. The safe custody and up keep 
of the materials so issued by the board will be sole responsibility of the contractor. He is also 
to bear, in addition, all the incidental charges such as transport, storage, handling of materials 
and any other expenditure incurred for return of cement begs and other at issuing stores. 

 Before issue of departmental materials contractor is to furnish Bank Guarantee from one of 
the Nationalized Banks for a sum equal to the cost of materials valid for the entire period of 
the agreement.  

53. The NAC will have the right to supply at any time in the interest of work departmental 
materials to be issued in the work in addition to those mentioned in Appendix ‘A’ and the 
contractor shall use such materials without any controversy or dispute on the account. 

54. The contractor may take delivery of departmental supply of materials accordingly to his need 
for the work to be issued by the store. The contractor shall make all agreements for proper 
storage including cost of stores required for the purpose and provide for watching 
arrangements at his expense. The Department is not responsible for any theft of materials 
under any such contingencies if the contractor stops or delays in the execution of work, 
relevant penalty clause as per contract will be enforced. 

55. The contractor will be responsible for the misuse loss or damage due to any reason 
whatsoever of any departmental materials supplied to him during the execution of the work. In 
case of such loss damage or misuse recovery at the rate of five times the cost of the materials 
so issued will be deducted from the bill of his dues. 

56. The rates in tender will be deemed to include all materials including loading, unloading, lift, 
taxes, royalties and any other charges whether the materials are issued by the NAC arranged 
from any other sources by the contractor. 

57. Special class contractor shall employ under him one Graduate Engineer and two Diploma 
holders belonging to the State of Orissa. Likewise ‘A’ class contractor shall employ under him 
one Graduate Engineer or two Diploma Holders belonging to State of Orissa. The 
employment of such Graduate Engineers and Diploma Holder under the contractor shall be 
full time and continuous and they shall not be superannuated, retired, dismissed or removed 
personnel from any State Government or Central Government Service/Public Sector 
undertaking/Private Companies and firms or be ineligible for appointment to Government 
Service. The contractor shall pay the monthly emoluments which shall not be less that the 
emoluments of the personnel of equivalent qualification employed under the State 
Government of Orissa. 

58. The names of such engineering personnel appointed by the contractor should be intimated to 
the tender receiving authority along with tender as to who would supervising the work. 

59. Each bill of the special class or ‘A’ class contractor shall be accompanied by an employment 
roll of the Engineering personnel together with a certificate of the Graduate Engineer, or 
Diploma holders employed by the contractor to the effect that the work executed as per the 
bill has supervised by him. 

60. M.S Rod, plates and structural it issued will be supplied in length and size as available in the 
stock. 



 

61. For payment of reinforcement the steel including authorized lap pages should be measured in 
length of different diameters as actually used (including hooks and bonds) in the work as per 
standard specifications, wastages, spacer bars. Unnecessary lap pages will not be paid for. 
Annealed cast wires used for binding shall not be measured its cost include in the rate of 
reinforcement. 

62. The contractor will have to bear the charges of straightening cutting jointing welding etc. to 
required sizes without any extra cost. No cut pieces of M.S Rod, M.S Angles, Joint etc. less 
than one meter in length will be accepted back as surplus. 

63. Cement shall always be issued in begs and the weight of the beg of cement shall be taken as 
50Kg. 

64. The contractor should be at his own cost arrange necessary tools and plant required for the 
efficient execution of work and rates should be inclusive of the running charge of such plant 
and cost of consumable. 

65. Tender containing extraneous conditions not covered by tender notice are liable to be 
rejected the tender should be strictly in accordance with the items maintained in the call 
notice. Any change in wording will not be accepted. 

66. The contractor will responsible for the loss or damage of any Departmental materials or 
machineries during transit aged it the execution of the work due to any reasons whatsoever 
and the cost of such materials will be recovered from the bills at stock issued rates or market 
rates whichever is higher. 

67. From the commencement of the work to the completion of the same they are to be under 
contractors charge. The contractor is to be held responsible for making good all injuries, 
damages and repairs accessioned to render necessary to the same by fire or other causes 
and they are to held Government of Orissa harmless from any claims for injuries to persons or 
for structural damages to the happen in from any neglect default, want of proper care of 
omission on the part of the contractor or any one in his employment during the execution of 
the works. Also no claims shall be entertained for loss due to earth quake, flood, cyclone, 
epidemic, riot or any other calamity whether natural or incidental and damage so caused will 
have to be made good by the contractor at his own cost.  

68. It shall be presumed that the tenderer has satisfied himself as to the nature and location of 
work sub-soil, general and local conditions partially those bearing on transport, availability 
storage and handling of materials, whether conditions, monsoon conditions and current the 
river, availability of sweet water etc. and has estimated his cost accordingly. Kuchinda NAC 
will bear no responsibility for the lack of a acquaintance of these conditions on the part of the 
tenders. The consequence of the lack of such knowledge will be at the risk and cost of the 
tender. 

69. The information data shown in the contract documents are meant for general guidance only. 
The Kuchinda NAC will not be responsible for the strict accuracy thereof for any deduction, 
interpretation conclusion drawn by the tender. 

70. The Engineer in charge has full power for the removal from the premises materials which in 
his opinion are not in accordance with the specification and in case of default the Engineer is 
to at liberty to sell such materials and to employ other persons to remove the same without 
being answerable or accountable for any loss or damage that may happen of arise to such 
materials. The Engineer also has full power to require other proper materials to be substituted 
and in case of default the Engineer may cause the same to be supplied and all costs which 
may attend such removal and substitution are to be borne by the contractor and may be 
recovered from the sale proceed of such rejected materials when necessary, the balance if 
any being kept in deposit in the contractors favour. 

71. If in opinion of the Engineer in charge the work had been executed with improper materials or 
defect workmanship the contractor is when required by the Engineer fort with re-execute the 
same and to substitute proper materials and workmanship and in case of default of the 
contractor in so doing within a week, the Engineer is to have full power to employ other 
persons to re-execute the work and cost thereof shall be borne by the contractor. 

72. The Engineer in charge or any other officer authorized by the Kuchinda NAC has at all times 
access to the work and the works shall be entirely under his control. He may require the 



 

contractor to dismiss any person in the contractor’s employment in the works, who may be 
incompetent or who may misconduct himself and the contractor shall comply with such 
requisition. Should contract not comply within one week with this requisition for dismissal the 
Engineer in charge will have the power of closing down the work. 

73. The contractor is not varying or deviate from the approved drawing or specification without the 
authority of the Engineer in charge writing. 

74. Any authority given by the Engineer in charge for any alternations or addictions in or to the 
work is not to deviate the contract but all additions, omissions, alternations or substitutions 
made in carrying out the work are to be measured and valued and certified by the Engineer in 
charge and added to or deducted from the amount of the contract as the case may be at 
approved rates of the particulars items of works. 

75. In these case in which such rates do not exist the S.E.P.H., Circle, Bhubaneswar will fix the 
rates to be paid whose decision shall be final and binding. 

76. All works materials brought and left at site by the contractor are the property of the Kuchinda 
NAC and the same are not be removed or taken away by the contractor or other person 
without the special permission in writing of the Engineer in charge and the Kuchinda NAC 
shall not be liable for any loss or damage which may happen to or in respect of any such 
occasion. 

77. Any defects shrinkage or other faults which may notice within six months from the completion 
of work arising out effective or improper materials or workmanship are upon the direction of 
Engineer in charge to be amended and made good by the contractor at his own cost unless 
the Engineer for reasons to be recorded in writing shall decided that they ought to be paid for 
and in case of default the cost of making good the work shall be recovered from the 
contractor. 

78. That the purpose of jurisdiction in the event of dispute if any, the contract shall be deemed to 
have been entered into within the state of Orissa and it is agreed that neither the party to the 
contract shall be competent to bring a suit covered in regard to the matter by this contractor at 
any place outside the State of Orissa.  

79. If at any time after the commencement of the work the Kuchinda NAC  shall for any reason 
whatsoever not require the whole thereof as specified in the tender to be carried out, the 
Engineer in charge shall give notice in writing of the fact to the contractor who shall have no 
claim to any payment of compensation whatsoever on account of any profit or advantage 
which might have derived from execution of the work in full but he did not derive in 
consequence of the whole of the work not having being carried out. Neither shall have any 
claim for compensation by reason of any alternation having been made in the original 
specifications, drawing designs and instructions which will involve curtailment or increase of 
the work as originally contemplated. 

80. The contractor shall furnish, within fifteen days from the date of order to start the work, 
progress schedule in quadruplicate indicating date of start the monthly progress expected to 
be achieved and the anticipated completion date of each major item or work to be done by 
him also indicating procurement and setting of materials plant and machinery for the 
completion of the whole work in the time limit and of the particular items, if any, in the due 
date specified in the contract and shall have the approval of the Engineer in charge. In case it 
is subsequently found necessary to alter the schedule the contractor shall submit in good time 
a revised schedule incorporating necessary modifications proposed and get the same 
approved by the Engineer in charge. No revised schedule shall be operative without such 
acceptance in writing. The Engineer is further empowered to ask for more detailed scheduled 
for the work for any items and the contractor shall supply those when asked for. 

81. The contractor shall take all necessary precaution for the safety of the workers and preserving 
their health working in such jobs are required special protection and preparations. He is to 
abide by the fair wage clause strictly as per Government notification prevailed during the 
course of section. 

82. The contractor will not be permitted to enter (other than for specification purpose) or take 
possession to site until instructed to do so by the Engineer. The portions of the site to be 



 

occupied by the contractor will be clearly defined and/or marked on the site plan and the 
contractor will on no account be allowed to extend his operations beyond these areas. 

83. The Municipal Engineer in charge reserves the right of taking over at any time any portion of 
the site which they may require and the contractor shall at his own expense clear such 
portions for with. No photographs of the site of the works or any part thereof shall be taken, 
published or circulated without the prior written approval of Executive Officer, Kuchinda NAC. 

84. Any construction officials corrected with the contract shall have right of entry to the site at all 
times. 

85. The authorities shall have the power to execute from the site any person whose admission 
there may in their opinion be undesirable for any reason whatsoever. The contractor shall not 
be allowed any compensation on this account. 

86. The contractor, his agents, representatives, workers etc. shall strictly observe the orders 
pertaining to fire precautions prevailing within the restricted area. 

 
SPECIAL CONDITIONS:-  
 
87. Care should be taken to interfere as little as possible with traffic. The contractor shall use all 

due precautions for the safety of traffic and shall place barriers across each of the length of 
the road which is being worked upon. Watchman shall be employed and bright road rights 
placed and maintained around the constructions and elsewhere as the Engineer in charge 
may direct. All diversion signs shall be clearly marked by white washed stones or any other 
means, when traffic is allowed along the shoulder, barricades and warning signs shall be put 
up as directed by the Engineer in charge. These measures shall be at no extra cost to Board. 

88. No claim will be entertained due to any delay involved in the land acquisition requires for the 
execution of the work. However, extension of time may be given on recommendation of 
Engineer in charge. 

89. The quality of metal, gravel or moorum will be measured in boxes to be provided by the 
contractor or size 1.50mx1.50mx1.50m which will be taken as equivalent to 1.ocum. The 
rolling stones will be placed in suitable stacks as per the Engineer in charge and deduction for 
voids at the rate of 1/6 of the volume or more will be made from the total measurement 
depending upon the looseness of stacking. 

90. A quarry charge as may be available may be seen in the office of the Kuchinda NAC , the 
contractor most however satisfy himself that materials as per required specification is 
available in those quarries. No extra payment will be made due to non availability of materials 
as per required specification in the quarries shown in the Departmental quarry chart. 

91. The contractor shall have to be got registered with Labour Department for procurement and 
engagement of labours as per the rule in vogue. 

92. Tenderers are required to sign the Item/Percentage rate contract in the approved from of 
agreement of the NAC. 

93.   If any site problem arises regarding land acquisition during layout, the authority will not   be 
responsible. 

                               Executive Officer, 
           Notified Area Council, Kuchinda  

 
 

APPENDIX- A 
 

INFORMATION REGARDING CURRENT LITIGATION. DEBARRING  EXPELLING OF TENDERED OR 
ABANDONMENT OF WORK BY ME TENDERER  

1.  Is the tenderer currently involving in any litigation relating to the works. Yes / No 
           If yes: give details:  



 

2. Has the 
tenderer or any of its constituent partners been debarred/ expelled by any agency in India 
during  

Yes / No the last 5 -years. 

 

3.  
Has the tenderer or any of its constituent partner's failed to perform on any 
contract work in Kuchinda Yes / No Notified Area Council If yes, give details: 

Note: If any information in this Appendix is found to be incorrect or concealed, qualification 
application will be summarily be rejected. 

Signature of the Tenderer 

APPENDIX- B 

 AFFIDAVIT 

1. Sri  .............................. aged about  .. years, Son / daughter / wife of Sri  .................. at present 

residing at  .............................. P.O ................. Dist ............... PIN  ..do hereby solemnly affirm as 

follows. 

2. That I/We posses valid license for execution of work contract issued by and valid up to I am submitting

tenders before Executive officer, Notified Area Council, Kuchinda for  execution of 

 .................................................................................. in response to Tender CallNotice No ..........  

dated ....................................................................................................................................................  

3. That I am the authorized signatory on behalf of contractor for the tender for the work mentioned 

above. 

4. I am swearing this affidavit that all tender documents and accompanying papers those being 

submitted by me before Executive office, Notified Area Council, Kuchinda including cost of Bid 

document and EMD are all authentic and bona fide documents in the eyes of law of land. 

Signature of the Tenderer/ 
Authorised signature 

 

 
APPENDIX - C  

LIST OF COMPLETED / EXECUTED WORKS  



 

SI 
no 

Description of work  Place &  
Location 

Estimated  
Value of 
Works Rs 

in 
Lakh 

Stipulated  
period of 
completio

n 

Date 
when 

decision 
is 

expected  

Remarks 
if any 

1 2 3 4 5 6 7 
       

       
 

(N.B:- Original completion certificate to be scanned along with above Appendix."C") 

 

 

Signature of Contractor. 

 

 

 

 

 

 

 

 



 

APPENDIX- D 

DETAILS OF PLANT & EQUIPMENT TO BE DEPLOYED ON THE CONTRACT WORK 

 
SL. 

List of Plants &Equipments 
Nos.  Owned  Leased  

 

 

 

 

   

     

     

     

     

     

     

     

     

 

The capacity of each plant and equipment should be as per specification. The above 

equipments either owned or availed on long term lease extended beyond the duration of the 

work, the authority of which in either case is to be sustained before award of work. The 

equipment mentioned above must indicate owned or leased. For deploying additional 

sophisticated equipments by the agency for completion of work, no claim shall be entertained. 

 

Signature of Contractor. 



APPENDIX- E 

 

 

CERTIFICATE OF NO RELATIONSHIP CERTIFICATE  

I/We hereby certify that I/we am/are related /not related to any officer of the Notified Area Council, 

Kuchinda in the rank of Asst. Engineer or above I/we am/are aware that if facts to be proved false 

my/our contract will be rescinded with forfeiture of EMD and ISD and I/We shall be liable to make 

good loss or damage resulting from such cancellation. 

Full Name of the contractor- 
1. Address for 

correspondence- 

Phone No: 

Alternative Phone No 

2. Permanent Native address- 

Village ...................................  

Post! ......................................  

Dist ........................................  

Pin code ................................  

Signature of Contractor. 

 

 

 

 

 



APPENDIX- E 

 

 

CHECK LIST TO BE FILLED UP BY THE BIDDER  

SI. 

No. 
Particulars 

Reference as 

per 

DTCN 

Whether furnished Reference 

to Page No. 

1 Cost of Bid Clause 3 Yes No  

2 Cost of E.M.D Clause 4    

3 Valid Registration Certificate Clause 7 (i)    

4 GST Certificate Clause 7 (ii)    

5 PAN Card Clause 7 (ii)    

6 Information regarding current litigation, debarring 

expelling of the tender or abandonment of the work by 

the tenderer. 

Clause 8 (v) 

   

7 Affidavit Clause 8 (vi)    

 Works Performance / Experience Certificate Clause 8 (xi)    

9 List of Tools & Plants and machineries Clause 8 (viii)    

10 No Relationship Certificate Clause 8 (ix)    

11 Cess Certificate from Dist. Labour Office (Affidavit) Clause 8 (iv)    

12 Other. if any     

 
 
 
 

Signature of Contractor 
 
 
 
 
 
 
 
 
 
 
 



APPENDIX- E 

 

 

 
 

ANNEURE-B 

BANK DETAILS OF THE BENEFICIARY 

1. NAME 

2. BANK NAME 

3. BANK A/C/ NO; 

4. IFSC CODE 

5. ACCOUNT TYPE 

(Current/Saving/CC) 

6. Mobile No; 

7. TAN/TIN/SRIN NO: 

8. PAN NO: 

9. ADDRESS ; 

10. Email id: 

I hereby declared that I authorized the DDO to electronically Credit my claim/Entitlement to 

the Bank account   and other details furnished above, which are true and correct to the best of my 

knowledge  

 
SIGNATURE 
NAME 
ADDRESS 
 
 
 
CONTRACTOR        EXECUTIVE OFFICER 
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