
BID IDENTIFICATION NO.: KCDA/NAC - 03/2022-23 

 
 

 

 

GOVERNMENT OF ODISHA  
HOUSING AND URBAN DEVELOPMENT DEPARTMENT 

 

 
COVER – I 

 
 

TECHNICAL BID DOCUMENTS / DETAILED TENDER CALL NOTICE FOR THE WORK 

 
CONSTRUCTION OF AUDITORIUM CUM CULTURE CENTER, 

KUCHINDA 

 
(CW+EI+PH) 

 
Approximate Estimated Cost Put To Tender: 

 
 

Rs. 106.70 Lakhs 

 

 
EXECUTIVE OFFICER 

NOTIFIED AREA COUNCIL, KUCHINDA 
AT/PO-KUCHINDA, DIST-SAMBALPUR, ODISHA, PIN-768222  
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Mail ID: - kuchinda_nac@yahoo.com 
 

GOVERNMENT OF ODISHA 

OFFICE OF THE NOTIFIED AREA COUNCIL,KUCHINDA,  

e - Procurement 
BID IDENTIFICATION No: KCDA/NAC - 03/2022-23 

No. 1564/NAC Dtd.29.07.2022 

1. The Executive Officer Notified Area Council, Kuchinda invites Percentage Rate bids in double 

cover system in ONLINE MODE for the construction of Buildings works as detailed in the DTCN 

from the eligible class of contractors. 

 
2. No of works= 01 (One) (Buildings works). 

 
3. Tender Cost: Rs. 10,000/- 

 
4. Class of contractor: “B”  and “A” Class 

 
5. Date & Time of available in web site & receipt of Bids From 17.00 Hours of             30.07.2022 to 

17.30 Hours of   22.08.2022. 

 

6.  Date of opening of Technical Bid 23.08.2022 at 11.00 Hours. 

 
7. The Bidders have to participate in ONLINE bidding only. Further details can be seen from the website 

www.tendersodisha.gov.in. 

 

8. Any corrigendum / Addendum will be displayed in the website www.tendersodisha.gov.in. 
 
 
 

Memo No.1565 /NAC Dtd.29.07.2022 

Sd/- 
Executive Officer  

Notified Area Council, Kuchinda 

Copy forwarded to the Dy. Director (Advertisement)-cum-Secretary to Govt. , I & PR Department, 
Odisha, Bhubaneswar with a request to get it published in two leading Oriya Daily and one no of Local 
English Daily News Paper at an early date for wide circulation of the Tender call notice. Complimentary 
copy of the News Papers containing the Tender Call Notice may be sent to this office for reference and 
record. 

 

Sd/- 
Executive Officer 

Notified Area Council, Kuchinda 
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Mail ID: - kuchinda_nac@yahoo.com 

 

GOVERNMENT OF ODISHA 

OFFICE OF THE NOTIFIED AREA COUNCIL, KUCHINDA,  

e - Procurement 
BID IDENTIFICATION No KCDA/NAC - 03/2022-23 

No.  1564 Dtd. 29.07.2022 

 
The Executive Officer, Notified Area Council, Kuchinda invites Percentage Rate bids in double cover 

system for the construction of building works as detailed in the table, from the class of eligible contractors as 

mentioned in column-5 (five) registered with the State Governments and Contractors of equivalent Grades / Class 

Registered with Central Government / MES / Railways for execution of Building Works (Composite works i.e., 

Civil Work and P.H. Work and E.I. Work). The proof of registration from the appropriate authority shall be 

enclosed along with the Bid. If successful, the bidder who has not registered under state government has to register 

under the state PWD in appropriate class of eligibility before signing of the agreement. 

The bidders may submit bid for the work. 
 

 

Sl. 
No 

 

Name of the Work 

 
Approximate 

value of 
work (Rs in 

Lakhs) 

 
Period of 

Completion 

 
Class of 

Contractor 

 

 
Bid Security 

Cost of 
tender 

document 
through 
online 

transfer (Rs) 

Last date & 
time of 
online 

receipt of 
Bids 

1 2 3 4 5 6 7 8 

 
01 

Construction of Auditorium 
Cum Culture Center, 
Kuchinda 

 
 

106.70 

 
09 

(Nine) 
Calendar 
months 

 
“B” 

& 

“A” 
Class 

Bid Security 
Declaration to 
be submitted 
in lieu of Bid 
Security. 

 
 

10,000.00 

 
17.30 Hrs 

of 

22.08.2022 

 

1. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms & Conditions 

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms & Conditions 

of contract and other necessary Documents can be seen in the website www.tendersodisha.gov.in. 

2. The bidders are required to submit along with their BID, a “Bid Security Declaration” as per the office 

Memorandum No.8943 Dt. 18.03.2021 of Finance Department of Odisha in lieu of Bid Security in the format 

attached with the DTCN. 

3. The Bid documents will be available in the website www.tendersodisha.gov.in from 30.07.2022 to 17.00 

Hours. 

4. The Bidder must possess Compatible Digital Signature Certificate (DSC) of Class II or Class III. 
 

5. Bids shall be received only “On-line” on or before 17.30 Hours of 22.08.2022. 

 

6. Bids received “on-line” shall be opened at 11.00 Hours on dated 23.08.2022 in the office of the 

Executive Officer, Notified Area Council, Kuchinda in the presence of bidders who wish to attend. Bidders 

who participated in the bid can witness the opening of bids after logging on to the site through their DSC. If 

the office happens to be closed on the stipulated date of opening of Bids as specified, the bids will be 

opened on the next working day at the same time and venue. 

7. The bidder shall transfer online the cost of bid documents for Rs. 10,000.00 as shown in column 6 above 

through a process as mentioned in DTCN. 
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8. The items covered in Clause No- 111 of DTCN are required as ESSENTIAL CRITERIA for eligibility 

for qualification. 

9. Other details can be seen in the bidding documents. 

10. Any tenderer desirous to avail any facility as per certain circular/order of Government have to apply for the 

same in writing along with the tender paper. Claim at the time of opening of tender or later will not be 

entertained. 

11. Checklist is to be duly filled in. 

12.  If any of the intending bidders wish to withdraw from participation in the bid, He/She can freely withdraw 

from the participation before scheduled date and time of closure, failing which action as deemed fit as per 

relevant Codal practice will be taken against him/her. 

13. The authority will not be held responsible for any technical problem / failure of Network, Server during the 

schedule dates of online bidding. 

14. Any corrigendum / Addendum will be displayed in the website www.tendersodisha.gov.in only. 

15. The authority reserves right to cancel the bid without assigning any reason thereof. 

            
            Sd/- 

Executive Officer 

Notified Area Council, Kuchinda 
Memo No.1565 /NAC Date. 29.07.2022 

Copy forwarded to the Dy. Director (Advertisement)-cum-Secretary to Govt. , I & PR Department, Odisha, 

Bhubaneswar with a request to get it published in two leading Oriya Daily and one no of Local English Daily 

News Paper at an early date for wide circulation of the Tender call notice. Complimentary copy of the News 

Papers containing the Tender Call Notice may be sent to this office for reference and record. The bill will be 

submitted to the Executive Officer, Notified Area Council, Kuchinda for payment. 

            Sd/- 
Executive Officer 

Notified Area Council, Kuchinda 

Memo No.1566/NAC Date. 26.07.2022 

Copy submitted to the Collector & DM, Sambalpur / PD, DUDA of Sambalpur for favour of kind information & 

necessary action.      

            Sd/- 
Executive Officer 

Notified Area Council, Kuchinda 
Memo No.1567/NAC Date. 29.07.2022 

Copy submitted to the Additional Chief Engineer P.H. Circle, Sambalpur Cum-ILW –Kuchinda NAC for information and 

necessary action. 

                     Sd/- 
Executive Officer 

Notified Area Council, Kuchinda 
 Memo No.1568 /NAC Date. 29.07.2022 

Copy submitted to the Executive Engineer, Sambalpur (R&B) Division No-II for information and necessary action.  

                      

   Sd/- 
Executive Officer 

Notified Area Council, Kuchinda 
Memo No.1569/NAC  Date. 29.07.2022 

Copy submitted to the Sr. Private Secretary to Hon’ble Chairman, WODC for kind information of Chairman. 

               
 Sd/- 
Executive Officer 

Notified Area Council, Kuchinda 
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 Memo No.1570 /NAC Date. 29.07.2022 

Copy submitted to the Chairman / Vic-Chairman / All Councilors, NAC Kuchinda for kind information. 

                
 
 Sd/- 
Executive Officer 

Notified Area Council, Kuchinda 
 

Memo No. 1571 /NAC Date.29.07.2022 

Copy submitted  to the Block Development Officer, Kuchinda / Project Administrator, ITDA, Kuchinda/Assistant  

Executive Engineer, R&B/RD/MI for information & with a request to display this notice in their respective office notice 

board for wide circulation.            

     
    Sd/- 

Executive Officer 
Notified Area Council, Kuchinda 

 

Memo No.1572/NAC Date.29.07.2022 

Copy forwarded to the MIS Computer Programmer, NAC Kuchinda to upload the tender documents in the web 

portal of Kuchinda NAC. 

             Sd/-  

           Executive Officer 

Notified Area Council, Kuchinda 
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CHECKLIST TO BE ENSURED BY THE BIDDER 
 

Sl. No Particulars Reference to 

Clause no. 

Whether 

furnished 

Reference to 

Page no. 

Yes No 

01. Cost of tender paper Rs.10,000.00 (Online) D.T.C.N 

Clause No.04 

   

02. Bid  Security Declaration in Schedule “L” D.T.C.N 

Clause No.20 
   

03. Copy of valid Registration Certificate D.T.C.N 

Clause No.06 

   

04. GSTIN D.T.C.N 

Clause No.06 

   

05. Copy of PAN Card D.T.C.N 

Clause No.06 

   

06. No Relationship Certificate in (Schedule – A) D.T.C.N 

Clause No.35 

   

07. 

(A) 

 

Information regarding current litigation,

debarring / expelling of the tender or 

abandonment of the work by the tenderer

(Schedule-E) 

 

D.T.C.N 

Clause No.49 

   

(B) Affidavit (Schedule-F) regarding authenticity  of 

documents submitted 

D.T.C.N 

Clause No.49 

   

08. 

(A) 

Tools & Plants and machineries as per the

requirement in Schedule-C  and Annexure-I

(Minimum 80% marks to be obtained) (Proof of

ownership of Tools & Plants and machineries is to

be furnished in shape of copy of invoices /

required sale deed in case of 2
nd

 purchase /

required lease deed with ownership documents

of the leaser duly attested. In case of centering

& shuttering materials certificate of the

Executive Engineer of Works Department within

90 days of last date of receipt of 

tender is also allowed. 

 

 

 

D.T.C.N 

Clause No.7 and 

Clause No.111 

   

 
09. 

M.O.U. (Memorandum of Understanding duly 

notarized) with eligible registered electrical 

contractor having valid H.T. / L.T. license; 

(Schedule-J) 

 

D.T.C.N 

Clause No.8 
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Document of engagement of Technical personnel 

as per requirement (Schedule-G). 

 

As per DTCN 

Clause  No. 111 

   

 

11. 

Undertaking of non-association  with 

department Calling tenders. (Schedule-I) 

Clause  No. 119 

 

   

12. 

(A)  

Certificate from Chartered Accountant is to be furnished 

For value of Total value of Civil Engineering Construction 

work for: 

2017-2018 

2018-2019 

2019-2020  

2020-2021 

DTCN. Clause  

No. 108.1 
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2021- 2022 

Base year shall be taken as 2022-23 

(B). Bid Capacity  : Bid Capacity calculated as per 

DTCN clause No.108.1 (should be more than  

total estimated cost of work  and certified by CA 

DTCN. Clause  

No. 108.1 

   

13. Bidders not Registered under EPF) 

(Affidavit in Schedule-M) 

DTCN. Clause  

No. 118 

   

14. EPF Registration No. & Date (if Registered) DTCN. Clause  

No. 118 

   

15 Labour License under the C.L. (R&A) Act,1970 As per DTCN 

Clause  No. 111 
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CONTRACT DATA 
A. GENERAL INFORMATIONS 

Sl No Item Details 

1  
Bid Identification No. 

KCDA/NAC - 03/2022-23  

2 Name of the Work Construction of Auditorium Cum 

Culture Center, Kuchinda 

3 Officer Inviting Tender Executive Officer ,NAC Kuchinda 

 

3 Executive Officer  / Executive Engineer 
concerned with head quarters 
authorized as Executive Officer   of this 
work. 

Executive Officer , NAC Kuchinda 

4 Estimated Cost  

Rs. 106.07 Lakhs 
 

B. BID INFORMATION 

6 Intended completion period/Time 

period assigned for Completion 
09 (Nine) Calendar Months 

7 Last Date & time of submission of Bid 17.30 Hrs 

 
Date 16.08.2022 

8 Cost of Bid Document  

i Cost of tender paper to be 

remitted On line 
Rs.10,000.00 

9 Bid Security  

i Amount Rs NIL. Bid declaration as per 

Schedule-L in lieu of Bid Security to be 

Submitted. 

iv Type of instrument As specified in the bid document 

11 Bid validity period 90 days 

12 Minimum period of contract / agreement / 

lease deed of equipment and machineries 
9 (Nine) Months 

13 Currency of payment for Contract Indian Rupee 

14 Language of Contract English 
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Instruction to Bidders 
for 

e-procurement 

(Relevant clauses in the DTCN/Bid document shall be superseded) 
Works Department Office Memorandum 

File No.07556900042013 (Pt-II)-7885(W),Dt.23.07.2013 

 

1. This office memorandum consists of the procedural requirement of e-procurement and shall be made part of the 
Detailed Tender Call Notice or Instruction to Bidder for all “works” tenders hosted in the portal. 

2. The e-procurement portal of the Government of Odisha is “https//tendersodisha.gov.in”. 

3. Use of valid Digital Signature Certificate of appropriate class (Class-II or Class-III) issued from a registered 
certifying authority (CA) as stipulated by Controller of certifying authorities (CCA), Government of India such 
as n-Code, Sify, TCS, MTNL, e-Mudhra is mandatory for all users. 

4. The DSC issued to the Department users is valid for the period of two years only. All the department users are 
responsible for revalidate their DSC prior to expiry. 

5. For all purpose, the server time displayed in the e-procurement portal shall be the time to be followed by all the 
users. 

6. Government after careful consideration has decided to host all tenders costing 10 lakhs or above in the e- 
procurement portal. This will be applicable across all Engineering Departments such as Works Department, 
Department of Water Resources, Rural Development and Housing & Urban Development Department, 
Government of Odisha also welcomes hosting of tenders by any other departments, authority, corporations, local 
bodies etc of the State with prior approval from Works department. Works department is the Nodal department 
for the implementation of e-Procurement in the State. 

7. The e-procurement shall be operated compliant to relevant provisions of OGFR/OPWD Code / Accounts Code / 
Government statutes including any amendments brought from time to time to suit to the requirement of the best 
national practice. 

8. Registration in the e-procurement portal is without levy of any charges but Government reserves the right to levy 
any charges for such value added services in future. 

9. Contractors not registered with Government of Odisha, can participate in the e-procurement after necessary 
enrolment in the portal but have to subsequently register themselves with the appropriate registering authority of 
the State Government before award of the work as per prevalent registration norms of the State. 

10. For the role management “Department” is the Administrative Department, Organisation or wing is the Chief 
Engineer or highest tender accepting authority or equivalent officer, Circle is the Executive Officer  or equivalent 
Officer, Division is the Executive Engineer or equivalent Officer and Sub-division is the Assistant Engineer or 
equivalent officer. 

11. The e-procurement software assigns role for operation of the module for specific function. The terminologies 
used in the Portal and their respective functions in the software are as follows. 

 Application Administrator : (NIC and State Procurement Cell) 
I. Master Management 

II. Nodal officer Creation 
III. Report generation 
IV. Transfer and Officer’s login ID. 

V. Blocking & unblocking of officer’s and bidder’s login ID. 

 Nodal Officer (At organization level not below the Executive Officer  or equivalent rank) 
I. Creation of Users 

II. Role Assignment 
III. Transfer of Officer’s login ID 
IV. Blocking & unblocking of officer’s login ID. 

 Procurement Officer – Publisher (Officer having Tender inviting power at any level) 
I. Publishing of Tender 

II. Publishing of Corrigendum / addendum / cancellation of Tender 

III. Bid clarification 
IV. Uploading of Pre-Bid Minutes 
V. Report generation 

 Procurement Officer – Administrator (Generally Sub-ordinate officer to Officer inviting tender) 
I. Creation of Tender 

II. Creation of Corrigendum / Addendum / Cancellation of Tender 
III. Report generation 

 Procurement officer-opener (Generally Sub-ordinate officer to Officer inviting tender) 
I. Opening of Bid 
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 Procurement Officer – Evaluator (Generally Sub-ordinate officer to Officer Inviting tender) 
I. Evaluation Bid 

 Procurement Officer-Auditor (Procurement Officer –Publisher and / or Accounts Officer / Finance Officer) 
I. To take up auditing 

12. NOTICE INVITING BIDS (NIB) OR INVITATION FOR BID (IFB): 

 The Notice Inviting Bids (NIB) and Bid documents etc. shall be in the Standard formats as applicable to 
conventional Bids and will be finalised / approved by the officers competent as in the case of conventional 
Bids. 

 The officers competent to publish NIB in case of conventional Bids will host the NIB in the portal. 
Simultaneously, a notification should also be published in the newspapers as per existing rules preferably, 
in the following format, to effect economy:- 

 
 The tender documents published by the tender inviting officer (Procurement officer publisher) in the 

website https://tendersodisha.gov.in will appear in the “Latest Active Tender”. The Bidders / Guest users 
can download the Bid documents only after the due date and time of sale. The publication of the tender 
will be for specific period of time till the last date of submission of bids as mentioned in the ‘Notice 
inviting bid’ after which the same will be removed from the list of “Last Active tenders” 

13. ISSUE OF ADDENDA / CORRIGENDA / CANCELLATION NOTICE 
 The Procurement Officer Publisher (Officer inviting tender) shall publish any addendum / corrigendum / 

cancellation of tender in the website https://tendersodisha.gov.in, notice board and through paper 
publication and such notice shall form part of the bidding documents. 

 The System generates a mail to those bidders who have already uploaded their tenders and those bidders if 
they wish can modify their tenders. The bidders are required to watch the website till last date and time of 
bid submission for any addendum / corrigendum / cancellation thereof. Tender inviting authority is not 
responsible for communication failure of system generated mail. 

14. CREATION AND PUBLISHING OF BID. 

 All the volumes / documents shall be uploaded in the portal by the tender creating officer (Procurement 
officer Administrator) and published by the Officer Inviting Tender (Procurement Officer Publisher) using their 
SDCs in appropriate format so that the document is not tampered with. 

 The tender document comprise the notice inviting tender, bid document / SBD, drawings in .pdf format and 
the Schedule of Quantities / BoQ in.xls format to be uploaded by the Officer Inviting Tender. 

 Procurement officer Administrator creates tender by filling up the following forms: 
i. BASIC DETAILS 

ii. COVER CONTENT: The procurement officer Administrator should briefly describe the name and type 
of documents to be uploaded by the bidder in the following format: 

 

(a) For Single Cover / Packet:– 
 

Sl. 

No. 
Cover Type Document Description Type 

 
 

1 

 
Fee / Prequel / 

Technical / 

Finance 

Tender Cost, E.M.D, G.S.T.I.N, P.A.N 

Contractor Registration Certificate 
.pdf 

Affidavits, Undertakings &Any other 

document as per SBD / DTCN 
.pdf 

Bill of Quantities (B.O.Q) .xls 

 

 
Government of Odisha “e” procurement Notice 

 
Bid Identification No._   

 
1. Name of the work : ________________________________ _________________ 
2. Estimated cost : Rs._   
3. Period of completion : _  ___________________________________________    
4. Date & Time of availability of bid document in the portal :    
5. Last Date / Time for receipt of bids in the portal : _ 
6. Name and address of the Officer Inviting Tender: _ 

Further details can be seen from the e-procurement portal https://tendersodisha.gov.in 
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(b) For Two Cover / Packet:– 
 

Sl. 

 

No. 

Cover Type Document Description Type 

 

 
1 

 
Fee / Prequel / 

Technical / 

Finance 

Tender Cost, E.M.D, G.S.T.I.N, P.A.N 
 

Contractor Registration Certificate 

 

.pdf 

Affidavits, Undertakings & Any other 
 

document as per SBD / DTCN 

 

.pdf 

 
 

2 

 
 

Finance 

Bill of Quantities (B.O.Q) .xls 

Special condition if any specifically 

mentioned by Officer Inviting Tender 

 

.pdf 

iii. TENDER DOCUMENT: The procurement officer Administrator should upload the NIT in .pdf format. 
iv. WORK ITEM DETAILS 

v. FEE DETAILS: The Procurement Officer Administrator should mention the cost of tender paper and 
EMD amount to be paid online as per Works Department Office Memorandum No 6785/W Dt 
09.05.2017 and as laid down in DTCN / SBD. 

vi. CRITICAL DATES: The Procurement Officer Administrator should mention the critical dates of tender 
such as publishing date, document download start date & end date, seek clarification start date & end 
date (optional), bid submission start date & closing date, bid opening date as per DTCN / SBD. 

vii. BID OPENER SELECTION: The Procurement Officer creator can select two / three / four bid openers 
for a particular bid. If required the bid openers can also be selected within an organisation from 
other procurement units / Circles / Divisions). 

viii. WORK ITEM DOCUMENTS: The Procurement Officer Administrator should upload the digitally signed 
tender document (SBD/ DTCN) or any other addition document/ drawings in .pdf format and Bill of 
Quantities in .xls format. 

ix. PUBLISHING OF TENDER: The Procurement Officer Publisher shall publish the tender using his/ her 
DSC after detail scrutiny of the fields created and documents uploaded by the Procurement Officer 
Administrator, Procurement Officer Publisher can publish tenders for multiple procurement units using 
multiple DSCs procured for each post separately. After being relieved from the additional charges he 
has to surrender the additional DSCs to the Nodal Officer of the concerned organisation. 

15. PARTICIPATION IN BID: 

 PORTAL REGISTRATION : The Contractor / Bidder intending to participate in the bid is required to 
register in the Portal using his / her active personal / official e-mail ID as his / her Login ID and attach his / 
her valid Digital signature certificate (DSC) to his, her unique Login ID. He / She has to submit relevant 
information as asked for about the firm / contractor. The portal registration of the bidder / firm is to be 
authenticated online by the State Procurement Cell based on the uploaded digitally signed valid certificates/ 
documents such as (i) PAN and (ii) Registration Certificate (RC) / GSTIN (for procurement of goods) of the 
concerned bidder. The time period of validity in the portal is at par with validity of RC / GSTIN Clearance. 
Any change of information by the bidder is to be re-authenticated by the State Procurement Cell. After 
successful authentication bidder can participate in the online bidding process. State procurement cell is to 
authenticate/ reject bidder’s portal enrolment within a reasonable time frame of seven days. 

 Bidders participating through Joint Venture shall declare the authorised signatory through Memorandum of 
Understanding duly registered and enroll in the portal in the name and style of the Joint Venture Company. 
It is mandatory that the DSC issued in the name of the authorised signatory is used in the portal. 

 Any third party / company / person under a service contract for operation of e-procurement system in the 
State or his / their subsidiaries or their parent companies shall be ineligible to participate in the procurement 
processes that are undertaken through the e-procurement system irrespective of who operates the system. 

 Logging to the portal: The Contractor / Bidder is required to type his / her Login ID and password. 
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The system will again ask to select the DSC and confirm it with the password of DSC as a second stage 
authentication. For each login, a user’s DSC will be validated against its date of validity and also against 
the certificate Revocation List (CRL) of respective CA stored in system database. The system checks the 
unique Login ID, password & DSC combination and authenticates the login process for use of portal. 

 Downloading of bid: The bidder can down load the tender of his choice and save it in his system to 
undertake necessary preparatory work off-line and upload the completed tender at his convenience before 
the closing date and time of submission. 

 Clarification on bid: The bidder may ask question related to tender online in the e-procurement portal 
using his / her DSC; provided the questions are raised within the period of seeking clarification as mentioned 
in tender call notice / Bid. The Officer inviting the bid / Procurement Officer-Publisher will clarify queries 
related to the tender. 

 Preparation of bid : 
 The bids may consist of general arrangements drawings or typical or any other drawings relevant to the 

work for which bid has been invited. Bidder may down load these drawings and take out the print for detail 
study and preparation of his bid. Any other drawings and documents pertaining to the works available with 
the Officer Inviting the Bid will be open for inspection by the Bidders. 

 The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He shall 
prepare all documents including Declaration form, price bid etc. and store in the system. 

 Payment of EMD / Bid security and cost of Bid documents: 

 (a) The bidder shall transfer the tender paper cost on line as part of its bid, as mentioned under DTCN/SBD 
through a process mentioned in Works Department O.M. No 6785/ W Dt 09.05.2017. 

(b) Also the bidder shall submit along with their BID, a “Bid security declaration” as per the office 
Memorandum No.8943 Dt. 18.03.2021 of Finance Department of Odisha in lieu of Bid Security in the 
format attached with the DTCN as schedule “L”. 

 
 The tender accepting authority will verify the originals of all the scanned documents of the successful lowest 

bidder only within 5 days of opening of the tender. In the eventuality of failure on the part of the  lowest 
successful bidder to produce the original documents, he will be debarred in future from participating in 
tender for 3 years and will be black listed by the competent authority. In such a situation, successful L-2 
bidder will be required to produce his original documents for consideration of his tender at the negotiated 
rate equal to L-1 bidder. 

 Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading 
documentary evidences towards his eligibility for such exemption. 

16. SUBMISSION OF BID: 
 The bidder shall carefully go through the tender and prepare the required documents. The bid shall have a 

Technical Bid & a Financial Bid. The Technical Bid generally consist of cost of GSTIN, PAN, Registration 
certificate, Affidavits, Profit Loss statement, Joint venture agreement, List of similar nature works, work in 
hand, list of machineries and any other information required by OIT. The Financial Bid shall consist of the Bill 
of Quantities (BOQ) and any other price related information / undertaking including rebates. 

 Bidders are to submit only the original BoQ (in .xls format) uploaded by procurement officer publisher 
(Officer Inviting Tender) after entering the relevant fields without any alteration / deletion / modification. 
Multiple BoQ submission by bidder shall lead to cancellation of bid. In case of item rate tender, bidders shall 
fill in their rates other than zero value in the specified cells without keeping it blank. In the percentage rate 
tender the bidder quoting zero percentage is valid and will be taken at par with the estimated rate of the 
work put to tender. 

 The Bidder shall upload the scanned copy / copies of document in support of eligibility criteria and 
qualification information in prescribed format in Portable Document Format (PDF) to the portal in the 
designated locations of Technical Bid. 

 The bidder shall write his name in the space provided in the specified location in the Protected Bill of 
Quantities (BoQ) published by the Officer Inviting Tender. The bidder shall type rates in figure only in the rate 
column of respective item (s) without any blank cell in the rate column in case of item rate tender and type 
percentage excess or less up to two decimal place only in case of percentage rate tender. 

 The bidder shall log on to the portal with his / her DSC and move to the desired tender for uploading the 
documents in appropriate place one by one simultaneously checking the documents. 

 Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed, retrieved or 
corrected. The bidder should ensure correctness of the bid prior to uploading and take print out of the system 
generated summery of submission to confirm successful uploading of bid.The bids cannot be opened even 
by the OIT or the Procurement Officer-Publisher / Opener before the due date and time of opening. 

 Each process in the e-procurement is time stamped and the system can detect the time of log in of each user 
including the Bidder. 
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 The Bidder should ensure clarify / legibility of the document uploaded by him to the portal. 

 The system shall require all the mandatory forms and fields filled up by the contractor during the process for 
submission of the bid / tender. 

 The bidder should check the system generated confirmation statement on the status of the submission. 

 The Bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in the 
network. 

 The Tender inviting Officer is not responsible for any failure, malfunction, or breakdown of the electronic 
system used during the e-procurement process. 

 The Bidder is required to up load documents related to his eligibility criteria and qualification information and 
Bill of Quantities duly filled in. It is not necessary for the part of the Bidder to upload the drawings and other 
Bid documents (after signing) while up-loading his bid. It is assumed that the bidder has referred all the 
drawing sand documents uploaded by the Officer inviting the Bid. 

 The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid (Server 
time). The date and time of bid submission shall remain unaltered even if the specified date for the 
submission of bids declared as a holiday for the Officer Inviting the Bid. 

 Signing of Bid: The ‘online bidder’ shall digitally sign on all statements, documents, certificates and 
uploaded by him, owning responsibility for their correctness/ authenticity as per IT ACT 2000. If any of the 
information furnished by the bidder is found to be false / fabricated / bogus, his EMD/Bid security shall stand 
forfeited and his registration in the portal shall be blocked and the bidder is liable to be blacklisted. 

17. SECURITY OF BID SUBMISSION 
 All bid uploaded by the Bidder to the portal will be encrypted. 

 The encrypted Bid can only be decrypted / opened by the authorised openers on or after the due date and 
time. 

 
18. RESUBMISSION AND WITHDRAWAL OF BIDS: 
 Resubmission of bid by the bidders for any number of times before the final date and time of submission is 

allowed. 
 Resubmission of bid shall require uploading of all documents including price bid afresh. 

 If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall 
consider only the last bid submitted. 

 The bidder should avoid submission of bid at the last moment to avoid system failure or malfunction of 
internet or traffic jam or power failure etc. 

 The Bidder can withdraw his bid before the closure date and time of receipt of the bid by uploading scanned 
copy of a letter addressing to the Procurement Officer-Publisher (Officer Inviting Tender) citing reasons for 
withdrawal. The system shall not allow any withdrawal after expiry of the closure time of the bid. 

19. OPENING OF THE BID: 

 Bid opening date and time is specified during tender creation or can be extended through corrigendum. Bids 
cannot be opened before the specified date & time. 

 All bid openers have to log on to the portal to decrypt the bid submitted by the bidders. 

 The bidders & guest users can view the summery of opening of bids from any system. Contractors are not 
required to be present during the bid opening at the opening location if they so desire. 

 In the event of the specified date of bid opening being declared a holiday for the Officer inviting the Bid, the 
bids will be opened at the appointed time on the next working day. 

 Combined bid security for more than one work is not acceptable. 

 The electronically submitted bids may be permitted to be opened by the predefined Bid opening officer from 
their new location if they are transferred after the issue of Notice Inviting Bid and before bid opening. 
Further action on bid documents shall be taken by the new incumbent of the post. 

 In case of non-responsive tender the officer inviting tender should complete the e-procurement process by 
uploading the official letter for cancelled / re-tender. 

20. EVALUATION OF BIDS: 

 All the opened bids shall be down loaded and printed for taking up evaluation. The officer authorised to open 
the tender shall sign on each page of the documents downloaded and furnish a certificate that the 
documents as available in the portal containing _ nos. of pages. 

 The bidder may be asked in writing / online (in their registered e-mail ids) to clarify on the uploaded 
documents provided in the Technical Bid, if necessary, with respect to any doubts or illegible documents. The 
officer-inviting tender may ask for any other document of historical nature during technical evaluation of the 
tender. Provided in all such cases, furnishing of any document in no way alters the Bidder’s price bid. Non-
submission of legible documents may render the bid non-responsive. The authority-inviting bid may reserve 
the right to accept any additional document. 

 The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the bid 
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of the bidder will be evaluated on its own merit. 
 Technical evaluation of all bids shall be carried out as per information furnished by Bidders. 
 The procurement Officer-Evaluators; will evaluate bids and finalize list of responsive bidders. 

 The financial bids of the technically responsive bidders shall be opened on the due date of opening. The 
procurement Officer-Openers shall logon to the system in sequence and open the financial bids. 

 The Financial Bid will be opened on the notified date & time in the presence of bidders or their 
authorised representative who wish to be present. 

 At the time of opening of “Financial Bid”, bidders whose technical bids were found responsive will be 
opened. 

 The responsive bidders’ name, bid prices, item wise rates, total amount of each item in case of item rate 
tender and percentage above or less in case of percentage rate tenders will be announced. 

 Procurement Officer-Openers shall sign on each page of the downloaded BOQ and the comparative 
statement and furnish a certificate to that respect. 

 Bidder can witness principal activities and view the documents / summary reports for that particular work by 
logging on to the portal with his DSC from anywhere. 

 System provides an option to Procurement Officer Publisher for reconsidering the rejected bid with the 
approval of concern Chief Engineer / Head of Department. 

21. NEGOTIATION OF BIDS: 
 For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion, ask 

the lowest bidder for clarification of his rates including reduction of rate on negotiation and breakdown of 
unit rates. 

22. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 
 The Employer / Executive Officer   shall notify acceptance of the work prior to expiry of the validity period by 

cable, telex or facsimile or e-mail confirmed by registered letter. This Letter of Acceptance will state the sum 
that the Executive Officer   will pay the contractor in consideration of the execution and completion of the 
Works by the contractor as prescribed by the contract and the amount of performance security and additional 
performance security required to be furnished. The issue of the letter of acceptance shall be treated as 
closure of the Bid process and commencement of the contract. Before acceptance of tender, the successful 
bidder will be required to submit a work programme and milestone basing on the financial achievement so as 
to complete the work within the stipulated time and in case of failure on the part of the agency to achieve the 
milestone liquidated damage will be imposed. 

 The Contractor after furnishing the required acceptable performance security and additional performance 
security, “Letter to Proceed” or “Work Order” shall be issued by the Executive Officer   with copy thereof to the 
Procurement Officer-Publisher. The Procurement Officer-Publisher shall up load the summary and declare the 
process as complete. 

 If the L-1 bidder does not turn up for agreement after finalisation of the tender then he shall be debarred 
from participation in bidding for three years and action will be taken to blacklist the contractor. Besides the 
consortium / JV / firm where such an agency / firm already happens to be or is going to be a partner 

/ member / proprietor, he / they shall neither be allowed for participation in bidding for three years nor 
his / their application will be considered for registration and action will be initiated to blacklist him / 
them. It that case, the L-2 bidder, if fulfils other required criteria, would be called for drawing 
agreement for execution of work subject to condition that the L-2 bidder negotiates at par with the rate 
quoted by the L-1 bidder, otherwise the tender will be cancelled. 

23. BLOCKING OF PORTAL REGISTRATION 
 If the Registration certificate of the contractor is cancelled / suspended by the registering authority / 

blacklisted by the competent authority his portal registration shall be blocked automatically on receipt of 
information to that effect. 

 The portal registration blocked in the ground mentioned in the above Para-23.1 shall be unblocked 
automatically in receipt of revocation order of cancellation / suspension / blacklisting from the concerned 
authority. 

 The Office Inviting Tender shall make due inquiry and issue show cause notice to the concerned contractor 
who in turn shall furnish his reply, if any, within a fortnight from the date of issue of show cause notice. 
Thereafter the Officer Inviting Tender is required to issue an intimation to the defaulting bidder about his 
unsatisfactory reply and recommend to the Chief Manager (Tech.) for blocking of portal registration within 10 
days of intimation to the defaulting bidder regarding his unsatisfactory reply with intimation to the 
Registering Authority and concerned Chief Engineer / Head of Office if any of the following provisions are 
violated. 

 Fails to furnish original Technical instruments before the designated officer within the stipulated date and 
time. 

 Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity period. 
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 Fails to execute the agreement within the stipulated date. 
 If any of the information furnished by the bidder is found to be false / fabricated / bogus. 

Accordingly the Officer Inviting Tender shall recommend to the Chief Manager (Tech.), State Procurement Cell, 
Odisha for blocking of portal registration of bidder and simultaneously action shall also be initiated by OFFICER 
INVITING TENDER for blacklisting ass per Appendix-XXXIV of OPWD Code, Volume-II. 

24. GUIDELINES FOR UNBLOCKING OF PORTAL REGISTRATION : 
 UNBLOCKING OF PORTAL REGISTRATION. 

Unblocking of portal registration of a contractor shall be done by a Committee consisting of the following 
members. 

EIC (Civil)-cum-CPO – Chairman 
Engineer-in-Chief (WR) – Member 

Concerned Chief Engineer – Member 
Sr. Manager (Finance), SPC – Member 
Officer Inviting Tender – Member 
Chief Manager (Technical),SPC – Convener 

 The Chief Manager (Tech), State Procurement Cell will be the convener and he will maintain all records for 
this purpose. The Committee shall meet not less than once in a month if required and shall consider the 
recommendation of the officer inviting tender for unblocking of portal registration. The quorum of the 
meeting will be four. 

 The minimum period of blocking of Portal Registration shall in no case be less than 180 days. After 
blocking of Portal Registration, the Contractor whose Portal Registration has been blocked may file 
application to the concerned officer inviting tender showing sufficient ground for unblocking of his portal 
registration along with a Treasury Challan showing deposit of Rs.10,000/- (Rupees Ten Thousand) only 
(non-refundable) under the head of accounts ‘0059 – Public Works’ as processing fees. The officer inviting 
tender shall forward the application filed by the contractor to the Chief Manager (Tech), State Procurement 
Cell. 

 On receipt of recommendation from the concerned Chief Engineer along with the copy of challan as 
mentioned above, the Chief Manager (Tech) being the member Convener of the Committee shall place the 
case before the Committee for examination and taking a decision in this regard. After examination the 
Committee may recommend for unblocking of the portal registration of said contractor if the Committee is 
satisfied that the fault committed by the contractor is either unintentional or done for the first time. 

 After scrutiny by the State Procurement Cell if it is found that the portal registration of a contractor has been 
blocked for the 2nd time the Chief Manager (Tech), SPC may not consider his case to be placed before the 
Committee and may advice the concerned officer inviting tender to issue show cause notice to the contractor 
asking him to explain as to why his portal registration shall not remain blocked. On receipt of show cause 
reply from the contractor the officer inviting tender shall examine the same & if considered proper he may 
report to the Chief Manager (Tech), SPC along with his views furnishing the copy of the show cause reply for 
placement of the same before the Committee for taking a decision in respect of blocking / unblocking. If the 
Committee found that the contractor is in habit of committing such fault again and again intentionally the 
committee may advice the concerned officer inviting tender to initiate proceeding for blacklisting as per the 
existing rule. 

1. These amendments shall take effect from the date of issue of the order. 
 

2. This amendment is an addition to the existing provision and will be placed below Appendix- 

IX to OPWD Code, Vol-II. 
 

3. Accordingly Office Memorandum No.1027 dt.24.01.2009 stands modified. 
This has been concurred in by the Finance Department vide their U.O.R. No.3-WF-I dt.04.01.2013. 
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Procedure to Participate in on-line bidding 
e-procurement 

 
1. NOTICE INVITING BID AND OBTAINING BID DOCUMENTS: 

  The authority belonging to the major discipline is competent to invite tender of composite bids. He will also 
nominate the Executive Engineer who will deal with all matters relating to the bids in the invitation of bids. 

 For composite tender, estimated cost of each component should be clearly indicated in addition to combined 
estimated cost put to tender. The eligibility of bidders will correspond to the combined estimated cost of different 
components put to tender. 

 The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules /amendments issued 
there under from time to time. If he fails to do so, it will be considered a breach of the contract and the 
Executive Engineer may at his discretion without prejudice to any other right or remedy available under law, 
cancel the contract. The contractor shall also be liable for any pecuniary liability arising on account of any 
violation of the provisions of the said Act by him. 

 The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the Tender and 
of the rates and prices quoted in the Bill of Quantities, all of which shall, except in so far as it is otherwise 
provided in the Contract, cover all his obligations under the Contract (including those in respect of the supply of 
goods, materials, plant & services or of contingencies for which there is a Provisional Sum) and all matters and 
things necessary for the proper execution and completion of the work and the remedying of any defects therein. 

 The successful bidder shall complete the works by the intended completion date specified in the Contract data. 

 Throughout these bidding documents, the terms ‘’bid and tender‘’ EMD and Bid Security and their derivatives 
(bidder / tenderer, bidding / tendering, etc.) are synonymous. 

 Deleted. 

  PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/Bidder intending to 
participate in the bid is required to register in the Portal with some information about the firm/Contractor. This is 
a onetime activity for registering in Portal. During registration, the contractor has to attach a Digital Signature 
Certificate (DSC) to his / her unique user ID. The DSC used must be of appropriate class (Class II or Class III) 
issued from a registered Certifying Authority such as n-Code, Sify, TCS, MTNL etc. 

 To log on to the portal the Contractor/Bidder is required to type his/her username and password. The system 
will again ask to select the DSC and confirm it with the password of DSC. For each login, a user’s DSC will be 
validated against its date of validity and also against the Certificate Revocation List (CRL) of respective CAs 
stored in system database. The system checks the unique ID, password and DSC combination and 
authenticates the login process for use of portal. 

 The tender documents uploaded by the Tender Inviting Officer in the website www.tendersodisha.gov.in 
will appear in the section of “Upcoming Tender” before the due date of tender sale. Once the due date has 
arrived, the tender will move to “Active Tender” Section of the homepage. Only a small notification will be 
published in the newspaper specifying the work details along with mention of the specific website for details. 
The publication of the tender will be for specific period of time till the last date of submission of bids as 
mentioned in the ‘Invitation for Bid’ after which the same will be removed from the list of Active tenders. Any 
bidder can view or down load the bid documents from the web site. 

 Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading 
documentary evidences towards his eligibility for such exemption. The original affidavit is required to be 
furnished in Office of the Executive Officer , Notified Area Council, Kuchinda before the date and time of 
opening of the technical bid. 

 If the software application has the provision of payment of cost of tender document through payment gateways 
of authorized bankers by directly debiting the account of the bidders, bidders will be required to avail on-line 
payment. 

 The bidder intending to participate in the bid on-line shall prepare the demand draft towards cost of bid as per 
IFB (except for exempted contractors) and up load the scanned copy of the draft to the portal against the bid 
where he is participating and the original shall be deposited to the tender inviting officer within the period 
specified in the “Invitation For Bid”. If the Bidder fails to deposit the original demand draft towards cost of bid 
within the stipulated time his bid shall be rejected and action as per prevailing rule shall be taken. 
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 DELETED. 

 In the case of any failure, malfunction, or breakdown of the electronic system used during the e-procurement 
process, the tender inviting officer shall not accept any responsibility for failures or breakdowns other than in 
those systems strictly within their own control. 

 Any third party/company/person under a service contract for operation of e-procurement system in the State or 
his/their subsidiaries or their parent companies shall be ineligible to participate in the procurement processes that 
are undertaken through the e-procurement system irrespective of who operates the system. 

2. ELIGIBLE BIDDERS 

 This Bid is open to all Contractors of the class mentioned in the Invitation for Bids registered with the State 
Governments and Contractors of Equivalent Grade/ Class Registered with Central Government/ MES/ Railways for 
execution of Civil Works. The Bidders are required to enclose the proof of registration from the registering 
authority along with the Bid subject only to the registration in the portal using his/her DSC for on-line bids. 

 All bidders shall provide a statement that the bidder is neither associated, nor has been associated, directly or 
indirectly, with the Consultant or any other entity that has prepared the design, specifications, and other 
documents for the Project or being proposed as Project Manager for the Contract. A firm that has been engaged 
by the Executive Officer   to provide consulting services for the preparation or supervision of the works, and any 
of its affiliates shall not be eligible to bid. 

 If the bidder has a relative employed as an Officer in the rank of an Assistant Engineer/Under Secretary and 
above in the Government of Odisha in the concerned Department, he shall inform the same in the bid mentioning 
the exact details in a covering letter along with the tender, failing which his bid will not be considered. Also if the 
fact of relationship subsequently comes to light, his contract will be rescinded. The bid security or the 
performance security will be forfeited and he shall be liable to make good any loss or damage resulting from 
such cancellation. In case the bidder has no relationship with any of the officers mentioned above he shall have 
to furnish with his bid an undertaking to that effect. 

  He shall also intimate the names of persons who are working with him in any capacity or are subsequently 
employed by him and who are near relatives to any gazetted officer in the concerned Department. Any breach of 
this condition by the contractor would render him liable for penal action for suppression of facts. 

 No Engineer of gazetted rank or other gazetted officer employed in Engineering or Administrative duties in an 
Engineering Department of the Government of Odisha is allowed to work for contractor for a period of two years 
after his retirement from Government service, without prior permission of the Government of Odisha in writing. 
Such a contract is liable to be cancelled if either the contractor or any of his employees is found any time to be 
such a person who had not obtained the permission of the Government of Odisha as aforesaid before submission 
of the tender for engagement in the contractor’s service. 

3. QUALIFICATION CRITERIA: 

 For submission of Bids through the E-Procurement Portal, the bidder shall up-load the scanned copy/copies of 
documents listed under clause 3.2 in prescribed format wherever warranted in support of eligibility criteria and 
qualification information. The on line bidder shall have to produce the original documents in support of the 
scanned copies and statements uploaded in the portal before the specified date as per DTCN. Bids from Joint 
ventures are acceptable. 

 The bid shall include following information and documents. 

a. Copy of valid Contractor Registration Certificate, P.A.N Card &G.S.T.I.N should accompany the 
Technical Bid. 

b. Copies of original documents defining the constitution or legal status, place of registration, and 
principal place of business; written Power of Attorney of the signatory. 

c. Major construction equipment to be deployed to carry out the Contract. The contractors are required 
to furnish evidence of ownership of principal machineries/ equipments for only those machineries/ 
equipments asked for in the tender documents. (As per Annexure-I). 

d. In case if contractor executing several works, he is required to furnish a time schedule for movement 
of equipment/machinery from different site to this work site when work is to be executed. 

e. The contractor shall furnish ownership documents for those machineries which he is planning to 
deploy for the tendered work. 

f. Deleted. 
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g. The contractor intending to use/lease equipments/machineries are required to furnish proof of 
ownership from the company/persons providing equipment/lease deed and duration of such contract. 

3.3.1 DELETED 

3.4 The Bidders are subject to be disqualified if they have: 

a. Made misleading or false representations in the forms, statements and attachments submitted in proof of the 
qualification requirements; and/or 

b. Record of poor performance such as abandoning the works, not properly completing the contract, inordinate 
delays in completion, litigation history, or financial failures etc.; and/or 

c. Participated in the previous bidding for the same work and had quoted unreasonable prices and could not 
furnish rational justification to the Engineer-in-Charge. 

d. Indulged in unlawful & corrupt means in obtaining bids. 

e. Been black listed/their registrations by the Competent Authority. 

4. ONE BID PER BIDDER: 

 Each bidder shall submit only one bid for one package. A bid is said to be responsive if accompanied by cost 
of bid document and appropriate bid security. The system shall consider only the last bid submitted through 
the E-Procurement portal. 

5. COST OF BIDDING: 

 The bidder shall bear all costs associated with the preparation and submission of his bid and the Engineer-in- 
Charge will in no case be responsible and liable for those costs. 

 All the rates and prices in the bid shall cover all taxes, viz. Central or State Sales Tax, Octroi, Goods & Service 
Tax or any other local taxes, ferry, tollage charges and royalties and any other charges. 

 The rate of royalties and taxes prevailing on the date of measurement shall be considered while making 
deductions in the bills. 

 The successful bidder shall make his own arrangement for all materials unless otherwise specified in the 
conditions of contract. 

6. SITE VISIT: 

 Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves before 
submitting their tenders as to the nature of the ground and sub-soil (so far as practicable), the form and nature of the 
site, the means of access to the site, the accommodation they may require and in general shall themselves obtain all 
necessary information as to risks, contingencies and other circumstances which may influence or affect their bid. A 
Bidder shall be deemed to have full knowledge of the site whether he inspects it or not and no extra charges 
consequent on any misunderstanding or otherwise shall be allowed. The Bidder shall be responsible for arranging and 
maintaining at his own cost all materials, tools & plants, water, electricity access, facilities for workers and all other 
services required for executing the work unless otherwise specifically provided for in the contract documents. 
Submission of a bid by a bidder implies that he has read this notice and all other contract documents and has made 
himself aware of the scope and specifications of the work to be done and of conditions and rates at which tools and 
plant, etc. will be issued to him by the Government and local conditions and other factors having a bearing on the 
execution of work. 

 The bidder, in preparing the bid, shall rely on site Investigation Reports referred to in the Contract Data, 
supplemented by any information available to the bidder. 

 The Officer inviting the bid / Executive Officer   will clarify queries on the Contract Data on requisition by the 
intending Bidder. The bidder may ask question in the e-procurement portal using his DSC; provided the 
questions are raised before the date mentioned in the home page under critical dates. 

B. BIDDING DOCUMENTS 

7. GENERAL INSTRUCTIONS: 

 The description of the work is as mentioned under Invitation for Bid. 

 The bids uploaded by the Tender Inviting Officer may consist of general arrangements drawings or typical 
sections of the project. Bidder may down load these drawings and take out the print for detail study. Any 
other drawings and documents pertaining to the works available with the officer inviting the Bid as well as in 
the office of the Executive Officer as mentioned in the contract data will be open for inspection during 
working hours on all working days by the bidders. The bidder is required to down-load all the documents 
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including the drawings for preparation of his bid. It is not necessary on the part of the Bidder to up-load the 
drawings other Bid documents (after signing) while up-loading his bid. He is required to up load documents 
related to his qualification information and Bill of Quantities duly filled in. It is assumed that while 
participating in the bid, the bidder has referred to all the drawings and documents uploaded by the Officer 
Inviting the Bids. Seeking any revision of rates or backing out of the bid claiming for not having referred to 
any or all documents provided in the Bid document by the Officer Inviting the Bids will be construed as plea 
to disrupt the bidding process and in such cases the bid security shall be forfeited. 

 The bidder is expected to examine carefully all instructions, conditions of contract, contract data, forms, 
terms, and technical specifications, bill of quantities, forms, Annexes and drawings in the Bid Document. 
Failure to comply with the requirements of Bid Documents shall be at the bidder’s own risk. 

8. CLARIFICATION OF BIDDING DOCUMENTS: 
 Bid documents consisting of drawings, plans, specifications, the schedule of quantities of the various items of 

work to be done and the set of terms & conditions of contract to be complied with by the contractor who 
intends to bid and other necessary Documents can be seen in the office of the officer inviting the Bid during 
office hours every day except on Sundays & Public Holidays till last date of sale of tender paper. 

 No paper copy of the bid shall be sold. 
 DELETED 

 The bidder can seek clarification on the bids which he received earlier than 15 days prior to the deadline 
for submission of bids. The Employer's response will be forwarded through the e-mail ID of the enquirer. 

 PRE-BID MEETING: DELETED 

9. AMENDMENT OF BIDDING DOCUMENTS: 

 Before the deadline for submission of bids, the officer inviting the Bid may modify the bidding documents by 
issuing addenda. 

 Any addendum thus issued shall be part of the bidding documents and shall be notified in the website 
www.tendersodisha.gov.in / Notice Board and through paper publication. 

 To give prospective bidders reasonable time in which to take an addendum into account in preparing their 
bids, the Officer inviting the Bid if also happens to be the Executive Officer   with the permission of the 
higher authority may, at his discretion, extend as necessary the dead line for submission of bids. 

C. PREPARATION OF BIDS 

10. LANGUAGE OF THE BID: 

 All documents relating to the Bid shall be in the English / Hindi / Oriya language. Bids submitted in any other 

language shall be summarily rejected. 

11. DOCUMENTS COMPRISING THE BID: 

 Following documents will be deemed to be part of the bid even if not submitted with the bid. 
(i) Invitation for Bids (IFB) 
(ii) Instructions to Bidders (ITB) 
(iii) Conditions of Contract 
(iv) Contract Data 

(v) Specifications 
(vi) Drawings 

 All the volumes/documents shall be provided in the portal by the Officer inviting the bid. The bidder shall 
carefully go through the document and prepare the required documents and up load the scanned documents 
in Portable Document Format to the portal in the designated locations of Technical Bid. He will fill up the 
percentage rate in the BOQ down loaded for the work in designated Cell and up-load the same in designated 
locations of Financial Bid. Submission of document shall be effected by using DSC of appropriate class. 

A. Cost of “Bid Document” &“Bid Security” shall comprise 

(i) Cost of Bid Document: - to be deposited online. 
(ii) Bid Security: - Bid security Declaration 
B. “Technical Bid” shall comprise. 
(i) Declaration under the Official Secret Act, 1923 
(ii) Qualification Information and Supporting Documents 
(iii) Certificates, Undertakings, Affidavits 

C. “Financial Bid “shall comprise. 
(i) Priced Bill of Quantities 
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12. PROPOSAL BY THE BIDDER: 

  in the E-Procurement Portal, an intelligent Bill of Quantity in Microsoft Excel format shall be made 
available to the bidder. 

 For Item rate tenders, the bidder shall fill in rates in figures and should not leave any cell blank. The line 

item total in words and the total amount shall be calculated by the system and shall be visible to the bidder. 

 In case of percentage rate tender, the bidder will only fill in the designated cell and activate “less” or 
“excess” to indicate how much his price offer is excess or less than the estimated amount. 

 The bidder shall bid for the whole works as described in the Bill of Quantities (B.O.Q). 

 Bidders shall submit offers that fully comply with the requirements of the bidding documents, including the 
Conditions of Contract basic Technical Design as indicated in the Drawing & Specification. Conditional offer 
or alternative offers will not be considered in the process of Bid Evaluation. 

 All duties, GST & other levies payable by the contractor under the contract, or for any other cause shall be 
included in the rates, prices submitted by the bidder. Sales-tax, purchase tax, turnover tax or any other tax 
on material in respect of this contract shall be payable by the Contractor and Government will not entertain 
any claim whatsoever in respect of the same. 

 In the case of any bid where unit rate of any item/items appear unrealistic, such bid will be considered as 
unbalanced and in case the bidder is unable to provide satisfactory explanation such a tender is liable to be 
disqualified and rejected. 

DELETED 

 DELETED 
 DELETED 

 DELETED 
 DELETED 

 The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the Tender 
and of the rates and prices stated in the Bill of Quantities, all of which shall, except in so far as it is otherwise 
provided in the Contract, cover all his obligations under the Contract (including those in respect of the supply 
of goods, materials, plant & services or of contingencies for which there is a Provisional Sum) and all 
matters and things necessary for the proper execution and completion of the work and the remedying of any 
defects therein. 

 The contractor shall conform in all respects, by giving all notices and paying all fees, with the 
provisions of: 

(i) Any national or State Statue, Ordinance, or other Law, or any regulation, or bye-law of    any local or 
other duly constituted authority in relation to the execution and completion of the works and remedying of 
any defects therein, and 
(ii) The rules and regulations of all public bodies and companies whose property rights are affected or may be 

affected in any way by the works. 

 FOR COMPOSITE BIDS: DELETED. 

13. CURRENCIES OF BID AND PAYMENT: 

13.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All payments shall be 
made in Indian Rupees. 

14. VALIDITY: 

 Bids shall remain valid for a period as mentioned in the Contract Data, after the deadline date for submission 
of bid as specified in the notice inviting the Bids. A Bid valid for a shorter period shall be rejected by the 
Executive Officer   as non-responsive. 

 In exceptional circumstances, prior to expiry of the original time limit, the Officer inviting the Bid may request 
the bidders to extend the period of validity for a specified additional period. The request and the bidders’ 
responses shall be made in writing or by cable or by e-mail. A bidder may refuse the request without any risk 
of forfeiture of his bid security. 

 A bidder agreeing to the request will not be required or permitted to modify his bid but will be required to 
extend the validity of his bid security for the period of the extension. 

15. BID SECURITY: 
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 The Bidder shall submit along with their BID, a “Bid security declaration” as per the office Memorandum 
No.8943 Dt. 18.03.2021 of Finance Department of Odisha in lieu of Bid Security in the format attached with 
the DTCN as schedule “L”. 

a. DELETED 

b. DELETED 

c. DELETED 

d. DELETED 

 The Bid shall be declared non-responsive and shall be rejected if submitted without Bid declaration 

 Combined bid security for more than one work is not acceptable. 

 In the case of Government Undertakings, Co-operatives Societies, Diploma or Degree holders in Engineering 

who are registered with the Government of Odisha, the rules framed by government from time to time about 

Cost of Bid documents, Bid security, performance security will apply. 

 Deleted 

 The Bid Security of the successful bidder will be discharged when the bidder has signed the Agreement and 

furnished the required Performance Security and Additional Performance security if any. 

 The Bid Security may be forfeited 

a. If the bidder withdraws the bid after opening of the bid but within the period of validity. 

b. If the Bidder seeks any revision of rates or backs out of the bid claiming for not having referred to any or all 

documents provided in the Bid by the Officer Inviting the Bids. 

c. If the Bidder fails to submit the original documents with in the stipulated date pursuant to clause No.3.1. 

d. In the case of a successful bidder, if the bidder fails within the specified time limit to 

(i) Sign the Agreement; or 

(ii) Furnish the required Performance Security including additional performance security if any. 

16. FORMAT AND SIGNING OF BID: 

 The bidder can download the tender of his choice and save it in his system and undertake the necessary 
preparatory work off-line and upload the completed tender at his convenience within the final date and time 
of submission. The bidder shall only submit signed copy of the required documents and Price Bid in the portal. 
In the Financial bid, the bidder cannot leave any figure blank. He has to only write the figures, the words will 
be self-generated. The Bidders are advised to up-load the completed Bid document well ahead of the last 
date & time of receipt to avoid any last moment problem of power failures etc. 

 The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He shall 
prepare all documents including Declaration form, price bid etc. and store in the system. 

 The bidder shall log on to the portal with his DSC and move to the desired tender for up-loading the 
documents in appropriate place one by one simultaneously checking the documents. Once the Bidder makes 
sure that all the documents have been up-loaded in appropriate place, he clicks the submit button to submit 
the bid to the portal. 

 Tender cannot be pre-opened and cannot be submitted after due date and time. Therefore, only after 
satisfying that all the documents have been uploaded, the Bidder should activate submit button. 

 In the e-procurement process, each process is time stamped. The system can identify each individual who has 
entered into the portal for any bid and the time of entering into the portal. 

 The Bidder should ensure clarity of the document up-loaded by him to the portal, especially the scanned 
documents by taking out sample printing. Non-submission of legible documents may render the bid non- 
responsive. However, the Officer inviting the Bids if so desires , can ask for legible copies or original copies for 
verification within a stipulated period provided such document in no way alters the Bidder’s price bid. If the 
Bidder fails to submit the original documents with in the stipulated date, his bid security shall be forfeited. 

A. SUBMISSION OF BIDS 

17. SECURITY OF BID SUBMISSION: 

 All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The system 
shall require all the mandatory forms and fields filled up by the contractor during the process of submission of 
the bid/tender. 

 The Bid shall be received in encrypted format by the system which can only be decrypted / opened by the 
authorized openers only on or after the due date and time. 
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18. DEADLINE FOR SUBMISSION OF THE BIDS: 

 The online bidding will remain active till the last date and time of the bid submission. Once the date and time 
(Server date and time) is over, the bidder will not be able to submit the bid. The date & time of bid 
submission shall remain unaltered even if the specified date for the submission of bids declared a holiday for 
the Officer inviting the Bid. 

 The officer inviting the bid may extend the deadline for submission of bids by issuing an amendment in 
accordance with Sub-Clause 9.3, in which case all rights and obligations of the officer inviting the bid & 
Executive Officer   and the bidders previously subject to the original deadline will then be subject to the new 
deadline. 

19. LATE BIDS: 

 The system shall reject submission of any bid through portal after closure of the receipt time. For all purpose 
the server time displayed in the e-procurement portal shall be the time to be followed by the bidder and 
concerned officers. 

20. MODIFICATION AND WITHDRAWAL OF BIDS: 

 In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date and 
time of submission. The bidder shall have to log on to the system and resubmit the documents as asked for 
by the system including the price bid. In doing so, the bids already submitted by the bidder will be removed 
automatically from the system and the latest bid only will be admitted. But the bidder should avoid 
modification of bid at the last moment to avoid system failure or malfunction of internet or traffic jam or 
power failure. If the bidder fails to submit his modified bids within the designated time of receipt, the bid 
already in the system shall be taken for evaluation. 

 In the E-Procurement Portal, with-drawl of bid is allowed. But in such case he has to write a letter with 
appropriate reasons for his withdrawal addressed to the Officer inviting the bid and up load the scanned 
document to portal in the respective bid before the closure of receipt of the bid. The system shall not allow 
any withdrawal after expiry of the closure time of the bid. 

A. OPENING AND EVALUATION 

21. OPENING OF THE BID: 

 Bid opening dates are specified during tender creation or can be extended vide corrigendum. These dates are 
available in I.F.B, tender document as well as the home page of portal. Bid opening can be done by the 
authorized users which are defined during the tender publication / approval stage. The bids are encrypted 
using their public keys and can be decrypted only on or after the Bid Opening due date. The bid openers 
private key will be required to open the bids and all the openers have to log on to the portal during that time. 

 The bidders who participated in the on line bidding can witness opening of the bid from any system logging 
on to the portal with the DSC away from opening place. Contractors are not required to be present during the 
bid opening at the opening location if they so desire. 

 Each activity is date and time stamped with user details. For time stamping, server time is taken as the 
reference. 

 In the event of the specified date of bid opening being declared a holiday for the Officer inviting the 

Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working day. 

 In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in 
which they appear in the “Invitation for Bid”. 

 During bid opening, the covers containing original demand draft towards Cost of bid in the form specified in 
the Invitation for Bid, received after last date of receipt of bid and before opening of the bids shall be opened 
and declared. The original copy of the Bid Security in the form, amount and period of validity in conformity 
with clause 15 shall be checked and announced. The list of bidders who have submitted the original copy of 
the cost of Bid and Bid Security shall be prepared and announced. 

 Combined bid security for more than one work is not acceptable. If the bid security furnished does not 
conform to the amount and validity period as specified in clause 15 and has not been furnished in the form 
specified in Clause 15, the bid will be declared non-responsive and rejected. 

 The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC. Unless all 
the Officers who have been declared as Opening officers, log on the portal with their DSC the Tender cannot 
be opened. 
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 The Opening Officers will systematically check the scanned document of Bid security with that of the original 
submitted. If found in order, they will continue opening of all other documents in the system provided under 
Technical Bid. 

 Subject to confirmation of the bid security by the issuing institutions, the bids accompanied with appropriate 
bid cost and valid bid security will be taken up for evaluation with respect to the qualification Information and 
other information furnished in Part - I pursuant to Clause 3. 

 After receipt of confirmation of the bid security, the bidder will be asked in writing to clarify his technical bid, 
if necessary. 

 The bidders will respond in not more than 7 days of issue of the clarification letter, which will also indicate the 
date, time and venue of opening of the Financial Bid. 

 Immediately on receipt of these clarifications, the Evaluating Officers; predefined in the system for the bid, 
will finalize the list of responsive bidders. They will log on to the site with their DSC and record their 
comments on the Technical evaluation page in the system. The Officer Inviting the Bid if also the accepting 
authority, shall log on to the system with his digital signature and check the technical evaluation. He can 
either accept or pass on to the evaluating officers for re-evaluation. Upon acceptance of technical evaluation 
by the Accepting authority in the system, the system shall automatically generate letter to all the responsive 
bidders and the system shall forward the letter to all the responsive bidder that their technical bid has been 
evaluated responsive with respect to the data/information furnished by him and the letter shall also intimate 
him the date & time of opening of financial bid. The system shall also inform the non-responsive bidders in 
their email ID that their bid has been found non-responsive. 

 The Technical evaluation of all the bids will be taken up as per the information furnished by the Bidders. But 
evaluation of the bid does not exonerate the bidders from checking their original documents and if at a later 
date the bidder is found to have misled the evaluation through wrong information, action as per clause no 30 
shall be taken against the bidder/contractor. 

 After Technical Evaluation of the bidders and selection of the qualified bidders, the financial bids of the 
technically qualified bidders shall be opened on the due date of opening. Members of the bid opening 
committee log on to the system in sequence and open the financial bids for the technically qualified bidders. 
The opening of financial bid by the opening officer using their DSC shall decrypt the financial bids. 

 Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other qualification 
information asked for in the bid pursuant to Clause-3. 

 The Officer inviting Bid shall ensure that all the Bidders are individually intimated about the date, time & 
venue of opening of the financial bid along with the responsiveness of the Technical Bid. 

 The Financial Bid will be opened on the notified date & time in the presence of bidders or their authorized 
representative who wish to be present. 

 At the time of opening of “Financial Bid”, the names of the bidders whose bids were found responsive in 
accordance with Sub-Clause 24.1 will be announced. The bids of only those bidders will be opened. The 
remaining bids will be rejected. 

 The responsive bidders’ names, the bid prices, the item wise rates the total amount of each item, any 
discounts and withdrawals, and such other details as the officer inviting the tender may consider appropriate, 
will be announced by him or his authorized representatives at the opening. 

 Special conditions and/or rebate/discount offer if any uploaded to the system shall be declared and recorded 

first. 

 The Financial bid of the bidders shall be opened one by one by the designated officers. The system shall 
auto-generate the Comparative statement. 

 The Bidder can witness the principal activities and view the documents/summary reports for that particular 
work by logging on to the portal with his DSC from anywhere. 

22. PROCESS TO BE CONFIDENTIAL: 

 Information relating to the examination, clarification, evaluation, and comparison of bids and 
recommendations for the award of a contract shall not be disclosed to bidders or any other persons not 
officially concerned with such process until the award to the successful bidder has been announced. Any 
effort by a bidder to influence the officer inviting the bid, processing of bids or award decisions may result in 
the rejection of his bid. 

23. CLARIFICATION OF BIDS: 

 To assist in the examination, evaluation, and comparison of bids, the officer inviting the bid may, at his 
discretion, ask any bidder for clarification of his rates including breakdowns of unit rates. The request for 
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clarification and the response shall be in writing or by cable or by e-mail, but no change in the bid price or 
substance of the bid shall be sought, offered. 

 Subject to sub-clause 23.1, no bidder shall contact the officer inviting the bid on any matter relating to his bid 
from the time of the opening to the time the contract is awarded. If the bidder wishes to bring additional 
information to the notice of the officer inviting the bid, it should do so in writing. 

24. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS: 

 During the detailed evaluation of “Technical Bids”, the officer inviting the bid will determine whether each 
bid:- 

a. Whether the Bid security is confirmed by issuing institution/bank. 
b. Has submitted legible documents for evaluation 
c. Meets the eligibility criteria defined in Clause 3 and; 

d. Is substantially responsive to the requirements of the bidding documents. 

 During the detailed evaluation of the “Financial Bid”, the responsiveness of the bids will be further determined 
with respect to the remaining bid conditions, i.e., priced bill of quantities, technical specifications and 
drawings. 

 A substantially responsive “Financial Bids” is one, which conforms to all the terms, conditions, and 
specifications of the bidding documents, without material deviation or reservation. A material deviation or 
reservation ion is one 

(a) Which affects in any substantial way the scope, quality, or performance of the works? 

(b) Which limits in any substantial way, inconsistent with the bidding documents, the right of the officer inviting 
the bid or the bidder’s obligations under the contract or 

(c) Whose rectification would affect unfairly the competitive position of other bidders presenting substantially 
responsive bids. 

 If a “Financial Bid” is not substantially responsive, it will be rejected by the officer inviting the bid, and may 
not subsequently be made responsive by correction or withdrawal of the non-conforming deviation or 
reservation. 

 On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first, 
followed by L2, L3 ….) for subsequent evaluation. The evaluation status (Sheet) will be visible to all the 
participating bidders after opening on their respective logins. Each activity is recorded in the system with date 
and time stamping. 

25. EVALUATION OF BIDS: DELETED 

26. AWARD CRITERIA: 

 The officer inviting the bid will award the contract to the bidder whose bid has been determined to be 
substantially responsive to the bidding documents and who has offered the lowest valuated price. 

 On acceptance of the tender, the Contractor shall name in writing his accredited representative(s) who would 

be responsible for taking instructions from the Engineer-in-Charge. 

 Competent Authority on behalf of NAC Kuchinda reserves to himself the right of accepting the whole or any 
part of the bid and the bidder shall be bound to perform the same at the rate quoted. 

 The successful bidder registered under other State Government / MES / Railways / CPWD in equivalent rank 
has to register under state PWD before signing of the agreement. 

27. OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS: 

 In case the 1st lowest Bidder or even the next lowest Bidder withdraw in series one by one, thereby 
facilitating a particular Bidder for award, then they shall be penalized with adequate disincentives with 
forfeiture of EMD/Bid Security unless adequate justification for such back out is furnished. Appropriate action 
for blacklisting the bidder shall also be taken apart from dis-incentivizing the bidder. 

 The bidding process shall be deemed to be complete till the date of issue of letter of acceptance. If the bidder 
fails to sign the agreement within the stipulated period mentioned under clause 29.2, his bid security shall 
stand forfeited. 

28. RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS: 
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 The competent authority on behalf of the NAC Kuchinda  does not bind him to accept the lowest or any 
other tender and reserves to him the authority to reject any or all the tenders received without assigning any 
reason. 

 All bids in which any of the prescribed condition is not fulfilled or any condition including that of conditional 
rebate is put forth by the bidder shall be summarily rejected. 

29. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

 In the E-Procurement Portal, the system shall generate the template of award letter and the Officer Inviting 
the Bid shall mention the amount of Performance Security and additional security required to be furnished in 
the letter and intimate the bidders in his e-mail ID. The issue of the letter of acceptance shall be treated as 
closure of the Bid process and commencement of the contract. 

 Deleted 
 Following documents shall form part of the agreement. 

a. The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any, 

forming the bid as issued at the time of invitation of bid and acceptance thereof together with any 

correspondence & documents leading thereto & required amount of performance security including Additional 

Performance Security as per sub clause 29.2 thereof. 

b. Standard Bid Document P.W.D. Form P-1 

 The letter to proceed with the work shall be issued by Executive Officer   only after signing of the agreement. 

The notification of award will constitute the formation of the contract subject only to the furnishing of 

performance security and additional performance security in accordance with the provisions of the agreement. 

 On acceptance of the composite bids by the competent authority the letter of award will be issued by the 

Executive Officer   of the major component of the work on behalf of the NAC Kuchinda, making it clear in the 

letter of award that the contractor will have to execute separate agreements for different components of 

work with the concerned officers of the respective discipline (Designation to be given). 

 Upon signing of the agreement by the successful bidder, the Executive Officer   will promptly notify the other 
bidders that their bids have been unsuccessful. 

30. CORRUPT OR FRAUDULENT PRACTICES: 

 The Executive Officer will reject a proposal for award if he determines that the bidder recommended for 
award has been engaged in corrupt or fraudulent practices in competing for the contract in question. He will 
report to the Officer Inviting Bid / next Higher Authority. 

31. (i) Deleted 

(ii) Amendment to Appendix – I 

X, Clause – 36 of OPWD Code Vol.-II by inclusion. 

If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be 
rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 
14.99% (Decimals up to two numbers will be taken for all practical purposes) less than the estimated cost, the 
tender accepting authority will finalize the tender through a transparent lottery system, where all bidders/ their 
authorized representatives, the concerned Executive Engineer & D.A.O will remain present. 

(iii) Amendment to Appendix – IX, Clause – 36 of OPWD Code Vol.-II (Works Department 
No.10224 dt.01.09.2015) 
“If the rate quoted by the SC & ST category contractors comes to 14.99% (decimals up to two numbers 

will be taken for all practical purposes) less than the estimated cost after availing 10% price preference as per 
Para-2 of Works Department Resolution No.27748 dt.11.10.1977, then the tender shall be finalized by the tender 
accepting authority through a transparent lottery system along with other category of contractors whose rates 
are 14.99% less than the estimated cost”. 

Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited 
and the tenders submitted by the contractors who resort to canvassing will be liable for rejection. 
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Procedure for Electronic receipt, accounting and reporting of Cost of Tender Paper and Earnest 

Money Deposit 

on submission of bids. 

(Vide Works Department O.M.No. 6785 /W. Dtd. 09.05.2017) 

 
 

1. The State Government have formulated rules and procedures for Electronic receipt, accounting and reporting of 

the receipt- of Cost of Tender Paper and Earnest Money Deposit on submission of bids through the e- 

procurement portal of Government of Odisha i.e. "https://tendersodisha.gov.in". 

2. Electronic receipt of cost of tender paper has been successfully tested through SBI payment gateway. Now it has 

been decided to introduce electronic receipt of Cost of Tender Paper and Earnest Money Deposit on 

submission of bids through payment gateway of designated banks such as SBI/ICICI Bank/HDFC Bank for all 

Government Departments, State PSUs. Statutory Corporations, Autonomous Bodies and Local Bodies etc. in 

phases (ANNEXURE-I). The process outline as well as accounting and reporting structure are indicated below : 

 

a) It will be carried out through a single banking transaction by the bidder for multiple payments like Cost of 

Tender Paper and Earnest Money Deposit on submission of bids. 

b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their Aggregator Banks as 

well can be accessed by the intending bidders. 

c) Reporting and accounting of the e-receipts will be made from a single source. 

d) Credit of receipts into the Government accounts and to the designated Bank account of the participating entities 

indicated in Para 2 above would be faster. 

3. Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money Deposit on 

submission of bids would be eligible to participate in the tender/bid process. The bidders with pending or 

failure payment status shall not be able to submit their bid. Tender inviting authority, State Procurement Cell, 

NIC, the designated Banks shall not be held responsible for such pendency or failure. 

4. Banking arrangement: 

a) Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated with e- 

Procurement portal of Government of Odisha (https://tendersodisha.gov.in) 

b) The Designated Banks participating in Electronic receipt, accounting and reporting of Cost of 

Tender Paper and Earnest Money Deposit on submission of bids will nominate a Focal Point 

Branch called e-FPB, who is authorized to collect and collate all e-Receipts. Each such branch will act as 

the Receiving branch and Focal Point Branch notwithstanding the fact that the bidder might have debited 

his account in any of the bank's branches while making payment. 

5. Procedures    of    bid    submission    using    electronic    payment    of    tender    paper    cost 

and EMD by bidder: 

a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-Procurement portal 
(https://tendersodisha.gov.in) using his/her digital signature certificate and then search and then select the 
required active tender from the "Search Active Tender" option. Now. submit button can be clicked against the 
selected tender so that it comes to the "My Tenders" section. 

b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the required 

Prequalification /Technical/Financial bid, as mentioned in the bidding document and in line with Works 

Department office memorandum no.7885, dt.23.07.2013. 

c) Electronic payment of tender paper cost and EMD: Then the bidders have to select and submit the 
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bank name as available in the payment options 

i. A bidder shall make electronic payment using his/her internet banking enabled account with designated 

Banks or their aggregator banks. 

ii. A bidder having account in other Banks can make payment using NEFT/RTGS facility of designated Banks. 

• Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his account, by 

adding the account number as mentioned in the challan as an interbank beneficiary. 

d) Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful 

transaction by bidder the system will activate the 'Freeze Bid Submission' button to conclude the bid 

submission process. 

e) System generated acknowledgement receipt for successful bid submission: System will generate 

an acknowledgement receipt for successful bid submission. Thebidder should make a note of 'Bid ID' 

generated in the acknowledgement receipt for tracking their bid status. 

6. Settlement of Cost of Tender Paper; 

a) Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender Paper, the e-

Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS will contain an 

abstract of the cost of tender paper collected with reference to Bid Identification Number. The State 

Procurement Cell shall generate Bank-wise-head-wise challans separately for Cost of Tender Paper and 

instruct the designated Banks to remit the money to the State Government account under different heads. In 

respect of the cost of tender paper received through the e-procurement portal, the remittance to the Cyber 

Treasury account will be made to the Head of Account 0075-Misc, General Services-800-Other Receipts - 

0097-Misc. Receipts-02237-Cost of Tender Paper. 

b) For the time being, the State Procurement Cell (SPC) will use over the counter payment facility of the Odisha 

Treasury portal. Thereafter, remittance through NEFT & RTGS will befacilitated through the Odisha Treasury 

portal. 

c) Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc., Cost of 

Tender Paper, the e-Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The 

MIS will contain an abstract of the cost of tender paper collected with reference to Bid Identification 

Number. The State Procurement Cell shall generate Bank-wise list of challans and instruct the designated 

Banks to remit the money through the Odisha Treasury portal. The cost of tender papers will be credited to 

the registered Bank account of the concerned State PSUs, Statutory Corporations, Autonomous Bodies and 

Local Bodies etc. 

d) Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the tender fee, EMD to 

the bidder, in case the tender is cancelled before opening of Bid as per direction received from TIA through 

e-procurement system. 

e) Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest Money Deposit on 

submission of bids is enclosed in the Annexure. 

7. Settlement of Earnest Money Deposit on submission of bids: 

a) The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to respective bidders 

accounts as per direction received from TIA through e-procurement system. 
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8. Forfeiture of EMD: 

Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for various 

reasons. 

a)  In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement portal will 

direct the Bank to transfer the EMD value from the Pooling Account of SPC to the registered account of the 

tender inviting authority. 

b)  The Tender inviting authorities of the Government Departments will deposit the forfeited Earnest Money 

Deposit on submission of bid, in the State Government Treasury under the appropriate head (8782-Cash 

Remittances and Adjustments between the officers rendering accounts to the same Accounts Officer-102- 

P.W.Remittances-1683-Remittances-91028-Remittances into Treasury) after taking the amount as a revenue 

receipt in their Cash Book under the head 0075-Misc. General Services-00-101 -Unclaimed Deposits-0097- 

Misc, Receipts-02080-Misc. Deposits and submit the detail account to DAG (Puri) as a deposit of the Division. 

c)  By clicking submit button, system will initiate the forfeiture of EMD. System will not allow the evaluator to 

edit the initiation after clicking the submit button. Forfeiture option can be carried out in phased manner like 

one bidder at a time. 

9. Role of the Banks: 

a)  Make necessary provision / customizations at their end to enable the provision for online payments / refunds 

as per this document. 

b)  Provide necessary real-time message to bidders regarding successful or unsuccessful transactions during 

online payment processes and redirect them to e-Procurement website with necessary transaction reference 

details enabling them to submit their bids. 

c)  The bank shall ensure transfer of funds from the pooling account to the Government Head/current account 

of PSUs/ULBs within the next bank working day as per the directions generated from e-Procurement portal. 

d)  Bank should provide timely reports and reference details to NIC enabling them to carry out their role as 

stated below. 

e)  e) Refund of amount to bidders as per the XML file provided by e-Procurement system on the next bank 

working day from the date of generation of the XML file and also provide a confirmation to NIC on the same. 

10. Role of State Procurement Cell: 

a) Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/ ULBs online 

payment requirements to National Informatics Centre / the authorised Banks for mapping/ customization. 

b) In every working day, the State Procurement Cell shall generate MIS from the e-Procurement portal to 

ascertain the tender paper cost received in the e-Tendering process separately bank-wise for the Government 

Department and the PSUs/ULBs. The SPC shall generate bank-wise separate online challans from the Odisha 

Treasury portal and make the remittance through over the counter facility or NEFT/RTGS (as and when this 

functionality is available in Treasury portal) and issue instruction to the bank for remittance of the receipt to 

the State Government account. 

c) The State Procurement Cell shall be responsible for providing challan details and MIS in respect of the 

remittance towards tender paper cost to the Tender inviting authorities for their record. 

d) State Procurement Cell shall monitor the progress of e-Tendering by different Government departments / 

State PSUs/ Autonomous Bodies / ULBs through an MIS. State Procurement Cell shall monitor and send 

monthly progress reports to the Government. 
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e) The e-Procurement system will generate a consolidated refund & settlement XML file as an end of the day 

activity. 

f) e-procurement system will provide a web service for payment gateway (PG) provider to pull the encrypted 

refund and settlement details in XML file against a day. 

g) Similarly, payment gateway (PG) provider will provide a web service to pull the refund and settlement status 

against a day 

h) e-procurement system will update the status accordingly for reconciliation report. 

11. Role of National Informatics Centre : 

a) Customize e-Procurement software and web-pages of Government of Odisha (https://tendersodisha.qov.in) to 

enable the provision for electronic payment. 

b) The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of Account. 

c) NIC will provide an interface to organisations to download the electronic receipt data. 

d) Enable automatic generation of daily XML files from e-Procurement system and ensure delivery of the same to 

the authorised Banks for enabling automatic refund/settlement of funds. 

e) NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement Cell in order to 

make remittance of the tender paper cost to the State Government account using the Odisha Treasury portal. 

12. Role of Cyber Treasury : 

a)  The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which will be accounted 

for by the Cyber Treasury and it shall submit the accounts to A.G (O) as per the established process. 

b)  The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting and reconciliation 

of the electronic remittances made to the State Government account. 

13. Redressal of Public grievances : 

a) The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have an effective 

procedure for dealing with, public complaint for e-Receipt related matters. In case, any mistake is detected by 

any of the stakeholders in reporting of receipt of tender paper cost and EMD, either suomoto or on being 

brought to its notice, the State Procurement Cell, Odisha, National Informatics Centre, Odisha unit, Cyber 

Treasury and the bank will promptly take steps for rectification. The e-Focal Point Branch of the participating 

Banks, National Informatics Centre, Odisha and the State Procurement Cell, Odisha will notify the contact 

number and address of the Help Desk for resolution of any dispute regarding e-Receipt. 

 
14. Applicability and modification of existing rules / orders: 

The modalities prescribed in this Office Memorandum for downloading of tender paper, submission and rejection 

of bid, acceptance of Bids as well as refund and forfeiture of earnest deposit will be applicable for electronic 

submission of bids through e-procurement portal. Existing provisions regulating cost of tender paper, earnest 

money deposit in OPWD Code and OGFR would stand modified to the extent prescribed. 

15. These arrangements would be made effective after signing of MoU between the designated Banks and the State 

Procurement Cell, firming up of Banking arrangements and technical integration between designated Bank and 

e-Procurement Portal 
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ANNXURE-I 

Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender Paper and Earnest 

Money Deposit on submission of bids. 

 

 

 

 

 

 
 

 

 
 

 

 

 
 

 

 
 

 
 

 

 
 

 

 

 

 

 

 
 Cost of Tender Paper on submission of 

bids 
Earnest Money Deposit on 
submission of bids 

State PSUs 
Statutory 
Corporations, 
Autonomous 
Bodies  and 
Local Bodies. 

I. In case of State PSUs, Statutory 
corporations, Autonomous Bodies and 
Local Bodies etc. the amount towards Cost 
of Tender Paper, on submission of bids 
shall be collected in separated pooling 
accounts opened in Focal Point Branch 
called e-FPB of respective designated 
Banks at Bhubaneswar on T+1 days. 

 

II. The Paper cost will be transferred to the 
respective current accounts of concerned 
State PSUs, Statutory Corporation, 
Autonomous Bodies and Local Bodies etc. 
after opening of bid. 

I. Amount towards EMD on 
submission of bids shall be 
collected in a separate pooling 
account of Focal Point Branch 
called e-FPB of respective 
designated banks at 
Bhubaneswar and the banks 
will remit the amount to 
respective bidder’s account on 
receipt of instruction from TIA 
through refund and settlement 
of e-procurement system within 
two working days from receipt 
of such instruction. 

  
II. In case of forfeiture of Earnest 

Money deposit on submission 
of bids, the e- Procurement 
portal will direct the Bank to 
transfer the EMD value from 
the Pooling Account of SPC to 
the registered account of the 
tender inviting authority within 
two working days of receipt of 
instruction from TIA. 

 Cost of Tender Paper on submission of 
bids 

Earnest Money Deposit on 
submission of bids 

Government 
Departments 

I. The payment towards the cost of Tender Pap 
in case Government Departments, shall be 
collected in separate 
Pooling   accounts   opened   in   Focal 
Point Branch called e-FPB of respective 
designated banks [as stated in Para 2] at 
Bhubaneswar on T+1_day. 

 
II. With   reference   to    the    Notice 

Inviting Tender/ Bid Identification 
Number, the amount so realized is to be 
remitted to Government Account under 
the Head Of Account 0075-Misc. General 
Services-800-Other Receipts-0097-Misc. 
Receipts-02237-Cost of Tender Paper 
through Odisha Treasury Portal after 
opening of the bid. 

I. In case of tenders of 
Government Departments, 
amount towards Earnest Money 
Deposit on submission of bids 
shall be collected in a pooling 
account opened for this purpose 
at Focal Point Branch called e- 
FPB of respective designated 
banks at Bhubaneswar and the 
banks will remit the amount to 
respective bidder’s account 
within two working days on 
receipt of instruction from TIA 
through refund and settlement of 
e-procurement system. 

 
II. In case of forfeiture of 

Earnest Money Deposit on 
submission of bids, the e- 
Procurement portal will direct the 
Bank to transfer the EMD value 
from the Pooling Account of SPC 
to the registered account of the 
tender inviting authority within 
two working days of receipt of 
instruction from TIA. 
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DETAILED TENDER CALL NOTICE 
 

1. Sealed percentage rate composite bids are invited in double cover system from the ‘B’ Class and ‘A’ Class of 
eligible contractors registered with the State Government and contractors of equivalent Grade / class registered with 
Central Government / MES / Railways having registration for Civil, Electrical and P.H. works for execution of Civil / E.I. 

/ P.H. works on production of definite proof from the appropriate authority in prescribed firm to be eventually drawn 

in P.W.D. FORM P-1 for the work “Construction of Auditorium Cum Culture Center, Kuchinda.” at an 

estimated cost of Rs.106.70 Lakhs. Contractors not registered with Govt. of Odisha can participate in the e- 

procurement after necessary enrolment in the portal but have to subsequently register themselves with the 

appropriate registering authority of the state Govt. before award of the work as per prevalent registration norms of 

the state. 
a) This tender is of composite nature and consisting of Civil works, Electrical and PH works. 

b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the 

contract and agreement. 

2. The Bid documents are available on official website of Government: https://www.tendersodisha.gov.in from 

17.00 Hrs of  30.07.2022 to  17.30 Hrs of  22.08.2022. The last date and time of submission of Bid is 

as per contract data. 

3. The Technical Bid documents (Cover–I) will be opened by the assigned officer in the office of the Executive 

Officer, Notified Area Council, Kuchinda at 11.00 Hours on 23.08.2022. In the presence of the 

bidders or their authorized representatives who wish to attend. After evaluation of the documents contained 

in Cover-I, the Cover-II containing price bid/s of the technically responsive bidder/s will be opened. The date, 

time and place of opening the price bid will be intimated to the eligible qualified bidders through system 

generated E-mails. 

4. The cost of Bid documents for Rs.10,000.00 is to be remitted online through e-payment 
gateway. 

 
5 The bid is to be submitted in two covers. 

i) Cover-I is to contain scanned copy of Registration Certificate, PAN / GSTIN, Profit Loss 

statement, Joint venture agreement, List of similar nature of works, work in hand, list of 

machineries, affidavit, and all other documents required as per the relevant clauses of 

this DTCN. The contractor belonging to outside state of Odisha and not started business should 

submit an undertaking in the form of an Affidavit indicating therein that they are not registered 

under GSTIN as they have not started any business in the state and they have no liability under the 

Act. But before award of final contract, such bidders will have to produce the GSTIN clearance 

certificate in form GSTIN. 

ii) Cover-II is to contain the PRICE BID duly filled in and signed by the bidder and scanned copy of 

Additional Performance Security as per the relevant clauses of this DTCN. 

6 Furnishing scanned legible copy of Original Registration certificate, valid GSTIN (Odisha GSTIN) 

clearance Certificate, PAN card along with the Technical Bid is mandatory otherwise his/ her 

bid shall be declared as non responsive and thus liable for rejection. 

7. (i) The Contractors are required to furnish scanned copy of evidence of ownership of principal 

machineries/equipments as per Annexure-I for which contractor shall have to secure minimum 

80% of marks failing which the tender shall be liable for rejection. 

(II) In case the contractor proposes to engage machineries and equipments as asked for in the tender 

document, owned or hired but deployed outside the State, he/she is required to furnish additional 1% 

EMD /Bid Security. The entire bid security including the additional bid security shall stand forfeited in case 
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the contractor fails to mobilize the machineries within a period as to be able to execute an item of work 

as per original programme which will be part of the agreement. 

(III) The contractor intending to hire/lease equipments/machineries are required to furnish proof of 

ownership from the company/person providing equipments/machineries on hire/lease along with 

contracts/ agreements/lease deed and duration of such contract. The contracts/agreements/lease deed 

should be on long term basis for a minimum period of 12 (Twelve) months as mentioned in 

contract data from the last date of receipt of Bid documents. 

8. The civil contractor in order to take part in the composite tender should enter into an M.O.U. 

(Memorandum of Understanding duly notarized) with eligible registered electrical contractor 

having valid H.T. / L.T. license; for execution of electrical installation and other electrical works 

and a copy of such M.O.U. should be attached with the tender as per the proforma at Schedule- J 

which shall form a part of tender. A copy of electrical license should also be enclosed with the 

tender papers, the original of which need to be furnished during verification. The above M.O.U. is 

not required in case of the civil contractor having valid registration in H.T. / L.T. electrical 

license with the same name & style. 

9. (i) The contract will be drawn in P.W.D. P-1 contract form and will constitute 3 parts as follows. 

a. Part – I : For Civil items of works 

b. Part – II : For Electrical items of works 

c. Part – III : For PH items of works 

The contract shall be drawn & signed by Executive Officer, NAC Kuchinda on behalf of the NAC 

Kuchinda. 

(ii) The Civil items of works as per Part-I of Schedule of quantities Agreement shall be 

supervised measured and check measured by the Executive Officer, NAC Kuchinda and Electrical 

items of works as per Part-II of Schedule of quantities Agreement shall be supervised 

measured and check measured by the  Executive Engineer / Assistant Engineer (Elect.) G.E.D. No. III   
Sambalpur and Superintendent Engineer / Executive Engineer, General Public Health (R&B) 

Division No. II, Sambalpur for P.H. works as per Part-III respectively. 

The Executive Officer, NAC Kuchinda shall be responsible for proper and timely execution of their 

respective items of works and implementation of the terms and condition of the contract. The contractor shall 

be bound to receive and act as well according to the direction of the Engineer-in Charge   for General 

Electrical / General Public Health Authority concerned If an individual makes the application, the individual 

should sign above his full type written name and current address. 

10 If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & furnish full 

type written name and the full name of his firm with its current address in a forwarding letter. 

11 If the application is made by a firm in partnership, it shall be signed (with DSC) by a partner holding power 

of attorney for the firm in which case a certified copy of the power of attorney shall accompany the 

application. A certified copy of the partnership deed and current address of all partners of the firm shall also 

accompany the application. 

12 If the application is made by a limited company or a corporation, it shall be signed (with DSC) by a duly 

authorized person holding power of attorney for signing the application in which case a certified copy of the 
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power of attorney shall accompany the application. Such limited company or corporation will be required to 

furnish satisfactory evidence of its existence along with the technical bid. 

13. No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter should 

accompany the tender. 

14. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any 

change in the wordings will not be accepted. 

15. The work is to be completed in all respects within 09 (Nine) calendar months from the date of issue of work 

order. Before acceptance of tender, the successful bidder will be required to submit a work 

programme and milestone basing on the financial achievement so as to complete the work 

within the stipulated time and in case of failure on the part of the agency to achieve the 

milestone liquidated damage will be imposed. 

16. All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of 

tenders and validity of tenders can also be extended if agreed by the tenderers and the Department. 

17. The tenderers shall carefully study the tentative drawings and specifications applicable to the contract and all 

the documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and 

detailed specifications for Orissa, and other relevant specifications and drawings, which are available. 

Complaint at a future date that the tenderers have not seen plans and specifications cannot be entertained. 

18. The drawings furnished with the tender are tentative and subject to revision or modification as tendered 

during the execution as per actual necessity and detail test conducted. But the tendered rates quoted by the 

tenderer will hold good in case of such modification of drawings during the time of execution and shall in no 

way invalidate the contract and no extra monetary compensation will be entertained. The work shall however 

be executed as per final approved drawing to be issued by the  Additional Chief Engineer P.H. Circle, Sambalpur 

Cum- ILW-Kuchinda NAC as and when required. 

19       By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual 

inspection of the site and locality of the work, about the quality and availability of the required quantity of 

material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates 

quoted by him in the tender will be adequate to complete the work according to the specifications attached 

there to and that he had taken in to account all conditions and difficulties that may be encountered during its 

progress and to have quoted rates including labour and materials with taxes, octroi, other duties, lead, lifts, 

loading and unloading, freight for all materials and all other charges necessary for the completion of the work, 

to the entire satisfaction of the Engineer-in Charge of the work and his authorized subordinates. After 

acceptance of the contract rate Government will not pay any extra charges for any reason in case the 

contractor claims later on to have misjudged as regard availability of materials, labour and other factors. 

For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in 

charge would be responsible for ensuring the quality of the materials supplied. The contractors would, 

however, be responsible for procurement of material from authorized sources and voluntarily disclose the 

source of procurement for the purpose of billing. Besides, the bidder would be required to submit the details 

of quarry for procurement while submitting the bids. 

(Amendment to Para-3.4.16 (a) (vii) of OPWD Code Vol.-I by substitution). 

20. The bidder must submit along with their BID, a “Bid security declaration” as per the office Memorandum 

No.8943 Dt. 18.03.2021 of Finance Department of Odisha and Works Deptt. O.M. No.5984 Dtd. 

27.04.2021 in lieu of Bid Security in the format attached with the DTCN as schedule “L” 
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21. The tender accepting authority will verify the originals of all the scanned documents of the 

successful lowest bidder only within 5 days of opening of the tender. In the eventuality of 

failure on the part of the lowest successful bidder to produce the original documents, he will be 

debarred in future from participating in tender for 3 years and will be black listed by the 

competent authority. In such a situation, successful L-2 bidder will be required to produce his 

original documents for consideration of his tender at the negotiated rate equal to L-1 bidder. 

22. The tender containing extraneous conditions not covered by the tender notice are liable for rejection and 

quotations should be strictly in accordance with the items mentioned in the Tender Call Notices. Any change 

in the wording will not be accepted. 

23. The department reserves the right of authority to reject any or all tenders received without assigning any 

reason whatsoever. 

24. The earnest money will be retained in the case of successful tenderers and will be dealt with as per terms and 

condition of O.P.W.D. Code. The earnest money will be refunded to the unsuccessful tenderers on application 

after intimation is sent to rejection of their tenders. The retention of E.M.D. with the Department will carry no 

interest. 

25. The Executive Officer   will notify the bidder / tenderer whose bid has been accepted of the award prior to 

expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This letter 

(hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum that the 

Executive Officer   will pay the contractor in consideration of the execution, completion and maintenance of 

the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the 

“Contract Price”). 

The Notification of award will constitute the formation of the contract, subject only to the furnishing of a 

performance security (Initial Security Deposit) in form of Deposit receipt of Schedule Bank / Kissan Vikash 

Patra / Post Office Savings Bank Account/National Savings Certificate / Post Office Time Deposit Account duly 

pledged in favour of the Executive Officer, NAC Kuchinda and in no other form, which including the 

amount already deposited as bid security (earnest money) shall be 2% of the value of the tendered amount 

(excluding 1% deposited towards hiring of equipments / machineries from outside the state if any) and sign 

the agreement in the P.W.D. form No. P-1 (Schedule XLV No. 61) for the fulfillment of the contract in the 

office of the Executive Officer, NAC Kuchinda and payable at Kuchinda or as directed. The security 

deposit together with the earnest money and the amount withheld according to the provision of P-1 

agreement shall be retained as security for the due fulfillment of this contract and additional performance 

security in accordance with the provisions of the agreement. 

The agreement will incorporate all agreements between the officer inviting the bid/Engineer-in Charge and 

the successful bidder within 15 days following the notification of award along with the Letter of Acceptance. 

The successful bidder will sign the agreement and deliver it to the Engineer-in Charge. Following documents 

shall form part of the agreement. 

 

a) The notice-inviting bid, all the documents including additional conditions, specifications and drawings, if 

any, forming the bid as issued at the time of invitation of bid and acceptance thereof together with any 

correspondence leading thereto & required amount of performance security including additional 

performance security. 

b) Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required 

agreement and to make the security deposit as above shall entail forfeiture of the Bid Security 
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(earnest money) .No contract (tender) shall be finally accepted until the required amount of initial 

security money is deposited. The security will be refunded after 12 (Twelve) months of completion of 

the work and payment of the final bill and will not carry any interest. 

As concurred by Law Department & Finance Department In their U.O.R. No 848, dtd.21.05.97 

J.O.R.No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers 

back out from the offer before acceptance of tender by the competent authority. 

26. The contractor should be liable to fully indemnify the Department for payment of compensation under 

workmen compensation act. VIII of 1923 on account of the workmen employed by the contractor and 

full amount of compensation paid will be recovered from the contractor. 

27. Tenderers are required to liable by fair wages clause as introduced by Govt. of Orissa, Works 

Department letter No.VII (R&B) 5225, dt.26-2-55 and No.II, M-56/61-28842 (5), dt.27-9-61. 

28. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work 

in full within the following or similar category. 

a) Rent royalties, cess and other charges of materials, Octroi and all other taxes including prevailing sale 

tax / GSTIN from time to time. Ferry tolls, conveyance charges and other cost on account of land 

buildings including temporary building required by the tenderer for collection of materials, storage, 

housing of staff or other purpose of the work are to be borne by the contractor at his own cost. No 

rent will be payable to Govt. for temporary occupation of land owned by govt. at the site of the work 

for bonafide use of the land for work and all such construction of temporary nature by the contractor 

shall be done after obtaining written permission from the Executive Officer   of Civil portion of the 

work and all such construction shall have to be demolished and debris removed and ground made 

good and cleared after completion of the work at no extra cost. 

b) Royalty will be recovered from each bill as notified by Govt. from time to time unless K Forms are 

enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as the 

recovery of royalty is being credited to revenue. 

c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements 

therein to the satisfaction of the local labour laws and health authorities shall have to be provided by 

the Contractor. 

d) Arrangement of suitable water supply including pipe water supply where available for the staff and 

labour as well as for the execution of the work is sole responsibility of the Contractor and no extra 

cost for carriage of water will be entertained. e) All fees and dues levied by Municipal, Canal or Water 

Supply Authorities are to be borne by the Contractor. 

f) Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky 

operations are to be supplied by the contractor at his own cost. 

g) Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and 

approaches in order in project the public and employees from accident has to be provided by the 

Contractor at his own cost. 

h) Compensation including cost of any legal suit for injury to persons or property arising out of execution 

of the work and also any sum, which may become payable due to operation of the workmen 

compensation act, shall have to be borne by the contractor. 
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i) The contractor has to arrange adequate lighting arrangements for the work wherever necessary at his 

own cost. 

29. No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the ground 

required, which has to be carried out by the contractor at his own cost. The rates to be quoted should be for 

finished items of work inclusive of carriage of all materials and all incidental items of work. 

30. DELETED 

31 Price Adjustment (vide Works Deptt O.M NO 15847/W 19.11.19 ) 
 

31 .1 Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, fuels and 

lubricants in accordance with the following principles and procedures and as per formula given in following 

Paras. 

(a) The price adjustment shall apply for the work done from the start date given in the 

contract data up to end of the initial intended completion date or extensions granted by the 

Engineer and shall not apply to the work carried out beyond the stipulated time for reasons 

attributable to the contractor. 

(b) The price adjustment shall be determined during each month from the formula given in 

following Paras 

(c) Following expressions and meanings are assigned to the work done during each month: 
 

R= Total value of work done during the month. It would include the amount of secured advance 

granted, if any, during the month, less the amount of secured advance recovered, if any during the 

month. It will exclude value for works executed for extra items under variations. 

31.2 : To the extent that full compensation for any rise or fall in costs to the contractor is not covered by 

the provisions of this or other clauses in the contract, the unit rates and prices included in the 

contract shall be deemed to include amounts to cover the contingency of such other rise or fall in 

costs 

The formula (e) for adjustment of prices are: 

31 (a) (i): Adjustment of Other Materials Component 

Price adjustment for increase or decrease in cost of local materials other than cement, steel, 

bitumen , pipe and POL procured by the contractor shall be paid in accordance with the 

following formula: 

VM= 0.85 X Pm/100 X R x (M-I-M0)/M0 

VM = Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for local materials other than cement, steel, bitumen and POL. 

M0= The all India wholesale price index(all commodities) on 28 days preceding the date of opening 

of Bids, as published by the Ministry of Commerce and Industry .Government of India, New 

Delhi. 

Mi= The all India wholesale price index (all commodities) for the month under consideration as 

published by the Ministry of Commerce and Industry , Government of India, New Delhi. 

Pm = Percentage of local material component (other than cement, steel, bitumen and POL) of the 

work 

31(a) (ii)       Adjustment for cement component. 

Price adjustment for increase or decrease ir the cost of cement procured by the 

contractor shall be paid in accordance with the following formula: 
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Vc= O.85xPc/1OOxRx(Ci-C0)/C0 

Vc = Increase or decrease in the cost of work during the month under consideration due to 

changes in the rates fo_ cement 

C0= The all India wholesale price index for Ordinary Portland Cement (OPC) on 28 days preceding 

the date of opening of Bids as published by the Ministry of Commerce and Industry , 

Government of India, New Delhi. 

C1= The all India wholesale price index for Ordinary Portland Cement (OPC) for the month under 

consideration as published by the Ministry of Commerce and Industry, Government of India, 

New Delhi. 

Pc = Percentage of Cement Component of the work 
 

31(a) (iii) Adjustment for steel component 

Price adjustment for increase or decrease in the cost of steel 

procured by the contractor shall be paid in accordance with the following formula: 

Vs = 0.85 x Ps/100 x R x (Sr S0)/S0 

Vs = Increase or decrease in the cost of work during the month under consideration due to changes 

in the rates for steel 

S0= The all India wholesale price index for s1eel (Mild Steel long products) on 28 days preceding the 

date of opening of Bids as published by the Ministry of Commetce and Industry , Government 

of India, New Delhi 

Si= The all India wholesale price index for steel (Mild Steel long products) for the month under 

consideration as published by the Ministry of Commerce and Industry, Government of India, 

New Delhi. 

Ps = Percentage of steel component of the work 

 
Note: For the application of this clause, index of (Mile Steel long products) has been chosen to 
represent steel group. 

 
31(a) (iv) Adjustment of Bitumen Component 

Price adjustment for increase or decrease in the cost of bitumen shall be paid in 

accordance with the following formula: 

Vb= 0.85 x Pb/100xRx(B1- B0)/B0 

Vb = Increase or decrease in the cost of work during the month under consideration due to changes in 

the rate for bitumen. 

Bo= The official retail price of bulk bitumen at the IOC / BPCL depot at nearest center on the day 28 

days prior to date of opening of Bids. 

Bi = The official retail price of bulk bitumen at IOC / BPCL depot at nearest center for the 15th day of the 
month under consideration. 

 

Pb = Percentage of bitumen component of the work 

 
31(a) (v): Adjustment towards differential cost of pipes 

Price adjustment for increase or decrease in cost of Pipe shall be paid in accordance with the 
following formula. 

Vpi = 0.85 x Ppi/100 x R x (PM- Pi0)/Pio 

Vp, = Differential cost of pipe i.e. amount of increase or decrease in 

rupees to be paid or recovered during the month under consideration. 

Ppi = Percentage of pipe component of the work 

Pn = All India Whole sale price index of pipe for the period under consideration as published by the 

Ministry of Commerce and Industry , Government of India, New Delhi 
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Pio = All India Whole sale price index of pipe on 28 days preceding the 

date of opening of Bids as published by the Ministry of Commerce and Industry , Government of India, New Delhi 
 

31 (b): Adjustment of Labour component: 

Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance 

with the Allowing formula: 

VL = 0.85 x P, /100 x R x (Li— L0)/L0 

VL = Increase or decrease in the cost of work during the month under consideration due to changes 

in rates for local labour. 

L0= The minimum wages for unskilled labouras Notified by Government of Odisha as prevailed 

on the last stipulated date of receipt of tender including extension, if any. 

Li = The minimum wages for unskilled labour as Notified by 

Government of Odisha   as prevailed on the last date of the 

Month previous to the one under considerat on, 

Pi = Percentage of labour component of the work. 
 

31 (c): Adjustment of POL (fuel and lubricant ) Component 

 
Price adjustment for increase or decrease in cost POL (fuel and lubricant) shall be paid in accordance with 

the following formula: 

Vf= 0.85 x Pf/100 x R x (Fr F0)/F0 

Vf = Increase or decrease in the cost of work during the month under consideration due to 

changes in the rates for fuel and lubricants. 

Fo= The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of 

IOC / BPCL/ HPCL at nearest center on the day 28 days prior to the date cf opening of Bids. 

F1= The official retail price of HSD at the existing consumer pumps of IOC / BPCL/ HPCL at 

nearest center for the 15th day of the month under consideration. 

Pf = Percentage of fuel and lubricants component of the work 

 
Note  For the application of this clause, the price of High Speed Disel oil has been choosen to 

represent fuel and lubricant group. 

31 (d): Adjustment for Plant and Machinery Spares Component 

 
Price adjustment for increase or decrease in the cost of plant and machinery spares procured 

by the Contractor shall be paid in accordance with the following formula: 

Vp- 0.85 x Pp/100 x R x (Pr P0)/Po 

Vp- Increase or decrease in the cost of work during the month under consideration due to changes 

in the rates for plant and machinery spares 

Po. The all   India   wholesale   price index for manufacture of machinery for mining, 

quarrying and construction on 28 days preceding the date of opening of Bids as published by 

the Ministry of Commerce and Industry , Government of India, New Delhi 

Pi .    The all     India   wholesale     price index for         manufacture     of 

machinery for mining, quarrying and construction for the month under consideration as 

published by the Ministry of Commerce and Industry , Government of India, New Delhi. 

Pp- Percentage of plant and machinery spares component of the work 

Note: For the application of this clause, index of manufacturing of machinery for mining, quarrying and 

construction has been chosen to represent the Plant and machinery Spares group. 
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Regarding wholesale price Index (WPI) for appropriate commodity for payment of price 

adjustment, due to change of base year of WPI from 199394 to 2004-05 & 2011-12, it is observed that, the 

commodity ‘Bars and Rod’, 'Cement', ‘Heavy machinery and parts' included in the list of WPI 1993-94 series 

are not mentioned as such in the WPI 2004-05 & 2011-12 series. Therefore, the following items in the WPI 

2004-05 & 2011-12 series shall be considered corresponding to items in WPI 1993-94 series: 

 
 

SI. 

No. 

Item in WPI 1993-94 

series 

Item in WPI 2004-05 

series 

Item in WPI 2011-12 

series 

1. Cement Grey Cement Ordinary Port land 

cement 

2. Bars & rods Rebars Mild steel long 

products 

3. Heavy Machinery & 

parts 

Construction Machinery Manufacture of machinery 

for mining, 

quarrying & 

construction 
 

31 (e): APPLICATION OF ESCALATION CLAUSE: 

(i)  The contractor shall for the purpose of availing reimbursement/refund of differential cost of steel, 
bitumen, cement, pipe, POL and wages , keep such books of account and other documents as are 
necessary to show that the amount of increase claimed or reduction available and shall allow 
inspection of the same by a duly authorized representative of Government and further, shall at the 
request of the Engineer-in-charge, furnish documents to be verified in such a manner as the Engineer- 
in-charge may require any document and information kept. The contractor shall within a reasonable 
time of 15 days of his becoming aware of any alteration in the price of such material, wages of labour 
and/or price of P.O.L. give notice thereof to the Executive Officer   stating that the same is given 
pursuant to this condition along with information relating thereto which he may be in a position to 
supply. 

Percentage Table 

Sl. 
No 

 
Category of works 

% Component (cost wise) 

Labour 

(Pi) 

POL 

(Pf) 

Steel+Cement+Bitumen+ 

Other Materials* 

1  
R&B works (% of 

component) 

Road Works 5 5 90 

Bridge works 5 5 90 

Building Works 5 5 90 

2 
Irrigation works 

(% of component) 

Structural Work 5 5 90 

Earth, Canal & 
Embankment work 

5 5 90 

3  

 
P.H. works (% of 

component) 

Structural Work 5 5 90 

Pipeline work 5 5 
Pipe – 70% 

*Other material -20% 

 
Sewer Line 

 
5 

 
5 

Pipe – 70% 
*Machinery +Other 

material -20% 

 

*Note: - Further break up may be worked out considering the consumption of Cement, Steel, Bitumen 
and pipe in the concerned works and is provided in the bid document in shape of " Schedule of 
Adjustment Data " as an " Appendix to Bid ". (Enclosed herewith) 
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32. It should be understood clearly that no claim what-so-ever will be entertained to extra items of works 

quantity of any item besides estimate amount unless written order is obtained from the competent authority 

and rate settled before the extra items of work or extra quantity of any items of work is taken up. 

33. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. of India, Ministry 

of Works and Housing & Supply in their standing order no.44150, dtd.25-11-57. 38. No part of the contract 

shall be sublet without written permission to the concerned Executive Engineer or transfer be made by the 

power of attorney authorising others to receive payment on contractors behalf. 

34. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and 

conditions of contract and other necessary documents can be seen in all the offices issuing the documents 

and office of the under signed during office hours every day expect on Sundays and Public Holidays till last 

date of sale and receipt of tender papers. Interested bidders may obtain further information at the same 

address. But it must be clearly understood that tenders must be received in order and according to 

instructions in complete shape. Incomplete tender is liable for rejection. 

35. No Relation certificate. 

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any 

officer in the rank of an Assistant Engineer & above in the state H & U.D. Department or Assistant/Under 

Secretary & above in the Works Department. If the fact subsequently proved to be false, the contract is liable 

to be rescinded. The earnest money & the total security will be forfeited & he shall be liable of make good to 

damages the loss or damages resulting for such cancellations. The proforma for no relationship certificate is 

contained in a separate sheet vide Schedule-A. 

36. After the work is finished all surplus materials should be removed from the site of work, preliminary work 

such as VATs, mixing platforms, etc. should be dismantled and all materials removed from the site and 

premises left neat and his should be inclusive in the rates. No extra payment will be made to the Contractor in 

this account. 

37. If any advance / Secured advance is granted by the Department the same will bear interest at the rate of 

18% P.A. 

38. All items of work as per schedule of quantities of this tender should confirm to Orissa Detailed Standard 

Specification. I.R.C. & I.S.I. Codes & Bridge code section I,II,III,IV&VII & latest design criteria for pre- 

stressed concrete bridge specially for Roads & Bridges issued by MoRT&H., Government of India, Compacting 

shall have to be carried out with help of mechanical vibrators from the range of I.S.:2505, I.S.:2006, 

I.S.:2514. I.S.:4656. 

39. Shuttering & centering shall be with suitable steel shutters in side of which shall be lined with suitable 

sheeting and made leak proof and watertight. All joints in formwork shall be properly sealed preferably with 

P.V.C. joints sealing tapes & compounds. 

40. Form work including complete false work shall be designed by the Contractor without any extra cost to 

employer and the Department will have the right to inspect the scaffolding, centering and shuttering made for 

the work and can reject partly of fully such structures, if found defective in their opinion. Any eventually such 

as loss of lives or properly due to failure of centering and shuttering shall be the responsibility of the 

Contractor regarding compensation of all claims thereof. 

41. Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the Engineer- 

in-Charge or his representative shall have the right to test the weight & quality from time to time. 
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42. The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed for 

store and pay of security guard etc. will be borne by the Department. The department is not responsible for 

any theft or loss of materials at site. It is contractor’s risk. Under any such plea, if the tenderer stops the work 

he shall have to pay the full penalty as per clauses of the contract. 

43. Approach road to site of work for transport of materials to site of work is sole responsibility of the Contractor. 

Statutory traffic restriction in the town area for Transport of construction material to site of work is to be 

taken in to consideration before tendering and no consideration for extra time or compensation thereof shall 

be considered. 

44. The contractor should at his own cost arrange necessary tools and plants required for efficient execution of 

work and the rates quoted should be inclusive of transportation, hire and running charges of such plant and 

cost of consumables. 

45. The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and take care of the 

safety of workers. 

46. The machineries if available, with the department may be supplied on hire as per charges noted in the 

enclosed statement and may be changed from time to time subject to the condition that the contractor will 

execute in advance an agreement with the Engineer-in-Charge. 

47. No claim whatsoever will be entertained for supply of machineries. No extension of time will be granted to the 

contractor under this ground under any circumstances 

48. The tenders should furnish along with their tender a list of works executed during the last three 

years duly certified by the concerned authority   indicating the satisfactory completion for Civil, 

P.H. & Electrical works as per the proforma enclosed in a separate sheet of schedule-D. 

49. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has 

abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. 

The tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of 

tender documents. An affidavit to this effect is to be furnished in Schedule-F. In case of Non-furnishing 

of the information in Schedule - E and required affidavit in Schedule – F, the bid document will be 

summarily be rejected. 

50. It should be clearly understood that: 

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed 

by the Engineer-in-charge. 

b) Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced 

concrete) for the testing shall be taken for each structural member by a representative of the 

contractor in the presence of responsible officer of the rank not lower than that of an Assistant 

Engineer or sub-Divisional Officer. The contractor shall bear the cost so involved in testing. The test 

specimen in cube should be carried out in the Departmental Control and Research Laboratory of 

Cuttack or Bhubaneswar. Test should be carried out in accordance with the stipulation in Bridges 

code section-III. 

c) Test specimens shall be formed carefully in accordance with the standard method of taking test 

specimen and no plea shall be entertained later on the grounds that the casting of the test specimen 

was faulty and that the result of the specimen did not give a correct indication of the actual quality of 

concrete. 
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d) Plain concrete and reinforced concrete specimens will be tested in Quality control and Research 

Laboratory at Bhubaneswar, Quality control Division, Cuttack and Zonal laboratories. Cost 

of testing of all specimens and samples will be borne by the Contractor. 

51. The rates quoted should be inclusive of carriage of water required in connection with execution of the work. 

No claim for carriage of water whatsoever will be entertained. 

52. The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if 

the work as shown in the tender exceeds Rs.2,50,000.00. The apprentices will be selected by the Chief 

Engineer. The period of employment will commence within one month after the date of work order and would 

last till the date, when 90% of the work is completed. The fair wage to be paid to the apprentices should not 

be less than the emolument of personnel of equivalent qualification employed under Government. The 

number of apprentices to be employed should be fixed by the Chief Engineer in the manner so that the total 

expenditure does not exceed one percent of the tendered cost of the work. 

53. List of tool & plants in running condition in possession of contractor is to be furnished in a 

separate sheet of schedule-C. 

54. It is the responsibility of the contractor to procure and store explosive required for blasting operation. 

Department may render necessary possible help for procuring license. 

55. For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual 

inspection of the site and locality of the work about the quality and availability of the required quantity of 

materials, Medical aid, labour and Flood stuff etc. and that the rates quoted by him in the tender will be 

adequate to complete the work according to the specifications attached thereto and that he had taken in to 

account all conditions and difficulties that may be encountered during its progress and to have quoted labour 

rates and materials with taxes, Octoroi and other duties lead, lifts, loading and unloading freight for materials 

and all other charges necessary for the completion of the work to the entire satisfaction of the Engineer-in- 

charge of the work and his authorized subordinates. After acceptance of the contract rates Government will 

not pay any extra charges for any reason in case the contractor finds later on to have misjudged the 

conditions as regards the availability of materials, labour and other factors. The contractor will be responsible 

for any misuse, loss or damages due to any reasons whatsoever of any departmental material during the 

execution of work. In case of loss, damage or misuse, recovery at the rate at 5 times the cost of the materials 

will be deducted from the bills or his other dues. 

56. The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be 

deducted from the contractor’s bill. 

57. GST 

• Since Work is executed in the GST period, provisions of GST Acts will be applicable for this work. 

• The TDS provision under the GST Act (i.e. Section 51 of OGST Act and Section 51 of CGST Act) has 

come into effect with effect from 1.10.2018 as per GoI Ministry of Finance, Deptt of Revenue 

Circular No.65/39/2018- DOR Dt14.09.2018. Therefore, TDS deduction is to be made under GST 

Acts against payments released or to be released to the executants on or after 01.10.18 @ 2.00 % 

(1% for CGST and 1% for SGST) 

• As per the GST Acts, the executant is bound to issue GST invoice for receiving payment. Therefore, once the 

measurement of the work is completed (running/final measurement) and the gross amount payable to the 

executant is determined by the Executive Officer   of the work, the executant shall issue GST invoice for the 



47  

gross amount receivable by him. 

• On receipt of GST invoice from the executant, payment shall be released to him, without TDS for the time being till 

further communication. 

The executant, on receipt of payment, has to discharge his tax liability under the GST Acts accordingly. 
 

58. It must be clearly understood that under no circumstances any interest is chargeable for the dues or 

additional dues if any payable for the work executed and final bill pending disposal due to any reason 

whatsoever. 

59. No extra payment will be made for removing spreading and consolidating salvaged metals and materials. 

60. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes 

execution of work through labour should produce valid license from licensing authorities of labour 

Department. 

61. (i) Amendment to Appendix – IX, Clause – 36 of OPWD Code Vol.-II by inclusion. 

If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be 

rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid is 

quoted at 14.99% (Decimals up to two numbers will be taken for all practical purposes) less than the 

estimated cost, the tender accepting authority will finalise the tender through a transparent lottery 

system, where all bidders / their authorized representatives, the concerned Executive Engineer and 

DAO will remain present. 

(ii) Clause 36 of Appendix-IX of O.P.W.D. Code, Volume-II by inclusion. 
 

If the rate quoted by the SC and ST Category Contractor comes to 14.99% (decimals upto two 

numbers will be taken for all practical purposes) less than the estimated cost after availing 10% price 

preference as per Para-2 of Works Department Resolution No.27748 dtd.11.10.1977, then the tender 

shall be finalized by the tender accepting authority through a transparent lottery system along with 

other category of contractors whose rates are 14.99% less than the estimated cost” as per Works 

Department Memorandum No.10224 dtd.01.09.2015. 

(iii) Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion. 

(Additional performance Security) 

When the bid amount is less than the estimated cost put to tender the bidder has to deposit the Additional 

Performance Deposit. In such an event, only the successful bidder, who have quoted less bid price / rates than 

the estimated cost put to tender shall have to furnish the Additional Performance Security (APS) in shape of 

Term Deposit Receipt pledged in favour of Executive Officer, NAC Kuchinda payable at Kuchinda / 

Bank Guarantee in favour of the Executive Officer, NAC Kuchinda payable at Kuchinda) from any 

Nationalized/Scheduled Bank in India counter guaranteed by its local branch at Kuchinda within Seven days 

of issue of Letter of Acceptance (LoA) by the Executive Officer, NAC Kuchinda payable at Kuchinda) (By 

E-mail) to the successful bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest 

Money Deposit / Bid security shall be for fitted. Further proceeding for Black Listing shall be initiated against the 

bidder. (By amendment vide W.D. O.M.No. 5992 Dtd. 27.04.2021). 
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The rate of Additional Performance Security will be as follows: 

 
 

SI No. Range of Difference between the 
estimated cost put to tender and Bid 

amount 

 
Additional Performance Security to be 

deposited by the successful bidder 

i. Below 5% No Additional Performance Security 

ii. From 5% and above and below 10% 
50% of (Difference between estimated 

cost put to tender and Bid Amount) 

iii. From 10% and 
above 150% of (Difference between estimated 

cost put to tender and Bid Amount) 

 

(By amendment vide W.D. O.M.No. 5992Dtd. 27.04.2021). 
 

In case of any discrepancy in printing or omissions of statutory specifications or any other part or 

portion of the approved document during download of the bid document, the decision of the officer 

inviting the bid will be binding on the bidder. 

62. Sample of all material - The contractor shall supply sample of all materials fully before procurement for the 
work for testing and acceptance as may be requiring by the concerned Executive Engineer. 

 
63. Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging 

to the State of Orissa. Special class contractor shall employ under him one graduate Engineer and two 

Diploma Holders belonging to the state of Orissa. Likewise ‘A’ class contractor shall employ under him one 

Graduate Engineer or two Diploma Holders belonging to state of Orissa. The contractor shall pay to the 

Engineering personnel monthly emoluments, which shall not be less than the emoluments of the personnel of 

equivalent qualification employed under the State Govt. of Orissa. The Engineer-in Chief (Civil), Orissa may 

however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders if 

such help is sought for by the contractor. The names of such Engineering personnel appointed by the 

Contractors should be intimated to the tender receiving authority along with the tender as to who would be 

supervising the work. Each bill of the Super Class, Special Class or ‘A’ Class Contractor shall be accompanied 

by an employment Roll of the Engineering personnel together with a Certificate of the Graduate Engineer or 

Diploma Holder so employed by the contractor to the effect that the work executed as per the bill has been 

supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate 

is to be furnished in the proforma contained vide table 1.4 of Qualification Information of Section-2. 

64. An engineering personnel of the executing agency should be present at work site at the time of visit of High 

level Inspecting officers in the rank of Chief Engineer and above. 

65. All reinforced cement work should conform to Orissa Detailed specification and should be of proportion as per 

Contract Agreement having desired compressive strength (in work test) in 15 Cm cubes at 28days, after 

mixing and test conducted in accordance with IS 456 and IS 516 . 

66. Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either 

rainwater or sub-soil water if necessary should be borne by the contractor. No payment will be made for 

benchmarks. Level pillars, profiles and benching and leveling the ground wherever required. The rates quoted 
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should be for finished items of works inclusive of these incidental items of work. It should be understood 

clearly that no claims whatsoever would be entertained. 

67. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, 

Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57. 

68. The Contractor will have to submit to the Executive Officer, NAC Kuchinda monthly return of labour both 

skilled and unskilled employed by him on the work. 

69. All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should 

be of best quality and conform to relevant I.S. specification and should be got approved by the 

Executive Officer   of the respective wing before they are used on the work. 

70. After completion of the work the contractor shall arrange at his own cost all requisite 

equipments for testing buildings, if found necessary and bear the entire cost of such test, 

including the inspection of Electrical Inspectorate. 

71. The Tenderer should furnish along with their tender 1.a list of works, which are at present in their hand 2. list 

of T&P and 3.list of work executed in the prescribed proforma(s) enclosed herewith in appropriate place of 

bid document. 

72. All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to any 

R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not be paid. 

73. The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one 

item should not be unworkable low and for others too high. 

74. The contractor has to arrange the samples of materials required for execution to be got tested and approved 

by the Department before taking up the work and during course of execution required from time to time. All 

such samples will be tested at Departmental Control and Research Laboratory Bhubaneswar, Quality 

control division Cuttack and Zonal Laboratories, at the cost of the Contractor with no extra cost to the 

Department. 

75. If there is any damage to the work due to natural calamities like flood or cyclone or any other cause during 

the course of execution of work or up to 6 months after completion of work or if any, imperfection becomes 

apparent to the work within 6 months from the date of final certificate of completion of work the contractor 

shall make good of all such damages at his own cost with no extra cost to the Department. No claims, 

whatsoever, in this regard will be entertained. 

76. The C.B. bricks should be well burnt and of good qualities. The bricks should be approved by the Engineer-in- 

charge before use in the work and should conform to the minimum strength as per National Building Code. 

77. Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes 

execution of work through labour should produce valid license from the licensing authority of labour 

Department. 

78. Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no 

claim whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be 

inclusive of any eventuality of difference for co-efficient for linear measurements. 

79. Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to submit an affidavit to 

the effect that he has not yet availed the facility / participated in the tender for more than two works 

(Excluding this work) during the current financial year. The name of work for which participated and the 
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authority to which the tender was submitted must be mentioned in the affidavit, failing which the tender will 

be rejected. 

80. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to 

have been entered in to within the State of Orissa and it is agreed that neither party to the contract will be 

competent to bring a suit in regard to the matter by this contract at any place outside the State of Orissa. 

81. SPECIAL CONDITIONS (PART OF THE CONTRACT) 

(I) All materials before they are being used in the items of works as per this Schedule of quantities and 

also the finished items of work where tests are applicable shall have to be tested through the 

Executive Officer   of the respective wing at appropriate Laboratories according to the relevant I.S. 

specifications of the materials and the said items of works and the cost of all such tests shall have to 

be borne by the Contractor and the rates of the items of works should be inclusive of cost of such 

tests. 

(II) The tests have to be planned & carried out such that the progress of work is not hampered 

(III) The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, these are 

not exhaustive and the Executive Officer   has the right to prescribe other required test if any as will 

be considered from time to time. 

82. In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of the 

P-1 contract form shall prevail over the D.T.C.N. The clauses not covered under P-1 contract form shall be 

governed by the clauses of the D.T.C.N. 

83. It must be definitely understood that the Government does not accept any responsibility for the correctness 

and completeness of the trial borings shown in the Cross Section. 

84. Schedule of quantities is accompanied in Cover-II (Price Bid). It shall be definitely understood that the 

Government does not accept any responsibility for the correctness or completeness of this schedule and that 

this schedule is liable for alternation or omissions, deductions or alternations set forth in the conditions of the 

contract and such omissions, deductions, additions or alternations shall 

no way invalidate the contract and no extra monetary compensation, will be entertained. 

85. In case of any complaint by the labour working about the nonpayment or less payment of his wages as per 

latest minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is 

found to be in default, he may recover such amount due from the contractor and pay such amount to the 

labour directly under intimation to the local labour office of the Govt. The contractor shall not employ child 

labour. The decision of the Executive Engineer is final and binding on the contractor. 

86. The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality 

and specification at his own cost for completion of the work with the time schedule. No extension of time will 

be granted on the application of the contractor due to delay in procurement of materials. 

87. The bidder will be responsible for the loss or damage of any departmental materials during transit and in the 

execution of the work due to reasons what-so-ever and the cost of such materials will be recovered from the 

bills at stock issue rates or market rates whichever is higher. 

88. If the contractor removes Government materials supplied to him from the site of work with a view to dispose 

of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract 

be liable to pay a penalty equivalent to five times of the price of the materials according to the stock issue 

rate or market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum 
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that may then or at any time thereafter become due to the contractor or from his security deposit or from the 

proceeds of sale thereof. 

89. The selected contractor may take delivery of departmental supply according to his need for the work issued 

by the Executive Officer subject to the availability of the materials. The tenderer shall make all arrangement 

for proper storages of materials but no cost for raising shed for storage, pay of security guard etc. will be 

borne by the Department. The Department is not responsible for considering the theft of materials at site. It is 

the contractor’s risk. Under any such plea if the tenderer stops the work, he shall have to pay the full penalty 

as per clause of F2 agreement. 

90. The Department will have the right to supply at any time in the interest of work any departmental materials 

to be used in the work and the contractor shall use such materials without any controversy or dispute on that 

account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or 

rates fixed by the Department or current market rate whichever is higher. 

91. All the materials which are to be supplied from P.W.D. store will be as per availability of stock and the 

contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to required 

sizes in case of M.S. Rods or TOR Steel / M.S Angles, Tees and Joists etc. After the issue from the P.W.D. 

store, the materials may be under the custody of the contractor and the contractor will be responsible for its 

safety and storage. Cut pieces of steel more than one meter in length will be returned by the contractor at 

the issuing stores without conveyance charges. 

92. Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor 

must have to arrange by themselves cement, steel, bitumen and every sort of materials from approved 

manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No 

extension of time or escalation of price on such account shall be entertained in future. 

93. TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. 

For payment of reinforcement, the steel including plates etc. shall be measured in length of 

different diameter, size and specification as actually used (including hooks and cranks) in the work correct to 

an inch or cm. And their weight calculated as per sectional weight prescribed by the Indian Standard 

Specification or as directed by the Executive Officer   (Wastage of bars and unnecessary lapping will not be 

considered for measurement and payment). 

94. Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest 

quotation or tender as laid down in Works and Transport Department Resolution No-285 date-17.04.1974. 

The Orissa Construction Corporation will be allowed a price preference to the extent of up to 3% over 

the lowest tender amount (Where their tender is not the lowest) provided they express willingness to execute 

the work after reduction of rates by negotiation. 

95. The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in 

support of their payment to the concerned Executive Engineer with their bills, falling which the amount 

towards royalties of different materials as utilized by them in the work will be recovered from their bills and 

deposited in the revenue of concerned department. 

96. Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative 

and for the general guidance only. The Department has no responsibility for the suitability of actual strata at 

the foundation level. The contractor has to conduct his own boring before starting the work and get the 
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samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level while 

quoting his rates for tender the contractor shall take in to account of the above aspects. 

97. Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the completion 

of the work arising out of defective or improper materials or workmanship timing are upon the direction of the 

Executive Officer   to be amended and made good by the contractor at his own cost unless the Engineer for 

reasons to be recorded in writing shall be decided that they ought to be paid for and in case of default 

Department may recover from the contractor the cost of making good the works. The contractor is also 

required to maintain the road/ building for 12 (Twelve) months from the date of successful completion of the 

work. 

98. From the commencement of the works to the completion of the same, they are to be under the contractors 

charge. The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or 

rendered necessary to the same by fire or other causes and they hold the Govt. of Orissa harmless for any 

claims for injuries to person or structural damage to property happening from any neglect, default, want of 

proper care or misconduct on the part of the contractor or any one in his employment during the execution of 

the work. Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any 

other calamity whether natural or incidental damages so caused will have to be made good by the contractor 

at his own cost. 

99. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the 

latest provision of relevant I.S. Code / I.R.C. code / MORT&H specifications. 

100. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order 

book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the 

work whenever necessary are to be entered in this book by the P.W.D. Officer-in-Charge with their dated 

signatures and duly noted by the contractor or his authorised agents with their dated signature. Orders 

entered in this book and noted by the contractor’s agent shall be considered to have been duly given to the 

contractor for following the instructions of the Department. The order Book shall be the property of the 

P.W.D. and shall not be removed from the site of work without written permission of the Engineer (Executive 

Engineer) and to be submitted to the Engineer-in charge every month. 

101. The contractor should attach the certificate in token of payment deposit with the registration authority as per 

recent circular of the Government relating to his registration. 

102. In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of 

the approved document during download of the bid document, the decision of the officer inviting the bid will 

be binding on the bidder. 

103. The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and 

Royalties. Arrangement of borrow areas; land, approach road to the building site etc. are the responsibility of 

the contractor. 

104. The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering 

shall mean the execution or operation of the items due to standing water as well as due to percolation of 

water. The quoted rates will be inclusive of this. 

105. The contractor shall make requisition of claim book from the date of commencement of the work from the 

Department and shall maintain in proper P.W.D. form with pages serially numbered in order to record items 

of works are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book 
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under the dated signature of the contractor or his duly authorized agents at the end of each month. A 

certificate should be furnished along with the claim to the effect that he has no other claim beyond this claim 

up-to-date. If in any month there are no claims to record, a certificate to that effect should be furnished by 

the contractor in the claim book. Each claim must be defined and should be given as for as possible regarding 

the quantities as well as the total amount claimed. The claim book must be submitted by the contractor 

regularly by 10th and 16th days of each month for orders of the Executive Officer   or competent authority. 

Claims not made in this manner or the claim book not maintained from the commencement of the work is 

liable to be summararily rejected. The claim book is the property of the P.W.D. and shall be surrendered by 

the contractor to the Executive Officer   after completion of the work or before recession of the contract by 

the Department whichever is earlier for record. 

106. Number of tests as specified in I.R.C. / MORT&H / I.S.I specification required for the construction of roads / 

bridges / buildings or any other structural works will be conducted in any Govt. Test House /Departmental 

laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge. Testing charges 

including expenditure for collection / transportation of samples /specimens etc. will be borne by the 

contractor. The collection of samples and testing are to be conducted for both prior to execution and during 

execution as may be directed by the Executive Officer   and on both the accounts the cost shall be borne by 

the contractor. 

107. Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the 

Department 

(a) Making a false statement or declaration. 

(b) Past record of poor performance. 

(c) Past record of abandoning the work half way/ recession of contract. 

(d) Past record of in-ordinate delay in completion of the work. 

(e) Past history of litigation. 

108. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby 

facilitating a particular tender for award, then they shall be penalized with adequate disincentives with 

forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black 

listing the tenderers shall also be taken apart from dis-incentivising the tenderer. 

 

108.1 Bid Capacity  

 
Applicants who meet the minimum qualification criteria will be qualified only if their available bid capacity at 
the expected time of bidding is more than the total estimated cost of the works. The available bid capacity 
will be calculated as under. 

Assessed Available Bid Capacity= (A*N*2-B), where 
A= Maximum value of works executed in any one year during the last five years (updated to the current 
price level)rate of inflation may be taken as 10 per cent per year(escalation factor) which will take into 
account the completed as well as works in progress, 
B= Value at current price level of the existing commitments and ongoing works to be completed during the 
next Six months (period of completion of works for which bids are invited); and 
N= Number of years prescribed for completion of the works for which the bids are invited 

(for work completion period less than one year the value may be taken as one year) 
Note: In case of a Joint Venture the available bid capacity will be applied for each partner to the 
extent of his proposed participation in the execution of the works. 

The statement showing the value of existing commitments and ongoing works as well as the stipulated period 
of completion remaining for each of the works listed should be countersigned by the Executive Officer   not 
below the rank of an Executive Engineer. 
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Escalation factor 
 

Following enhancement factors will be used for the costs of works executed and the financial 
figures to a common base value for works completed in India. 

 
Year before Multiplying factor 

One 1.10 
Two 1.21 

Three 1.33 
Four 1.46 
Five 1.61 

(Applicant should indicate actual figures of costs and amounts for the work executed by them without 
accounting for the above mentioned factors) 

In case the financial figures and value of completed works are in foreign currency the above enhanced 
multiplying factors will not be applied. Instead current market exchange rate (State Bank of India B.C. selling 
rate as on the last date of submission of the bid) will be applied for the purpose of conversion of amount in 
foreign currency into Indian rupees. 

Total value of Civil Engineering construction work performed in the last five years are to be furnished for 
which certificate from Chartered Accountant is to be furnished. 

 

2017-2018---------------------- 

2018-2019---------------------- 

2019-2020 ---------------------- 

2020-2021---------------------- 

2021- 2022--------------------- 

Base year shall be taken as 2022-23 

109. The following documents which are not submitted with the Bid will be deemed to be part of the Bid: 

 
 

Sl. No Particulars 

1 Notice Inviting tender 

2 Instruction to the Bidders 

3 Conditions of Contract. 

4 Contract data 

5 Specifications 

6 Drawings 
 

110. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the 

contractor only if it is desirable in the interest of Govt. works and if these can be spared without 

inconvenience to the Department. The Sanction of the Chief Engineer shall be necessary in each case. The 

contractor shall arrange his programme of work according to the availability of the plant & machinery & no 

claim will be entertained for any delay in supply by the Department. 

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable 

from the bills of the contractor regularly and the final payment for the work including refund of security 

deposit will not be made until the total amount due to the Government on account of hire of machinery etc. is 

recoverable in full. Full amount of hire charges due from the contractor at any contract at any time shall be 

recovered from his next subsequent bill. All transit and incidental charges in connection with the despatch of 

tools and plants and machineries from workshop shed/ deposit return there to, will be borne by the 

contractor. 
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The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and 

machinery is made over up to and inclusive of the date of its return, even though the same day it may not 

have been utilised for any reason except for a major break down which may take more than 72 hours for 

repairs. The contractor shall immediately intimate in writing to the Engineer–in-charge when any plant or 

machinery goes out of order requiring major repairs. The hire charges are for clock hours. In case of tar 

boilers, hot mix plant and any other machinery requiring similar preparation the working hour will include the 

time required to make up the boiler temperature and bring plant to the operating conditions before the actual 

start of work. The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any 

of the operating and maintenance staff will be livable. These charges will be fixed by the Executive Officer   

from time of time. In no case, the tools and plants shall be operated beyond 8 hours in any shift without prior 

written permission of the Engineer-in-charge. 

The contractor shall release the plant and machinery as and when required for periodical servicing and 

maintenance. He shall also provide for any labour and water source for washing the plants. In the case of 

Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the hopper 

cleaned and the drums etc. washed at the close of work each day. The plant and machinery once issued to a 

contractor shall not be returned by him on account of lack of arrangement of labour and material etc. on his 

part. The same will be returned only when they do not require or when in the option of Executive Officer   

the work or a portion of work for which issued is completed. 

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibility 

for damages and / or loss except fair wear and tear. The damage or loss as assessed by Executive Officer   

shall be made good by the contractor. In the event of a disagreement as to the extent of damage or the 

value of article lost, the decision of Chief Engineer shall be final. The contractor shall on or before the supply 

of plant and machinery sign an agreement in indemnifying the Govt. against loss or damage to the machine. 

The Contractor shall also be responsible for any claim for compensation for loss of life, injury or damages to 

property etc. arising from any cause what-so-ever. The contractor shall provide full time choukidar for 

guarding the plant and machinery at site. 

If the articles are not returned within the date originally specified or extended by the Engineer in charge, in 

addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period 

that the machinery is not returned. Such period will be treated as working time. In the event of the non- 

return of the machinery, the full value of the articles at the current market price will be recovered from the 

contractor’s outstanding bills or any bills that may become due in respect of his other work under the state 

public works Department. The decision of the Chief Engineer shall be final in case of dispute. 

FORM OF AGREEMENT – The contractor shall, before taking the possession of the machinery, enter in to 

an agreement with the Executive Officer   or his nominees in the form attached. Log Books for recording the 

hours of daily works for each of the plant and machinery supplied to the contractor will be maintained by the 

Department will be attested by the contractor or his authorized agent daily. In case of contractor contests the 

correctness of the entries and / or fails to sign the logbook, the decision of the Executive Officer   shall be 

final and binding on him. Hire charges will be calculated according to the entries in the logbook and will be 

binding on the contractor. 
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AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS 
 

This agreement made the Two Thousand between (herein-after referred to as “the hirer” which expression 

shall unless excluded by or repugnant to the context include his heirs, executors, administrators and assigns) 

of the one part and the Govt. of Orissa (here in after referred to as the Governor which expression shall 

unless excluded by or repugnant to the context include his successors in office as assigns) of the other part. 

Whereas the hirer desirous of hiring the tools and plants of the P.W. Department of the Orissa Govt. and 

more particularly specified in the schedule here under between here in after referred to as “the tools and 

plants”. 

And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and 

conditions here in after mentioned. 

Now it is here by and between the parties here to as follows:- 

a) In consideration of agreement that hire charges be recovered from their bill for work executed on which this 

machinery will be used or any other than standing in the names of contractors in the book of the Department 

or any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be 

computed from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop / 

store at Sambalpur. 

b) The rate of higher charges will be as mentioned in the schedule attached. 

c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of 

without the previous written approval of the Engineer-in-charge 

d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works 

Department. & Workshop / store at Sambalpur the same good condition in which they were received by 

him. 

e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer 

shall without prejudice and any other liability pay to the Government on account equivalent to the rate of hire 

specified for the working period and an increase of ten percent. 

f) The tools and plants shall be open for inspection at all times to the officers of the Government. 

g) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each 

per day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond 

the aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional 

hire charges as well as over time charges for staff for such excess operation at the rate approved by the 

Executive Officer   from time to time. 

h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the 

schedule will be levied except in case of major repairs. 

i) Normally the tools and plants will be supplied with operating staff. 

j) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property 

etc. arising due to any causes what-so-ever during the period of the machinery is in his charge. 

k) All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for 

the period of hire shall be defrayed by the hirer. 

l) The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the 

tools and plants during the period of hire. The cost recoverable from the hirer shall be the full replacement 

value as determined by the Executive Officer   .In the event of any loss or damage not being made good by 
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the hirer to the satisfaction of the said Executive Officer   the office shall be at liberty to make good himself 

such loss or damage and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in- 

charge such an amount as shall be necessary to make good the loss or damage failing which the same will be 

recovered from his dues as in case of hire charges. 

m) On the breach of any terms or conditions of this agreement by the hirer the Executive Officer   shall be 

entitled to demand the return of tools and plants and the hirer shall return the tools and plants within 72 

hours from the date of receipt of such order in writing .In case of failure on the part of the hirer to comply 

with such order he shall be liable to pay such penalty as may be imposed by the Executive Officer   for the 

period the tools and plant are detained provided that the maximum penalty shall not exceed the cost 

replacement of the tools and plants . 

n) In case of any disputes between the hirer and the Government, the decision of the Chief Engineer shall be 

final. 

o) This agreement shall be operated by the Executive Officer   on behalf of the Government and the term 
Executive Officer   shall include all officers duly authorised by him to exercise powers on his behalf. 

 

THE SCHEDULE 

Serial No. Description and Name of the 
articles 

No. Amount of hire per hour Remarks 

     

     

     

     

     

     

In witness where of the hirer and the Executive Officer   has for and on behalf of the Governor of the State 
has set their respective hand, the day and the year here in above written. 

 
1. Signed by: 

2. Signed sealed and delivered in the presence of 
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111. ELIGIBILITY CRITERIA FOR QUALIFICATION: 

Applicants shall furnish the followings. 

 
a. Bid declaration as per format in Schedule “L” 

b. Cost of tender paper as per Clause No.4. 

c. Scanned copy of GSTIN, PAN, Registration certificate 

d. Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by the 

applicant in Schedule “E”. 

e Affidavit for authentication of tender documents in Schedule “F” 

f. MEMORANDUM OF UNDERSTANDING as per Clause No.8 and Schedule-J for composite tender. 

g. DELETED 

h. Evidence of ownership of major items of construction equipments, named evidence of arrangement of 

processing them on hire/lease/buying as defined therein. (As per Annexure-I) 

i. Details of the technical personnel proposed to be employed for the Contract having the qualifications defined 

for construction. (As per Schedule G) 

j. The bidders are requested to go through details of Works Dept. Letter No File No.FA-R-3/08/1027/W/Dated. 
24-01-09. 

Guidelines/Procedure to be followed in introduction of e-Procurement in Government of Orissa (Included in the 
DTCN. 

k. Submission of Bid declaration and tender paper cost as prescribed in the relevant clause of DTCN after last 

date and time of submission of bid before the stipulated date & time for opening of the bid. 

l. Each bidder should further demonstrate: Availability (either owned or leased) of the following key and 

critical equipments for the work: Based on the studies, carried out by the Engineer the minimum suggested 

major equipments to attain the completion of works in accordance with the prescribed construction schedule 

are shown in the Annexure-I, for which contractor shall have to secure minimum 80% marks failing which 

the bidder is liable for rejection.(N.B. : If required the genuineness of possession of machineries by 

the bidder will be verified by the concern Municipal Engineer). 

m. The bidders are requested to go through details of Works Dept. Letter No File No.07556900042013 (Pt- 

II)-7885(W) dt.23.07.2013 Guidelines/Procedure to be followed in introduction of e-Procurement 

in Government of Orissa (Included in the DTCN) 

n      Submission of the required information on his/their available bid capacity at the expected time of bidding 

as per DTCN. Clause 108.1(Certification from Chartered Accountant for 2017-18,2018-19,2019-
20,2020-21,2021-22). 

o. Submission of EPF Registration as prescribed in the relevant DTCN clause 118  

p. Affidavit for Bidder not registered under EPF in Schedule”M”. 

q. Submission of Labour License under the C.L. (R&A) Act, 1970. 
 

NOTE: Scanned copies of evidence of all documents to justify Eligibility under the above clauses 

are to be furnished with the online bid. 
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INFORMATION SHEET 

 

 
1. Name of the Agency / Firm / Company------------------------ 

 
 

2. Mobil No / Contact No. --------------------------------------------- 

 
 

3. Present   Address.----------------------------------------------------- 

 

 
4. E mail – ID. ------------------------------------------------------- 
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112. Time Control :- (Vide Works Department Office Memorandum No.24716 dtd.24.12.2005 and 

No.8310 dtd.17.05.2006) 

a. Progress of work and Re-scheduling programme. 

i) The Executive Engineer / Executive Officer   shall issue the letter of acceptance to the successful 
contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and 
commencement of the contract. 

ii) Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in- 
Charge for approval a Programme showing the general methods, arrangements, and timing for all the 
activities in the Works along with monthly cash flow forecast. 

iii) To ensure good progress during the execution of the work the contractors shall be bound in all cases in 
which the time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed 
under the contract has elapsed, ½ of the whole of the work before ½ of the whole time allowed under 
the contract has elapsed, 3/4th of the whole of the work before 3/4th of the whole time allowed under 
the contract has elapsed. 

iv) If at any time it should appear to the Executive Officer   that the actual process of the work does not 
conform to the programme to which consent has been given the Contractor shall produce, at the 
request of the Engineer-in-Charge, a revised programme showing the modifications to such programme 
necessary to ensure completion of the works within the time for completion. If the contractor does not 
submit an updated Programme within this period, the Executive Officer   may withhold the amount of 
1% of the contract value from the next payment certificate and continue to withhold this amount until 
the next payment after the date on which the overdue Programme has been submitted. 

v) An update of the Programme shall be a programme showing the actual progress achieved on each 
activity and the effect of the progress achieved on the timing of the remaining work including any 
changes to the sequence of the activities. 

vi) The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The 
Contractor may revise the Programme and submit it to the Executive Officer   again at any time. A 
revised Programme is to show the effect of Variations and Compensation Events. 

b) Extension of the Completion Date. 

i) The time allowed for execution of the works as specified in the Contract data shall be the essence of 
the Contract. The execution of the works shall commence from the 15th day or such time period as 
mentioned in letter of Award after the date on which the Executive Officer   issues written orders to 
commence the work or from the date of handing over of the site whichever is later. If the Contractor 
commits default in commencing the execution of the work as aforesaid, Government shall without 
prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money & 
performance guarantee / Security deposit absolutely. 

ii) The Contractor shall submit the Time & Progress Chart for each milestone Quarter wise indicating each 
month and get it approved by the Department. The Chart shall be prepared in direct relation to the 
time stated in the Contract documents for completion of items of the works. It shall indicate the 
forecast of the dates of commencement and completion of various trades of sections of the work and 
may be amended as necessary by agreement between the Engineer-in- Charge and the Contractor 
within the limitations of time imposed in the contract documents, and further to ensure good progress 
during the execution of the work, the contractor shall in all cases in which the time allowed for any 
work, exceeds one month (save for special jobs for which a separate programme has been agreed 
upon) complete the work as per milestone given in contract data. 

iii) In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately 
give notice thereof in writing to the Executive Officer   but shall nevertheless use constantly his best 
endeavors to prevent or make good the delay and shall do all that may be reasonably required to the 
satisfaction of the Executive Officer   to proceed with the works. 

(1) Force majeure, or 

(2) Abnormally bad weather, or 

(3) Serious loss or damage by fire, or 

(4) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades 
employed on the work, or. 

(5) Delay on the part of other contractors or tradesmen engaged by Executive Officer   in 
executing work not forming part of the Contract. 

(6) In case a Variation is issued which makes it impossible for Completion to be achieved by the 
Intended Completion Date without the Contractor taking steps to accelerate the remaining work 
and which would cause the Contractor to incur additional cost, or 
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(7) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data 
is beyond the Contractors control. 

iv) Request for reschedule and extension of time, to be eligible for consideration, shall be made by the 
Contractor in writing within fourteen (14) days of the happening of the event causing delay. The 
Contractor may also, if practicable, indicate in such a request the period for which extension is desired. 

v) In any such case a fair and reasonable extension of time for completion of work may be given. Such 
extension shall be communicated to the Contractor by the Executive Officer   in writing, within 3 
months of the date of receipt of such request. Non-application by the contractor for extension of time 
shall not be a bar for giving a fair and reasonable extension by the Executive Officer   and this shall be 
binding on the contractor. 

c) Compensation for Delay. 

If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to 
complete the work and clear the site on or before the contract or extended date of completion, he 
shall, without prejudice to any other right or remedy available under the law to the Government on 
account of such breach, pay as agreed compensation the amount calculated at the rates stipulated 
below as the Executive Officer  (whose decision in writing shall be final and binding) may decide on 
the amount of tendered value of the work for every completed day / month (as applicable) that the 
progress remains below that specified in Clause-2 of P-1 Contract or that the work remains 
incomplete. This will also apply to items or group of items for which a separate period of completion 
has been specified. Compensation @ 1.5% per month of for delay of work, delay to be completed on 
per Day basis. Provided always that the total amount of compensation for delay to be paid under this 
condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the item 
or group of items of work for which a separate period of completion is originally given. The amount of 
compensation may be adjusted or set-off against any sum payable to the Contractor under this or any 
other contract with the Government. In case, the contractor does not achieve a particular milestone 
mentioned in contract data, or the rescheduled milestone(s) in terms of Clause-2.5, the amount 
shown against that milestone shall be withheld, to be adjusted against the compensation levied at the 
final grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be 
automatic without any notice to the contractor. However, if the contractor catches up with the 
progress of work on the subsequent milestone(s), the withheld amount shall be released. In case the 
contractor fails to make up for the delay in subsequent milestone(s), amount mentioned against each 
milestone missed subsequently also shall be withheld. However no interest whatsoever shall be 
payable on such withheld amount. 

d) Bonus for early completion 

Provision of incentive will be made in the agreement. Incentive should be paid in respect of 
individual project for new construction / substantial additional or improvement works, the minimum 
value of which is mentioned below: 

 
Name of the work Minimum value 

 

1. Building work / P.H. work Rs.40.00 lakhs 

2. Road work Rs.3.00 crores 

3. Irrigation work Rs.10.00 crores 

 
Incentive will be paid with approval of next higher authority of tender accepting authority on completion of 
original work before original time schedule. 

 

The above incentive is admissible only in case of completion of original work ahead of original time schedule 
stipulated in the agreement and the same will be calculated by taking into account of the original estimated 
cost of the work. Incentive is not admissible in case of works where extension of time is allowed. Incentive 
for timely completion should be on a graduated scale of one percent to 5 percent of the contract value 
Assessment of incentives may be worked out for earlier completion of work in all respect in the following 
scale. 

Before 30% of contract period = 5% of Contract value. 

Before 20 to 30% of contract period = 4% of Contract value. 

Before 10 to 20% of contract period = 3% of Contract value. 

Before 5 to 10% of contract period = 2% of Contract value. 

Before 5% of contract period = 1% of Contract value. 
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(Incentive need not be included in the estimate. Specific budget provision may be made under state-plan out 
of which the incentive shall be met). (W.D. No.Codes-1 /2004-12220 dt.19.1.2004 & W.D. No.8310 
dt.17.5.2006, WD No.12366 dt.08.11.2013&5288 dt.04.05.2016) 

 
e) Management Meetings 

i) Either the Engineer or the Contractor may require the other to attend a management meeting. The 
business of management meetings shall be to review the plans for remaining work and to deal with 
matters raised in accordance with the early warning procedure. 

ii) The Engineer shall record the business of management meetings and is to provide copies of his record 
to those attending the meeting and to the Employer. The responsibility of the parties for actions to be 
taken to be decided by the Engineer either at the management meeting or after the management 
meeting and stated in writing to all who attended the meeting. 

Rescission of Contract (Amendment as per letter No.10639 dt.27.05.2005 of Works Department, 
Odisha):- To rescind the contract (of which rescission notice in writing to the contractor under the hand of 
the Executive Engineer shall be conclusive evidence), 20% of the value of left over work will be realized from 
the contractor as penalty. 

113. Building and other Construction Workers Welfare Cess @ 1% of the estimated cost as per tender notification 

read with latest corrigendum if any will be proportionately deducted from the contractor’s bill at the time of 

making payment of each bill. 

114. The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clauses 

mentioned here in before tendering. 

115. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II on rules 

for black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Odisha. 

As per said amendment a Contractor may be blacklisted 

a) Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering 
process. 

b) Involvement in any sort of tender fixing. 

c)  Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to 
quality specifications despite being pointed out. 

d) Persistent and intentional violation of important conditions of contract. 

e) Security consideration of the State i.e. any action that jeopardizes the security of the State. 

f) Submission of false/ fabricated / forged documents for consideration of a tender. 

116. The safety certificate of the E.I. work will be furnished by the agencies after getting necessary verification 

from the electrical inspector / equally competent authority responsible for the work prior to Energisation of 

the building. 

117. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of percentage rate 

tender:- 

i) The Contractor has to mention percentage excess or less over the estimated cost (In figures as well as 

words) in the prescribed format appended to the tender document. 

ii) Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer 

submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offered 

shall be considered after opening of all packages called in the same Tender Notice. The Contractors who 

wish to tender for two or more works shall submit separate tender for each. Each tender shall have the 

Bid Identification No., Name & Sl. No. of the work (as per IFB) to which they refer, written on the 

envelope. 

iii) Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately 

filled-in figures and words, so that there is no discrepancy. 

(1) If any discrepancy is found in the percentage quoted in words and figures, then the percentage 

quoted by the Contractor in words shall be taken as correct 

(2) If any discrepancy is found in the percentage quoted in percentage excess/ less and the total 

amount quoted by the Contractor, then percentage will be taken as correct. 

(3) The percentage quoted in the tender without mentioning excess or less and not supported with 

the corresponding amount will be treated as excess. 
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(4) The percentage quoted in the tender without mentioning excess / less supported with 

corresponding amount does not tally with either to percentage excess or less then it will be treated 

as percentage excess. 

(5) The percentage quoted in the tender without mentioning excess / less supported with 

corresponding amount if tallied with the percentage then it will be treated as to which side the 

amount tallies. 

(6) The Contractor will write percentage excess/ less up to two decimal point only. 

(7) The tender shall be written legibly and free from erasures, over writings or corrections of figures. 

Corrections, over writings & interpolations where unavoidable should be made by making out, 

initialing, dating and rewriting. 

iv) In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress 

specify in the contract. 

v) The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to 

a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of 

competent authority is mandatory before making any payment. 

vi) The period of completion is fixed and cannot be altered except in case of exceptional circumstances with 

due approval of next higher authority. 

vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the 

percentage excess or less shall be added or subtracted from the gross amount of the bill. 

118. Bidders not registered under EPF: NAC Kuchinda authority will be at liberty to deduct 26% of the 

labour component amount of the contract & shall retain it as an additional security with NAC 

Kuchinda. That, in case I/we submit the EPF registration certificate, then the said additional 

security shall be released to me/us by NAC Kuchinda without any interest subject to fulfillment of 

other compliances / conditions.  
 

119.  ELIGIBLE BIDDERS 

119.1.     This Bid is open to all Contractors of the class mentioned in the Invitation for Bids registered with the State 

Governments and Contractors of Equivalent Grade/ Class Registered with Central Government/ MES/ 

Railways for execution of Civil Works. The Bidders are required to enclose the proof of registration from 

the registering authority along with the Bid subject only to the registration in the portal using his/her DSC 

for on-line bids. 

119.2.  All bidders shall provide a statement that the bidder is neither associated, nor has been associated, directly 

or indirectly, with the Consultant or any other entity that has prepared the design, specifications, and other 

documents for the Project or being proposed as Project Manager for the Contract. A firm that has been 

engaged by the Engineer-in-Charge to provide consulting services for the preparation or supervision of the 

works, and any of its affiliates shall not be eligible to bid. 

119.3.  If the bidder has a relative employed as an Officer in the rank of an Assistant Engineer/Under Secretary and 

above in the Government of Odisha in the concerned Department, he shall inform the same in the bid 

mentioning the exact details in a covering letter along with the tender, failing which his bid will not be 

considered. Also if the fact of relationship subsequently comes to light, his contract will be rescinded. The bid 

security or the performance security will be forfeited and he shall be liable to make good any loss or damage 

resulting from such cancellation. In case the bidder has no relationship with any of the officers mentioned 

above he shall have to furnish with his bid an undertaking to that effect. 

119.4.  He shall also intimate the names of persons who are working with him in any capacity or are subsequently 

employed by him and who are near relatives to any gazetted officer in the concerned Department. Any 

breach of this condition by the contractor would render him liable for penal action for suppression of facts. 
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119.5.  No Engineer of gazetted rank or other gazetted officer employed in Engineering or Administrative duties in 

an Engineering Department of the Government of Odisha is allowed to work for contractor for a period of two 

years after his retirement from Government service, without prior permission of the Government of Odisha in 

writing. Such a contract is liable to be cancelled if either the contractor or any of his employees is found any 

time to be such a person who had not obtained the permission of the Government of Odisha as aforesaid 

before submission of the tender for engagement in the contractor’s service. 

 

(Total 119 Clauses) 

         APPROVED 

 
 Sd/- 

   Executive Officer 
Notified Area Council, Kuchinda 
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TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK 

Materials of following specification are to be used in work. The tenderer are expected to possess 

and be well conversant with the following IS standard and code of practice. 

 

1. Cement Will be as per I.S. 269/255 (However the grade of cement to be 
selected by the Executive Officer   of work and compressive 
cube test before commencement of work in each batch). 

2. Steel I.S. 432 (Plain) and 1786 (Tor) 

3. Vibrator I.S. 7246 

4. Aggregate I.S. 383, I.S. 515 

5. Water for mixing and curing Shall be clean, free from injurious amount of oil, salt, acid, 
vegetable materials and other substances and harmful to 
concrete in conformity to I.S. 456 and I.S. 2025. 

6. Sand / Fine Aggregate I.S. 2116, 383 

7. Binding wire I.S. 280 (galvanised minimum 1 mm) 

8. Rain water pipe I.S. 2527 

9. Construction joints I.S. 3414 

10. Steel Window Frame I.S. 1038/83 

11. Steel Door Frame I.S. 4351/75 

12. Fitting & Fixtures for joinery 

works 
Conforming to I.S. 7452/82 strictly conform to I.S. specification 
and as per direction of Engineer-in-Charge. 

 

Note : For road work (Approach Road) specification as per road and bridges (latest edition) published by I.R.C & 

M.O.S.T. shall be followed. In case of any doubt and absence of provision, regarding specification I.S. shall 

be referred (Indian standard). 

 

ITEM OF WORK 
1. Concrete shall be with conformity to I.S.456. 

2. Foundation shall be with conformity to I.S.1080. 

3. Stone masonry (R.R.) shall be with conformity to I.S.1597 (Part-I) 

4. C.R. Masonry shall be with conformity to I.S.1597. 

5. Brick masonry shall be with conformity to I.S.2212. 

6. Cement plastering shall be with conformity to I.S.9103 & 6925. 

7. Mortar shall be with conformity to I.S.2250 

8. White and colour washing shall be with conformity to I.S.6278. 

9. CC in foundation shall be with conformity to I.S.2571. 

10. Anti-Termite Treatment shall be with conformity to I.S.6813. (Part – I & Part – II) 

11. Painting to all surfaces shall be with conformity to I.S.2395 (Part – I & Part – II) 

12. DPC shall be with conformity to I.S.3067 

13. Tarfelt treatment shall be with conformity to I.S.1346 

14. Mosaic flooring with conformity to I.S.2114 

15. Steel painting shall be with conformity to I.S.1477 (Part – I & Part – II) I.S.1661 
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ADDITIONAL APPENDIX TO BILL OF QUANTITY: 

(For P.H. Items of Work) 

 
Name of the work: “Construction of Auditorium Cum Culture Center, Kuchinda. 

 
The quantities of items mentioned in the tender schedule may increase or decrease during execution of works 

but the contractor will complete the work as per his tendered rates in accordance with the instruction of Engineer in 
charge of G.P.H. wing. 

1. Specification: The standard PHD and PWD specification will be followed for execution of work. During the 

course of execution of work, the instructions of the Engineer in charge shall be final and binding. 

2. The Sales Tax element should not be added to the analysis of rates and the previous practice should be 

followed as per the Works Department letter No. IIT.22-89-18170 dt. 18.7.1989 

3. There should be no clause either in the tender or in agreement for payment of any additional claim on account 

of Sales Tax on completed works which will be deemed to be recovered by existing omnibus stipulation as per the 

works Department letter No.TIT 22/89-18170 dt. 18.7.89/ 

4. It is the responsibility of the Contractor to arrange watch and ward to the installations until testing 

commissioning and handing over for which no extra payment towards watch and ward will be paid, 

5. The contractor shall maintain a separate site order book for P.H. portion of work. 

6. The P.H. portion of work shall be open for inspection by the authorities of P.H. Circle (R&B) Orissa, 

Bhubaneswar and the higher authorities and instructions imparted during the course of Inspection should be binding 

on the contractor. 

7. Materials not covered by any of the above categories of items in the bill of quantity have to be approved by the 

competent authorities before utilizing the ‘same in works. In such event, the payment of such item will be made as 

per actual on due approval by the competent authority. 

11. All materials required for the work shall be supplied by the contractor as per standard specifications 

appended with due approval by the Engineer in charge of G.P.H. Wing. 

In case the materials as per make specified are not available, the materials of equivalent make and as 

per I.S. Specifications or of best quality when not covered by I.S. Specifications. Can be utilized on prior approval of 

S.E./ E.E.,G.P.H.D,(R & B), Sambalpur or the officers duly authorized by him. 

It is binding on the part of the contractor to use such items of materials which are available in the 

Departmental store and in such case the deduction from the bills will be made at stock issue rates. 
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TECHNICAL SPECIFICATIONS OF P.H. PORTION OF WORK 

 

A) WATER SUPPLY & SANITARY INSTALLATIONS: 

Materials of following standard manufacturers are to be used in the work. The contractor shall indicate, in the 
offer, the brand or make of the materials, for which the rates are quoted. 

(a) Sanitary fixtures: 

To be of best quality vitreous ware of porcelain. 

 
(i) Indian water closet 

(ii) Foot Rests 

(iii) Wash Hand Basin 

(iv) Kitchen Sink Hindware/Parry 

(v) Urinals Ware / Neycer/ ISI marked 

(vi) Drain Board 

(vii) Orissa Closet 

(viii) European Water Closet & 

Low Level Flushing Cistern. 

(b) C.I. High Level Flushing Cisterns : Sushila Industries Prabhat Iron Foundry/ 
East India Steel / I.S.I. marked. “ 

 
(c) H.C.I. Soil Waste Pipes: Confirming to I.S.I. 1729-1954, having 

I.S.I.Mark. 

 
(d) C.P. Bath Room Fittings: Plaza/ / Jaquar I.S.I. marked & 

confirming to-latest ISS 
 

(e) Brass Fittings: Shakti/Anupama /Luster/1.S.I.Marked. 

 

(f) Gunmetal Valves: Anupama / Leader / B.S.I.S.l. marked. 
 

(g) G.I. Pipes (Medium Class): Manufactured by TATA / JINDAL / B.ST. 
having I.S.I. Mark. 

 

(h) Galvanised Iron fittings: I.S.I. marked C/R brand. 

 

(i) Paints: Asian / Berger / Jonson/Confirming to l.S.S 

 
(j) Cast Iron Manhole cover frame: Sushila Industries / Prabhat Iron Foundry / 

East India Steel make confirming to 
l.S.S. 7.26 

 
(k) Stone Ware Pipes & Fittings: Manufactured by Orissa Ceramic Industries 

/ Orissa industries / Keshab Ceramic 
confirming to I.S.S. Specification No.651 / 
1980 {Grade A) 

 

(I) P.V.C. (S.W.R.) & Manufactured by the Supreme Industries 
P.V.C (Rigid.) Pipe/Fittings: Ltd., Bombay / Oriplast, Balasore 

Duroplast confirming to I.S. Specification 
No. 4985/81(Class IV) 

(B) BUILDING MATERIALS: 

(a) Bricks: 

Bricks shall be of locally available best quality kiln burnt. Bricks shall be well burnt, uniform deep red, 
cherry or copper colored, free from cracks and flows, well shaped, uniform in size, homogeneous in 
textures and shall omit a clear metallic sound when struck, bricks shall have a minimum crushing strength 
75 Kg/Cm2 and shall not absorb water more than 20% by weight. 
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(b) Cement Mortar: 

Mortar shall be well mixed to a uniform colour and consisting in the proportion as specified in the items of 
work. Sand shall be measured on the basis of its dry volume and the quantity shall be adjusted for 
bulking of damp sand. Cement shall be mixed, taking 50 kg. or 0.035 Cum. in volume only required 
quantity that can be consumed within 30 minutes of adding water shall be mixed at one time. 

(c) Cement: 

Cement should confirm to IS-269/IS-455. 

(d) Sand: 

Locally available best river sand medium size. 

(e) Coarse Aggregates: 

The course aggregate shall be of hard granite stone and shall generally confirm to I.S. 389. Porous 
Course aggregate shall not be used. The aggregate shall be free from clay films and other adherent 
coatings. Aggregate containing clay films over the stone materials shall be thoroughly washed. The 
aggregate shall be from approved quarry and crusher broken. Course aggregates shall be composed of 
particles ranging between the sizes 2.36 to the maximum size as may be specified in the relevant item of 
work, within the range, the aggregates shall be well graded so as to produce a dense concrete. 

(f) Reinforcements: 

Mild steel Round Bars, coild twisted and deformed bars of steel of medium tensile strength will be used as 
reinforcement as per drawing and design and directions. 

Mild steel bars shall confirm to I.S.;226/1962 standard quality or IS:432/1966 - Grade-l. Black annealed 
wire (Not thinner than 24 gauge for tying the reinforcements shall be used). 

 

TECHNICAL SPECIFICATION FOR SANITARY & PLUMBING WORKS 
 

(A) Sanitary ware & allied fittings : 

1. General: 

All Sanitary fixtures and their allied fittings, should be of first quality, manufactured by Hindustan Sanitary Ware 
/ Parryware / Nycer, These should be approved by the Executive Officer   of the G.P.H. Wing before use. 

2. Squatting Pattern W.C. (pan) (Orissa Pattern Closets): 

The water closet shall be of vitreous China of specified size and pattern, with an integral flushing rim. It shall 
have the flushing inlet at the back. The Orissa closet should be of approved quality confirming to I.S.S.-2656 
(Part-Ill). 

The squatting type Indian Water Closet (Orissa Closet) shall be sunk in floor sloped towards the pan in a 
workmanship like manner. The closet shall be fixed on a proper cement concrete base of 1.3.6 proportion, 
taking care that the cushion is uniform and even, without closet, to receive the specified thickness of the floor 
finishing. The joint between the Closet and the P.V.C. (S.W.R) trap shall be made with W.C. ring and rubber 
lubricant and shall be leak proof. 

3. Flushing Cistern : 

The flushing of the Indian water closet (Orissa Closet) shall be done by C.I. or Polyaterine High Level low-level 
porcelain valve-less syphonic flushing cistern of approved brand and quality I.S.I. Marked and capacity as 
specified. The connection between the cistern and water closet shall be made by 32 dia O.l. flush pipe, made 
from G.I. Pipe (Light Quality) or 32 dia P.V.C, Pipe as specified in the tender schedule. The flush pipe with an 
offset should be fixed to wall by using C.I. Holder Bat Clamps. The capacity of the cistern should be 10 Ltrs. as 
per I.S.S. 15 Ltrs. In case of low-level cisterns. The Cistern shall be fixed on cast Iron or Rolled Steel Cantiliver 
Brakets (Bulltin type), which shall be firmly embedded in the wall, with C.C. 1.2.4. The Cistern shall be provided 
with 20mm dia P.V.C. Overflow Pipe with fittings, which shall terminate into mosquito proof coupling secured in 
a manner that will permit it to be readily cleaned or renewed. 

The 32mm dia Flush Pipe shall be connected to the Water Closet by means of approved type joint. The Flush 
Pipe shall be fixed to wall by using C.I. Holder Bat Clamps. The bend and the Offset as required in the Flush 
pipe shall be made cold. The inside of the Cistern shall be painted with two coats of approved black bitumen 
paint. The Outer face of the Cistern, Brackets Overflow pipe and Flush Pipe etc., shall be painted with two coats 
of any synthetic enamel paint of approved shade and make, over a coat of priming. The cost of the rate quoted 
for the flushing cistern. 

The inlet connection to the Cistern shall be made with 450 mm 1 cmg 15 mm dia P.V.C. Heavy type connection 
Pipe. 
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4. Wash Hand Basin: 

The Wash Hand Basin shall be of the White Vitreous China of approved quality, make and brand I.S.I, marked. 
It shall be one-piece construction with an integral combined overflow. The size of the basin shall be as 
specified. Each basin shall be provided with one 15 mm dia C.R Brass Pillar Tap, 32mm dia C.R Waste, C.R. 
Chain and Rubber Plug, Unions, Joints, C.P Bottletrap cast complete in all respects of approved quality. 

The Basin shall be supported on a pair of R.S. or C.I. Cantilever brackets (built in type) embedded and fixed in 
wall with cement concrete, 1.2.4. These brackets shall be painted to the required shade with two coats of 
approved synthetic enamel paint over a coat of priming. 

The waste of the Basin shall discharge into a floor trap or Channel through bottle traps as specified. One 32mm 
dia C.P. Bottle Trap is to be fixed to the Waste of the Basin & the outlet of the bottle trap is to be connected to 
the waste pipe to discharge the waste to the Pipe, to discharge the waste to the aforesaid floor trap. The inlet 
connection to the Basin shall be made with 450mm Long 15mm dia Heavy type P.V.C. connection pipe. 

5. Kitchen Sink: 

Unless otherwise mentioned the Kitchen Sink and drain board (if used) shall be of white Vitreous China or fire 
clay as specified and approved quality, make a brand, confirming to T.S.S, It shall be of one piece construction 
with integral combined overflow. The size of the sink and Drain Board shall be as specified. 

Each Sink shall be provided with one 15mm dia C.P. brass, Bib Cock, long body, 40mm C.P. Waste with 
overflow C.P. Chain & Rubber Plug, unions etc., complete in all respects as specified and of approved quality. 

The sink shall be supported on a pair of M.S. or C.I. Cantilever Brackets (Built in type) embedded or fixed in 
position in the wall by Cement Concrete 1.2.4. The brackets shall be painted to required shade with two coats 
of approved synthetic enamel paint over a coat of priming. The waste should discharge into a floor Trap or 
Channel. The waste pipe should be 40mm dia P.V.C. Pipe jointed to the waste of the Sink with a Brass union 
nut. 

6. Standing Urinals : 

The Urinals shall be flat pattern lipped front basin of required dimension of White Vitreous China and one piece 
construction with internal flushing box rim of an approved make and brand as specified. It shall be fixed in the 
position by*using wooden plug embedded in the wall with screws of proper size. Each Urinal shall be connected 
to a 40mm dia RV.C. Waste Pipe, which shall discharge into a channel of floor trap. The lip of Urinals shall be 
kept at 525mm from floor level, while fixing the Urinal on wall. 

Where no. of Urinals are fixed in a line, the distance between the centres to centre of each Urinal shall be kept 
750mm. and each Urinal should be separated from one to other by a partition plate. The centre to centre of 
partition plates shall be kept 750mm apart. The partition plate shall be of one-piece 25mm thick marble plates, 
cut to size and front corners rounded. The partition plates shall be embedded in wall with cement concrete and 
finished smooth. The bottom of the partition plate should be kept 350mm above floor level and top should be 
kept at 1250mm above floor level. The plates should project 600mm from wall surface. The width of the plates 
to be embedded inside the wall should not be less than 100mm. The thickness of the plates shall be minimum 
25mm. 

For flushing the Urinals each Urinals shall be connected with one 20mm dia G.I. Pipe (Medium Class), One of 
this pipe shall be inserted into the inlet of the Urinal and jointed with Jute and putty where as the other end is 
connected either with a Tee or Bend with the 25mm dia size Water Pipe Line fixed on the wall horizontal above 
the Urinals. In each 20mm dia flush pipe one 20mm dia cum-metal Gate value, the water will flow to thermal of 
Urinal through the inlet pipe and flush the Urinal. After flush, the valve can be closed to avoid wastage of water. 
One 40mm dia P.V.C. Waste Pipe shall be connected to the waste of each Urinal, to discharge the Waste into 
the Channel of Trap. One end of this Waste pipe shall be made a cup size to fit into the projected waste and 
tightened with screws. 

7. Squatting Urinal Plates: 

The Urinal Plates shall be of White Glazed Vitreous China with integral flushing rim of size 450 X 350mm of 
approved make and brand as specified. There shall be white vitreous channel with stop and outlet pieces in 
front. These plates shall be fixed on C.C. at 75mm to 100mm above floor level. 

For flushing arrangement, one 25mm dia G.I. Common Water Pipeline (minimum size) shall be fixed on the wall 
parallel to floor. For each urinal one 20mm dia G.I. Branch Pipe shall be taken down up to t200mm from floor 
level just at the centre of each plate, in which one 20mm dia Gate Valves is fixed at 350mm above floor level. 
At 1200mm height, the 20mm dia flush pipe shall be divided into two branches shall be taken downward and 
connected to the inlets of the urinals plate at floor level. By operating the valve as above, the water will rush 
into the rims of the urinal plate and flush it. 

Where there are number of urinals fixed in a line, each urinal should be separated by a partition plate fixed in 
the centre of two urinal plates. The centre-to-centre distance of the partition plates shall be kept 750mm. 
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The partition plates shall be of one-piece marble plate, 25mm thick, cut to sizes and front corners rounded. The 
plates are to be embedded in wall with cement concrete and finished smooth. The bottom of the partition 
plates shall be kept flushed to urinal top level and the top level of partition plate shall be kept at 1200mm from 
the urinal plate top and the projection from the wall shall be 600mm. The width of the plate to be embedded 
inside the wall should not be less than 100mm. 

(B) Soil and waste pipes and fittings 

1. H.C.I. Pipe Fittings 

The Cast iron Soil, Waste and design pipes (spigot & socket joints) shall be of make and brand as specified 
(under specification of materials), confirming to I.S.S. 3989-1970 and ISI marked with approved clamps are to 
be used. The pipes and fittings shall be free from cracks, laps, pinholes, and other imperfection and carefully 
cited. 

The access door fittings shall be designed and made so as to avoid dead space in which filth may accumulate 
and door shall be provided with 3mm thick rubber insertion packing when closed and bolted. 

WEIGHT OF HCI PIPES 

 

2. Dia of Pipe in mm Thickness in mm Length of pipe & width piece 

1.8mtr. D/s 1.8mtr. 

50 mm 5mm 16.00kg. 15.00 kg. 

75 mm 5mm. 13.83kg. 16.52kg. 

100 mm 8mm 24.00kg. 22.00kg. 

150mm 8mm 26.70 kg. 31.82kg. 
Tolerance 10% 

3. The jointing should be done with pig lead confirming to I.S. 782-1966 - grade 99.94.The spigot and of Pipes 
and Fittings should enter into the socket end. The annular space shall be packed with spun yarn gasket, 
compacted so as to leave a depth for receiving required quantity of lead in a continuous pouring from ladder. 
After pouring lead in the joints in full, caulking is to be done three times round with the caulking chisels, so that 
the joints may be sealed with lead. The depth of lead in a point should be 35mm and the rest depth of the joint 
should be packed with spun yarn Gasket. 

4. Requirement of lead and Gasket cement for jointing H.C.I. Pipes (Each Joint) 

 
 

Dia of pipe in mm. Lead in kg. Gasket in kg. 

(same for lead & cement joint) 

Cement kg. 

100 1.2kg. 0.13kg. 0.12kg. 

50 0.36 kg. 0.06 kg. 0.06 kg. 

 

5. The inside of the pipes and fittings shall be well coated with special tar or bitumen solution of approved quality. 
Where the pipe and fittings are laid below the ground, the outer surface of the pipes and fittings shall also to be 
painted with two coats of black anticorrosive paint of approved quality. 

On completion of the work, the exposed pipes and fittings are to be painted with two coats of synthetic enamel 
paint of approved colour & quality over a coat of red oxide primer. The cost of paint should include in the rates. 

6. Soil pipes for ventilation Is to be connected to the sewer at its floor and without a trap and be carried to such a 
height, at least above roof level, to prevent damage to health by commission of foul air, The pipe shall 
terminate as open and protected by a cowl. 

7. The waste water pipe shall be connected with the nearest yard gully or a surface drain. 

8. The traps should be of hard cast iron and should have a water seal at least 50mm deep. 

9. All the soil and waste pipes and fittings, after laid and fixed shall be smoke tested, to the entire, satisfaction of 
the Engineer-in-charge. The Cost of testing is to be included in the offer. For smoke-test the materials usually 
burat greases cotton waste, which gives out a clear pungent smoke, which is easily detected by sight and small. 
Smoke shall be pumped to the drains from the lower end from a smoke machine, which consists of lower, and 
burner. 

(e) P.V.C (S.W.R.) & P.V.C. (Rigid) Pipes & Fittings 

 The P.V.C. (S.W.R.) and P.V.C. (Rigid), soil Waste & Vant Pipes (Spigot & Socket, & couples joints), shall be of 
make & brand as specified (Under Specification of materials) confirming to I.S.S., B.S.S. & DIN are tube used. 
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The main specification of P.V.C. Soil & Waste pipes and fitting are as below. 

a) Materials – Un-plasticized Poly Vinyl-Chloride (UPVC). 
b) Color - Grey 
c) Dimensions - 

(i) Diameter - Fittings - 75mm/110mm/63mm & 63mm. 
Pipes - 75mm, 110mm, on lengths of 3.or 6 mtr. 

d) Wall thickness - Fittings - Minimum 3.2mm at any port. 
Pipes - As per application 
For Rainwater - 75mrn-1.8. to 2.2.mm, 11 Omm-2.5. to 3mm 
Waste & Soil - 75mm -1.8 to 2.2mm, 110mm -2.5 to 3 mm, 

63mm – 
Underground drainage with 

light/NIL Traffics - 110mm - 2.5 to 3mm 
Light/Nil in Heavy traffic - 110mm 3.7 to 4.3mm 

e) Standard Confirming to Attributes Confirms to Standard No. 

i) Fittings & Wall B.S.4514, DIN 10531 

Thickness - DIN 19534 I.S.7834 - PVC (Rigid) 

ii) Pipe Wall thickness - IS 4905 

iii) Rubber ring - IS 5382 

iv) Fitting dimensions - DIN 19531 - P.V.C., 

DIN 19534-S.W.R. 

IS - 7834 V.C. (Rigid) 

v) Pipe Dimensions - IS 4985 

 
(a) Laying instructions & Jointing Procedure a-

1 Jointing of P.V.C. (S.W.R.) Pipes & Fittings 

Clean the outside of the pipes spigot and the inside of the sealing groove of the fitting. Apply the rubber 
lubricant, to the spigot end, sealing ring and pass the spigot end into the socket, containing sealing ring, until 
fully homed. Mark and position of the Socket edge with pencil on the pipe, then withdraw the pipe from the 
socket by approx. 10mm towards thermal expansion gap. 

a-2. Fixing of the Pipes and fittings on wall surface. 

P.V.C. pipes both (S.W.R.) & (Rigid), fixed on wall surface, are to be supported by P.V.C. pipe clips, specially 
made for these pipes, with horizontal runs, the pipe clips should be spaced at intervals of more than 10 times 
the outside diameter of the pines. In vertical lines the clips are to be spaced at intervals of one meter to a 
maximum of two metres according to pipe diameter. • 

a-3 Jointing of P.V.C. (Right) Pipe Fittings 

Clean the Outside of the pipes and inside of the socket of a fitting of the inside of the couplers (where 2 plain 
ended pipes are jointed) of. Apply solvent cement solution, evenly and smoothly on the outer surface of the 
pipe end and inside surface of either the coupler of the socket and pass the pipe end into the socket of the 
fittings. Up to full depth of socket. In case of jointing 2 plain-ended pipes 1st. push the coupler up to half depth 
on the end of one pipe and the outer half of the coupler should be pushed to the end of other pipe and thus, 
both pipes are jointed. 

a.4 Fixing of P.V.C. pipes and Fittings through holes of Walls or Chajja of roofs etc. 

The Walt/concrete slots should allow for a stress free installation, Pipes and fittings to be inserted into the slots, 
without a cement base, have to be applied first with a thin coat of P.V.C. Solvent cement, followed by sprinkling 
of dry sand (medium size). Allow it to dry. This process gives a sound base for cement concrete fixation, around 
the pipes/fittings while mending the damages. 

 Antisyphonage Pipes 

All the antisyphonage pipes and fittings to be used are of 63mm. If these are not available under the items ot 
P.V.C. (S.W.R.) materials, 63mm pipes and fittings, manufactured under P.V.C.(right) materials can be used, 
since the raw materials for both is same. 

 All traps should have a minimum water seal of 50mm as per I.S. 5329 and IS 2556 (Part XIII). Where 
antisyphonage connection is required, the traps to be supplied and used should have a 50mm antisyphonage 
gent horn on the outlet side. All the Traps used with the closets, should be of the size 125mm X 110mm i.e. 
Inlet (Socket end) of 125mm & outlet (spirit end) of 110mm only. 
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 Installation of Water Closet 

Determine the correct Location of the P/S Trap & set on a firm base, relative to the floor finish by pouring 
concrete on a slab. Bedding can be carried out by pouring concrete around the trap, ensuring that the traps 
outlet is left clear of concrete. Place the W.C. Connector ring to the socketed end of 125/110mm R/S trap. 
Apply rubber lubricant on W.C. Connector ring as well as outer side of water closet (connection point) and now 
complete the joint by pushing the W.C. to home of 125rnm socket of the trap. 

 P.V.C. (Rigid) Pipes and Fittings 

63mm (O.D.) P.V.C. Pipes to be used for these work either in antisyphonage system or elsewhere, should be of 

“Quick Fit” Pipes Class 2 (4kg. F/Cm2), Quick Fit, Pipes have one end socketted. 

The P.V.C. (Rigid) fittings, such as 63mm elbow, 63mm equal Tees 110mm x 63mm reducer etc. used in the 
work, should be of injection-molded fittings. 

 One -’jointing rubber ring will be available, with each P.V.C. (S.W.R.) pipe and fitting and hence, the cost of 
therein will not be added in the joint. 

10. Measurement 

All pipes shall be measured not/length as laid or fixed and shall be measured over all fittings such as bends, 
junctions, traps etc. The length shall be taken along the counter line of the pipes and fittings. Fittings will be 
counted extra over. 

11. Before fixing and painting, the pipe shall be tested hydraulically to pressure Q.4Kg/Cm2 for pipes under I.S.- 
1729/1964 and at a pressure 0.7 Kg/Cm2 for pipes under I.S. 3989-1970 without showing any sign of leakage, 
sweating of or her defect of any kind. The pressure should be applied internally and shall be maintained for not 
less than 15 seconds. 

(c) Water Supply Pipes and Fittings: 

1. Materials. 

All galvanized Iron Pipes are to be of mild steel continuous welded, screwed tubes, medium quality confirming 
to I.S.S. and bearing ISI Marks manufactured by reputed Firms and approved brands as specified. The pipes 
shall confirm to LS.1239 (Part-!) -1975. 

All G.I. Fittings shall be of ‘R’ Brand manufactured by M/s. R.M. Engineering Ltd., Ahemadabad and ‘C’ brand 
manufactured by Present Engineering works or equivalent best quality. 

2. Laying of Pipes 

The lay out of the mains and service pipe set etc., will be done in accordance with the drawings. The contractor 
is to mark out the exact position of the pipes and fittings at site and take approval of the Engineer In-charge, 
before taking up the work. 

3. Where the Pipes are laid, underground these must not be laid less than 450mm below ground level and coated 
with one coat of approved black bituminous paint. For laying the G.I. pipes and fittings below ground level, the 
width and the depth of the trenches for different dimensions for the pipes shall be given as below : 

 

Dia of Pipe Width of Trench Depth of Trench 

15mm to 50 mm 300 mm 600 mm 

65mm to 100mm 450 mm 750 mm 

 
The pipes shall be laid on a layer of 75mm thick sand and filled up with sand up to 75mm above pipes and the 
remaining portion of the trench shall then be filled up with proper ramming as described in “Excavation and 
refilling”. The surplus earth shall be disposed of as directed. 

Thrust or anchor blocks of cement concrete 1.2.4 in hard granite chips shall be constructed on all bends or 
branches to transmit the hydraulic pressure without impairing the ground and spreading it over a sufficient 
area. Pipes shall not be laid to pass through manholes, catch pit, drain, where, it is unavoidable the pipes shall 
be carried in sleeve pipe of M.S./G.I., as approved by the Engineer-in-charge. The rate should include such a 
situation. 

4. Where Pipes run along walls, the same are to be fixed to the wall with holder bat clamps /M.S. Hooks as below: 
 

Dia of pipe in mm 15 20 25 32 40 50 

Horizontal line 2m 2.50m 2.50m 2.50m 3m 3m 

Vertical line 2.5m 3m 3m 3m 3.5m 3.5m 
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Where the pipes are passing through the R.C.C. / Masonry wall / Column / beam or pillars, these must pass 
through the appropriate higher sizes of C.I/G.I Sleeve Pipes and are to be included in the rates. 

In case the pipes are embedded in walls and floors it should be painted with one coat of anticorrosive paint of 
approved quality. , 

All pipes should be fixed horizontal and vertical. For taking the pipes through the walls and floors & roof slabs 
etc. the holes shall be made by filling with chisels or jumper and not by dismantling the brickwork or concrete. 
After fixing, the holes shall be made good with cement concrete 1:2:4 and properly finished with C. Plaster 1.4 
to match the adjacent surface. 

Union Nuts are to be provided in each of the vertical riser or drop on and from G.l. Tank and near the Valve and 
as and where necessary. 

The long screw fittings of 3 mtrs. for long horizontal lines and inside the lavatory / Kitchen etc. 

5. After laying and jointing the pipes and fittings shall be inspected under working condition of pressure and flow. 
Any joint found leaking pipes should be removed and replaced without extra cost. The pipes and fittings after 
they are laid shall be tested to hydraulic pressure of 6 Kg/Cm2. The test pressure should maintain without loss 
of for at least half an hour. 

6. Painting 

On completion of the test, the exposed pipes and fittings are to be painted with two costs of synthetic enamel 
paint of approved color and brand over a coat of priming. 

7. Measurement 

The length shall be measured in running meter. Correct to centimeter for the finished work, which shall include 
the pipes and fittings such as Bends, Tees, Elbows, etc., but excludes brass or Gun-metal fixture like tap, 
Cooks, Valves, PVC connection pipes etc. 

8. Ball Valve 

The ball valve shall be high or low pressure class as stipulated in the Tender Schedule and shall confirm to I.S. 
1703-1968, The nominal size of ball valve shall be that corresponding to the size of Pipe for which it is used. 
The Bal valve shall be of brass or gun-metal and the float for low pressure polyethylene and for high pressure in 
copper. 

Each and every ball valve while in closed position shall withstand and internally applied hydraulic pressure of 20 
Kg/Cm2 for a minimum period of two minutes without leakage or sweating. 

Every high pressure ball valve when assemble in working condition, with the float immersed to not more than 
half its volume shall remain closed against a test’ pressure of 10.5Kg/Cm2 and a low pressure ball valve against 
a test pressure of 5.3 Kg/Cm2. 

Polyethylene floats shall be watertight and non-absorbent and shall not contaminate water and with do jointing 
adhesive jointing parts. 

The minimum thickness of the copper sheet used for making copper floats shall be of 0.45 mm. The thickness 
of materials of the float shall be uniform throughout. 

9. Ferrule 

The ferrules for connection with C.I. main shall generally confirm to I.S. 2692-1964 and shall be of nominal 
bore as specified. The ferrule shall be fitted with 3 screw and 1 plug or valve capable of complete cutting off 
the supply to the connected pipe as and when required. For fixing the ferrule, the C.I. main shall be drilled and 
tapped during non-supply hour at 45 to the connected Pipe as that when required. The ferrule must be so 
fitted, that no portion of the sunk shall be left projecting within the main on which it is fitted. After the ferrule is 
connected, one C.I. bell mouth cover or with bricks (as specified) shall be kept over the ferrule to cover the 
ferrule to protect it and the cost thereof is to be included in the item, even if there is no mention. 

 
10. Non-return Valve (Check Valves) 

The non-return valve shall be of Brass or Gunmetal and shall be of horizontal or vertical flow type and of the 
size as specified and confirm to I.S. 7810-1959 and I.S. 778-1957. The approximate weights of the valves are 
given below. 

 

Dia in mm Horizontal type (in 
kg) 

Vertical type (in 
kg) 

15 0.30 0.25 

20 0.55 0.25 

25 0.90 0.75 
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32 1.25 0.90 

40 1.70 1.20 

50 2.90 1 .45 

65 5.25 2.15 

80 7.70 4.10 
 ±Tolerance 5%  

11. Foot Valve 

Foot valve is generally placed at the lower end of the suction pipe of the centrifugal pump to prevent the 
suction pipe from empting. On vertical non-return valve may also be fixed in place of foot-valve. 

The foot valve shall confirm to I.S.038-1967. 

12. Water meters (Domestic types) 

Water meter up to 50m nominal size shall confirm to I.S.-779-1968.The meter body shall be of bronze/ Gun- 
metal and marked to read in liters complete with registration box and lid. The water meters shall be provided 
with Strainers. Strainers shall be of material, which is not susceptible to electrolyte, clean and shall be fitted on 
the inlet side of water meter. It shall be possible to remove and clean the strainer and not permit disturbing the 
registration box. The offer should include the same. The water meters shall bear ISI Mark. 

13. Bibcock & Stopcock 

These shall confirm to I.S.781-1967 and bear ISI Mark. The bibcock is a draw off tap with a horizontal inlet and 
free outlet and stopcock is a valve with a suitable means of connection for Insertion in a pipeline for controlling 
or stopping the flow. This shall be of screw down type. The cock shall open in anti-clockwise direction. The 
stopcocks should be of C.P open type/concealed type/angle valves type as specified in tender schedule. Bibcock 
should be also C.P Brass bibcock. 

14. Full way Valve (Brass) 

Full way valve is a valve with suitable means of connection for insertion in a pipeline for controlling or stepping 
the flow. The valve shall be of brass fitted with a cast-iron wheel and shall be of gate valve type confirming to 
I.S, 780-1960, opening Full way and of the size as specified. 

 
Dia in mm Flanged End Valves in kg Screwed End Valve in kg 

15 1.021 0.567 

20 1.503 0.680 

25 2.498 1.077 

32 5.232 1.559 

40 6.082 2.268 

50 6.691 3.232 

65 10.149 6.840 

80 13.281 8.845 

15. Gun Metal Full way Valve 

This shall be of the Gun-Metal fitted with wheel and shall be of Gate-Valve type opening full way. This shall 
confirm to I.S, 778-1971. Class I. The Valves should bear ISI Mark. 
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TECHNICAL SPECIFICATION FOR STONEWARE PIPE ETC. 

 
1. Stoneware Pipes (Materials) 

The S.W. pipes & fitting should be of Grade ‘A’ confirming to I.S 651/1965.The pipes shall be sound, free from 
visible defects such as fire crack or hair crack and flow or blister. The pipes shall give a sharp clear line when 
struk with a light hammer and should be perfectly salt glazed. 

 
Internal dia of Pipe in 

m.m. 
Thickness of the Barrel in 

m.m. 
Weight of each pipe in 

kg. 

100 12 14 

150 16 23 

200 17 33 

230 19 44 

250 20 52 

300 25 79 

350 30 100 

400 35 125 

450 38 147 

The length of pipes is 600mm exclusive of the internal depth of socket. 

2. Excavation of Trench for laying Sewer Pipes 

The trenches for the pipes shall be excavated to the lines & level as directed. The bed of the trench shall have 
to be evenly dressed throughout from one change of grade to the next. The gradient is to stout by means of 
sight rails and boning rods and required depth be excavated at any point. The depth of the trench shall not less 
than one meter, measured from top of the pipe to the surface of the ground under roads and not less than 
0.75mm elsewhere. The width of the trench shall be the nominal diameter of the pipe plus 350m. The bed of 
the trench if in soft or made up earth, shall be well watered and rammed before laying the pipes and the 
depressions if any shall be properly filled with sand and consolidated in 200mm layers. Depending on soil 
condition, piling may even be necessary if so desired by the Engineer In-charge. If rock is met with, it shall be 
removed 150 mm below the level of the pipe and the trench will be refilled with sand and consolidated. 

The excavated materials shall not be placed within One Mtr. or half of the depth of the trench whichever is 
greater from the edge of the trench. 

The trench shall be kept free from water. Shoring and shuttering shall be provided wherever required. 
Excavation below water label shall be done after dewatering the trenches. 

After the excavation of the trench is completed, foundation of cement concrete 1.4.8 in hard granite metal (size 
40mm) shall be laid with proper level all along under the length of the pipe with launching on all around 
concrete as per drawing. 

3. Laying, Jointing, haunching of the Pipes and fittings. 

Drain Pipes (S.W. pipe & other pipes used for drain and Sewer) shall be laid in straight lines and to the even 
gradients as shown in the layout drawings. 

The socket and of the pipes shall face stream. Adequate care shall be exercised in setting out and determining 
the level of the pipes and the contractor shall provide suitable instruments, templates, sight rails, boning rods 
and other equipments necessary for the purpose. In the case of pipes with joints to be made with loose collars, 
the collars shall be slipped on before the next pipe is laid. In those joints, a tight ring of twisted tarred jute 
soaked in cement mortar filling to ensure proper alignment and prevent. Cement entering the pipes, Cement 
compound joints is to be finished with proportion 1.1 with 45 beveling. The joints are to be kept wet with wet 
bag until the same are properly set with. The cement mortar joints shall be cured at least for 7 (Seven) days. 

In the case of S.W. Pipe joints (socket & spigot), they should be caulked first with tarred jute (Spun) of required 
diameter, almost quarter depth of the socket, after which cement mortar 1:1 is pushed in with wooden chisel 
and finishing beveled at outside at 45 degree. Instead of jute of hump rubber gasket of proper size may also be 
used. The whole joint must be cured for not less than three days. In case of pipes less than 250m dia, joints 
should be made at ground level with three pipes at a time and for larger ones two pipes at a time and after 
curing they should be soiled in foundation with the help of the ropes. All pipes should be properly launched with 
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cement concrete 1.3.6 with washed gravel where the pipes are crossing the drain or all round concrete 1.3.6 
with washed gravel is to be done to 150 mm thick over the barrel of the pipe. 

The whole of the drain work shall be tested when laid, and at the completion of the contract, to the satisfaction 
of the Executive Officer   and shall be retested if necessary until found satisfactory. The test shall be made by 
means of water under pressure at the highest point of the Section under test and providing an air pipe at the 
lower and of the line. Maximum head of 5 (five) fact (1.5m) must be maintained. 

4. Excavation and refilling. 

Excavation for drain and pipe trenches shall be straight and to correct depth and gradient. The trench bottom 
shall be of required width as per specification to allow working space for pipe jointing. 

Excavated materials shall be dumped away from the site as directed by Engineer-in-charge. Suitable 
precautions are to be taken to prevent in flow of water into the excavated area, during construction. 

The contractor at his own expense shall pump out or otherwise remove any or all water which during the 
continuance of contract may be found in the excavated trenches to keep the trench clear of water during the 
work under progress. 

The pipeline shall not be refilled and covered, until the line therein has been passed and tested. 

5. Burried Services 

All pipes, cable mains and other services exposed by the excavations shall be effectively supported by timbering 
or other means for which no extra payment will be allowed. The contractor shall be responsible for any damage 
occurring to burried services and make good the same at his own cost to the satisfaction of the Engineer-in- 
charge. 

6. Trench condition : 

Where a trench is excavated and refilled after laying the pipe, settlement of the earth in the refilled trench take 
place. The filling above the top of pipe, settles relatively, more than the sides of the trench, thereby developing 
frictional resistance. The contractor is required to take special precaution against this, while refilling the 
trenches. Procedure for backfilling as stipulated earlier should be strictly followed. 

7. Inspection Chambers/Manholes 

At every change of alignment, gradient or diameter of a drain there shall be a manhole or Inspection Chamber. 
The maximum distance between man hole chamber shall be 30 metres for the linelaid straight. 

All manhole and inspection chamber shall have internal dimension as shown in drawing and B.O.Q. The depth 
of invert shall be fixed to the gradient. 

The foundation for Manhole shall be 175mm thick & with cement concrete 1.3.6 in hard stone metal / granite 
metal of 40mm size. The concrete shall project 150mm beyond the external faces of the brickwork. 

The brick masonry shall be done in cement mortar in the proportion of 1:4 and thickness of the brick wall 
should be 250mm thick up to 1200mm depth from Ground Level and beyond that the wall thickness shall be 
maintained 375mm.The inside surface of the walls of the chamber, shall be finished with cement plaster 1.3 
and out side with cement pointing 1.3. In addition to this, the inside surface should also be provided with 
cement punning. 

On the top of base concrete channeling on C.C. 1.2.4 with granite chips is to be done keeping the diameter 

equal to the dia of drain pipe and depth equal to half of the dia of pipe. The channel, ‘should1 be done 
longitudinally at the centre, connecting both the ends of the pipe. The channel is to be hunched up with 
concrete 1.2.4 with hard granite chips of size 12mm sloping upwards from the edge of channel to meet the side 
of chamber at gradient of 1.6. The channel and benching are to be finished smooth and cement mortar 1.3 and 
punning unless it is unavoidable. The branch should deliver sewerage in the Manhole in the direction of main 
flow and the junction must be made with care so that the flow in the main is not impeded. Channels for drains 
coming from the side of the Manhole Chamber, shall be curved to meet the main drainage channels. 

The Manhole and Inspection Chambers shall be covered with R.C.C. cover slab of thickness 100mm to 150mm 

according to the requirement at site. One C.I. Manhole cover of diameter and weight as stipulated in the tender 

schedule shall be fixed, on the cover slab. Unless otherwise mentioned the C.I. Cover and Frames and shall 

confirm to I.S. 1726/1960. Heavy duty covers etc., under heavy vehicular traffic condition and capable of 

bearing wheel loads up to 11.25 tons, are to be used and medium duty under light type wheel traffic loads and 

light duty for domestic premises are to be used. Covers and Frames shall be clearly cast, double water seal type 

and they shall be free from all and sand holes. The cover shall be gas tight and water tight with proper water- 

seal. The C.I. Cover and frame shall be coated with two coats of black bituminous paint. The frame of Manhole 



77  

cover shall be fixed on the slab while the slab is cast. R.C.C.M.H. covers of 50cm dia and 100mm thickness shall 

be fitted in line of C.I.M.H. cover if stipulated in the bill of quantity of the tender schedule. 

8. Gully Trap Chamber 

The size of chamber for 100mm HCI yard gully shall be of 300mm X 300mm (Inside). Foundation with 100mm 

thick cement concrete 1.3.6 with hard granite metal of size 40mm from outer surface of wall and Brick work in 

cement mortar 1.4,125rnm thick, depth up to 600mm maximum. The finishing of masonry wall both inside and 

outside should be done in cement mortar 1.4 cement punning should be provided on the inner surface the trap 

should be burried in cement concrete 1.2.4 in H.G. chips up to the mouth and one hinged C.I. Grating of size 

300mm x 300mm are to be fixed on the top of mouth of Gully trap to arrest rubbishes shall be provided. The 

foundation, should project 75mm from outer. 

9. Kota/Marble Stone flooring 

The Kota/Marble stones shall be of thickness specified but not less than 20mm and of uniform with edges 

absolutely square & straight. They shall be laid in Cement Mortar (1.4) over masonry or concrete base. The 

sides of the stones shall be arranged to butt against each other truly so as to came the joints practically 

invisible and certainly not more than 0.8mm in width any where. The joints shall not be filled with mortar but 

may afterwards be grouted with neat white cement mixed with matching colour pigment. When the floor has 

completely set, it, should be polished with pumice stone and finally with pads of felt. 

10. Glazed tile dado 

The glazed porcelain tiles shall be of approved size and thickness 5mm to 6mm with edges absolutely straight & 

surface accurately plain. They shall be fixed in 6mm. thick cement mortar 1.3 using cement slurry over pre- 

cement plastered base. The sides of the tiles shall be arranged to but against each other truly so as to make 

the joints practically invisible. However, the joints may be granted with white cement mixed with colouring 

materials to match the tiles and neatly cleaned leaving no trace of excess grouting materials. The tiled surface 

and edges should be perfectly vertical and straight. The corner points must be normally right angled unless the 

site condition demands 

 

TECHNICAL SPECIFICATION OF INTERNAL ELECTRIFICATION WORKS 

 

The details of internal wiring, the position of fittings, fans, switches and plug sockets etc. are indicated in the 
layout drawings. The position of light fittings, fans, switchboards etc. indicated n these drawings are only for the 
guidance of the supplier and the actual position of these shall be mutually decided between the supplier and the 
purchaser. The supplier shall submit the purchaser of his consideration and approval all runs of wiring and the exact 
position of all the points and the switch boxes first marked on the points buildings. 

All internal wiring shall be done in conformity to the latest Indian standard specification/Rules, code of 
practice adopted by CPWD and other standard practices prevalent in the part of the country. For the purpose of the 
specification the terminology used shall be as defined in IS:732 and IS:1356 ofr the definition of points wiring. The 
installation shall be carried out in conformity to all requirements of IE Act,1910 and IE Rules 1956. 

a) Ceiling rose in (in case of ceiling and exhaust fan). 

b) Ceiling rose or connector ( in case of pendants except stiff pendant points) 

c) Bank plate (in case of stiff pendant). 

d) Socket outlet (in case of socket outlet points) 

e) Lamps holder (in case of wall Bracket, batten holder bulk head fitting and similar other fittings) 

f) Call bell / buzzer (in case words ‘via’ the switch shall be read ‘via’ the ceiling rose / socket outlet for bell 

push, where no ceiling rose / socket outlet its provided. 
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The following shall be deemed to be included in the point wiring 

a) Switch and ceiling rose are required 

b) In case of wall brackets, bulk head fittings, cables as required up to the lamp holders] 

c) Bushed conduit for porcelain tubing where cables pass through walls. 

d) All wood or metal blocks, boards and boxes, R.J. Boxes sunks or surface type including those required 

for fan regulator but excluding those under the distribution board and main 

control switch. 

e) Earth wire from 3 pin socket point to the common earth including connection to the earth dolley. 

f) Earth wire of 16SWG/14 SWG/I.G. wire for loop earthing of the fixture 

g) All fixing accessories such as clips, nails, screw, plug, rawl plug, wooden plug, round blocks etc. as 

required 

h) Joint for junction boxes and connecting the same as required 

i) Connections to ceiling rose or connection socket outlet, lamp holders, switch, fan regulators etc 

The point wiring in case of fan and light points shall mean the distance between the control switch and ceiling 

rose, connect or back plate, socket outlet or lamp holder depending upon the fittings measured along the runs of 

wiring irrespective of the number of wires in run. In the case of socket outlet points, the length shall mean the 

distance between the socket outlet and the tapping point of live wire on the nearest switchboard or junction box, as 

the case may be. 

In the case of exclusive socket outlet circuits wired on ‘Joint Box’ system of wiring, any junction provided for 

extending the wiring beyond the point referred to, shall be treated as the nearest tapping point. In case of call bell / 

buzzer points the length shall mean the distance between the call bell and the ceiling rose / socket outlet or the bell 

push (when the ceiling rose / socket outlet is not used). 

Sub main shall include the earth wire of adequate size main distribution Board up to sub distribution board 

B.B. such wiring has been classified on the basis of length. For the internal lighting, either surface conduct wiring 

system or recessed conduit or batten wiring system shall be provided as specific in the bill of quantities and working 

drawings. 

Conduit wiring 

For recessed conduit wiring system the conduit shall be placed in the ceiling / columns etc. before the casting 

of the slab or column. The conduit pipes shall be properly positioned and fixed so that it will not be displaced at the 

time of concreting. The junction boxes provided shall be so arranged that its cover will be flushed with the finished 

surface of the ceiling or column. 

For placing the conduits in the walls, chases of ample dimension shall be made neatly to fix the conduit in a 

desired manner. The conduit pipe shall be fixed by means of staple or saddles not more than 600mm apart. Fixing of 

standard bends or elbows shall be avoided and all curves maintained by bending the conduit itself with a long radius 

will permit easy drawing of the conductors. Suitable inspection boxes shall be provided to permit periodical inspection 

and removal or replacement of wires if necessary. There shall be mounted flush with the wall with holes in the cover 

of the box. 

The switch or regulator box shall be made of metal on all sides except on the front where backlight sheet or 

Perspex cover painted to match the colours of the wall shall be used I case of surface wiring system. For recessed 

wiring system, these boxes shall be made flush with the conduit of each conduit or section shall be completed before 
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conductors are drawn in. The entire system of conduit after installation shall be tested or mechanical strength and 

electrical continuity throughout the earthlings of the entire 

installation shall be carried out in accordance with I.E. Rules and standards 

The number of wires drawn in the conduits shall not exceed the numbers those specified in Indian 

standard specification No.732. 

Main and Sub distribution Boards: 

The position of main boards for lighting and sub distribution board for different buildings are approximate and 

the exact location shall be given to the successful tenderer at the time of installation. 

The scope of this specification includes installation of the panel boards and distribution boards and making 

necessary connections. The installation of the boards shall be done strictly in accordance with the details supplied 

with the specifications; the instructions supplied by the switchgear manufacturer, Indian standard specifications and 

H.E. rules. 

The supplier shall submit the details of installations to the purchaser for his consideration and approval, prior 

to installation. 

When the switchboards are wall / column mounted top, they shall, be mounted on a suitable angle iron 

framework. All the metal supports etc. shall be protected against corrosion. The mounting height for such 

switchboards shall be such that it can be conveniently operated. 

Earthing 

Earthing shall generally be carried out in accordance with the requirements of Indian Eletricity Rules and the 

relevant rules and regulations of electrical supply authorities. The complete earthing work for the installation covered 

by this specifications shall also be provided taking into account Indian Standard Specification No.IS:732 and IS:3043. 

The earthing system adopted shall also have adequate mechanical strength. 

The work shall include earthing o non current carrying metallic parts of all the equipment, light fittings, 

conduit pipes, cable and cable supports and earth strips ( the design to be approved by the purchaser) and all the 

inter connection between the earthing system to a value mutually agreed upon\ between the purchasers and the 

supplier. 

 
Installation, testing and commissioning: 

The supplier shall be responsible for the installation testing the commissioning of all the equipment and 

materials supplied by him against this specification. This shall also include the provision of miscellaneous wiring and 

supports and earthing in compliance with Indian Electricity rules and to he full satisfaction of the Government 

Electrical Inspector. All small items such as clamps, bolts, nuts, racks, supports, miscellaneous wiring etc. required to 

make the installation complete, shall constitute the part of major items specified in the bill of quantities and the 

tenderer should quote for each item taking these into consideration. 

The responsibility of the supplier shall include receiving all the equipment and materials at site, storage for 

required period, handling the same at the site of erection, final execution , erections, revisions of equipment, if any, 

testing and commissioning and handing over the installation complete in all respect to the entire satisfaction of the 

purchaser’s authorized representative. The supplier shall make good of all the damaged equipment and materials 

during this period at his own expense. 

The supplier shall submit sample of each and every equipment and materials for the final approval of 

the purchaser’s representatives immediately after the acceptance of offer. All the equipments and materials 
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shall be supplied exactly as per to the approved samples. If at any stage the purchaser brings to the notice 

of the supplier any discrepancy or defect the supplier shall replace the same at his own expense. 

The supplier shall render all reasonable assistance to the purchaser in getting the installation approved by the 

Government Electrical Inspector prior to the energisation and supply necessary drawings, test certificates and both for 

tests carried out at the factory and site as well as the tests which the inspector may demand. In case any addition of 

alternations are required, to be made in the installation or in the equipment as per he directive of the Government 

Electrical Inspector / Local Authorities, he same will have to be carried out by the supplier , at his own expense. 

The position of light fittings, main board, switches, sockets and routes of pipes and cables shown in the 

drawings are only indicative. The actual position of these shall be decided at site at the time of execution joints by the 

supplier and the purchaser’s authorized representative. The position of light fittings, pipes and board if required, to be 

changed / shifted due to the change in the building design etc by the purchaser’s authorized representative, the same 

shall be carried out at no extra cost. 

All the materials supplied to the contractor according to the Contract condition will be subject to inspection 

and approval of the officer or his representative from time to time. The contractor will provide all facilities of such 

inspections free of cost. At the time of inspection, the owner of his representative will have full liberty to reject any 

such materials, which does not conform to the specification / requirement. No claim for any rejected materials will be 

entertained by the owner. The contractor will remove all rejected materials from site at his own cost. 

No surplus materials procured by the contractor will be accepted by the owner. 

The contractor will be responsible to get the Electric installations cleared by the Electrical Inspector of Orissa 

Government. 

Only the inspection fee will be reimbursed by Department on production of challan copy. 

Installation and Maintenance Tools: 

The supplier along with the tender shall furnish a complete list of tools, appliances and accessories required 

for the installations of switch grass, light fittings, pipes cables and wires. 

Drawings: 

All drawings, test certificates, instructions manuals etc. shall be in English Language and all dimensions and 

weights shall be in metric units. 

The tenderer shall submit with the tender general arrangement drawings for the installations work, typical 

methods and cabling and cables supports pipe work and pipe supports, typical methods of earthing and fixing of light 

fittings earthing etc. as offered by him in the tender. 

The contractor shall submit for he purchaser’s approval all layout, the general arrangement drawings as well 

as the typical details of all types of installation work in three sets before commencing the manufacture and the site 

installations work well in advance so that the site work shall not sufer. 

After obtaining approval of the above drawings the contractor shall supply three sets of the following 

drawings: 

(a) The arrangement and support of conduit pipe 

(b) The position of light fittings, switches / plug socket and switch boards 

(c) Earthing installations 

(d) Layout plan showing the entire cable network 

On completion of work, the successful tenderer shall supply one set of tracing in transparent linen and five 

sets of prints of all drawings incorporating all the changes / modifications affected during the execution of the 
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contact. All wiring diagrams shall indicate clearly, the switch board, the runs of main and sub main wiring and the 

position of all the points with their controls. All the circuits shall be clearly indicated and numbered in a accordance 

with IS:375. 

The technical literatures and operating instructions and the maintenance manuals shall also be supplied in 

triplicate to the purchasers after the completion of the installations work. 

Test: 

Manufactures standard tests in accordance with Indian Standard and other standards, adopted shall be 

carried out on all the equipment and accessories covered by this specification so as to ensure efficient and satisfactory 

performances of all the components and also the equipment as a whole under working conditions at site. The 

tenderer shall submit a complete list of all such tests. If the purchaser, if so desired for special tests, to be carried 

out, under certain conditions the same shall be made by the successful tenderer at his own expenses. 

All equipment shall be tested at site before the commissioning in accordance with the adopted standard and 

Indian Electricity Rules. Voltage test shall be carried out on each circuit on completion of wiring and cabling. 

Technical Data: 

The tederers shall submit with their tender all such technical data, which are required for complete evaluation 

of the equipment offered. The suppliers shall give complete technical information of the equipment as detailed in 

Annexure and relevant Indian standards. The tenderer should supply such details of all equipment and materials 

offered specially with regard to the following. 

a) Fuse switch board and distribution boards 

b) Light fittings 

c) Conduits and the accessories for them 

d) Switches / plug sockets 

e) Cable and wires 

The tender shall give along with his tender the following details: 

a) Complete details of earthing electrodes, earthing station and earthing conductors 

b) Details of conduit supports 

c) Details of all the equipment and accessories to be supplied 

Exception to Specifications: 

The object of this specification is to have all tenderers quote for equivalent materials and workmanship. It is, 

however, understood the certain manufacturers may not be able to offer as specified in every case, where the 

tenderer may find it necessary to deviate from the exact letter and not the intent of the specification, he must 

specifically state what these deviations may be at the time he submits the tender. All deviations must be grouped in 

one statement. 

No deviations other than those includes in the tender will be permitted. These deviations should be listed as 

per Annexure. 

PVC insulated Cables and Wires: 

For 415V Distribution system, cables of voltage grade not less than 1000V shall be used. These cables shall 

be heavy-duty class, PVC insulated and PVC sheathed with aluminium/copper conductors. The wires used in the 

lighting installation shall be PVC insulated and PVC sheathed copper wire/aluminium wire in case of conduits wiring 

and of 660V grade. Wires of different colours shall be made use of for quick\ identification of phase wire / neutral 



82  

wire etc. All cable of wires shall comply with the requirements regarding the manufacture and testing etc as specified 

in India Standard Specification IS: 1554 and IS:694. 

The length of cables indicated in the bill of quantities and drawings are only indicative and the 

Successful tenderer will be paid for the exact length of cables laid at site. No joint shall be allowed in a run of cables, 

which can be covered by a possible drum length of cables. 

Fuse switch / switch fuse shall be metalclad dust and vermin proof suitable for use under climatic conditions 

prevailing at site. Switch fuse / fuse switch units shall comply in general to IS:1567/4064 with regard to design and 

constructional / features. 

The ‘ON’ and ‘OFF’ position of the switch handles shall be distinctly indicated and interlocks shall be provided 

to ensure that the switch cover cannot be opened unless the switch is in the ‘OFF’ position. Means shall, however, be 

provided for releasing the interlock to permit closing of switch with cover open for testing purposes. Designs with 

normal conventional position of switch handles, i.e. with switch handle up in the ‘ON’ position and down I the ‘OFF’ 

position shall be preferred. All live parts inside the switch shall be properly surrounded and inter phase barrier shall be 

provided. 

Switch fuse / fuse switch units, distribution boards shall be provided with necessary metal fame work so that 

they can be mounted on wall / columns structure etc. as desired. The panel boards, shall be wall mounted type or 

floor mounted type as specified in the bill of quantities or drawings. Necessary supporting 

metal frame of approved design shall be provided for all panel boards 

The arrangements of work boards shall be such that the operational handle of the top mounted switches are 

within the convenient of operators (about 1.2 M from the finished floor level) and proper space shall be provided for 

the termination of the cable in the switches provided below the bus-bars. 

The bus-bars within the bus-bar chamber shall be liberally spaced for taking the riser connection. The bus 

bars with aluminium conductors shall be provided and PVC sleeves of different colour shall be mounted on them for 

easy identification, Clamped joints for taking the riser connections, instead of bolted type shall be preferred. 

Two bolted type earthing terminals shall be provided on the switch boards. All individual switches shall be 

connected with suitable size earth wire to the main earthing terminals of the switchboard. 

Hanger Board and shock treatment / charts shall be supplied wherever required. 

At the incoming side of each pen phase, 3-neon type indicating lamps should be provided at the main board. 

Switches and Plug Sockets 

Switches provided for control of light points shall conform to IS:1087 and shall be rated for 5A/15A 250V 

Ceiling Fans and Exhaust Fans: 

Ceiling fans shall conform to Indian standard specification IS: 374-1960. The fans shall be supplied with all 

standard accessories like regulator and capacitors etc. 

The performances rating of the propeller fans shall in accordance with stipulations of IS:2312. All fans shall 

be robust in design and construction and shall be supplied complete with wall brackets / clamps etc. 

Fluorescent Fittings: 

All fluorescent fittings supplied shall confirm in general to IS:1913 and shall be complete with all standard 

accessories like choke, starter and capacitor etc 

The type of enclosure provided for the fittings shall be of that specified in the bill of quantities and the 

working drawings. The materials of construction for fittings used for outdoor installations and for use in the work 

anodes shall be such that they shall withstand the atmospheric condition in that area. 
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Lamp holders used shall be fully shock proof, spring-loaded rotary type to ensure positive lamp locking. It 

should also be not possible to touch live parts of the lamp holder both after the lamp has been taken out and during 

the insertion or removal of the lamp. The starters shall be designed to give designed starting characteristics that shall 

promote full lamp life. Starter shall have high mechanical strength and topic proof construction. It should be 

incorporated with radio suppression capacitor o adequate rating and\ capacity. Power factor improvement capacitors 

are provided with hermetically sealed housing to ensure long and trouble fee service. Terminal soldering tango shall 

be provided for easy electrical connections. The capacitors in general shall confirm to IS:1569-1963 and P.F 

improvement up to 0.95 for twin fluorescent light fittings and 0.9 for single fluorescent light fittings is to be 

maintained. 

The ballast provided in the fluorescent fittings shall generally be in accordance to IS:1534. 

The ballast should incorporate the following design features. 

i) Low working temperature 

ii) Correct pre heating current for the electrodes 

iii) Proper wave foam 

iv) Small in dimensions 

v) Correct power supply to the lamp 

vi) No hum. 

vii) Easy connection leads. 

All the metal construction of the fittings shall be such that they shall: 

1) Withstand the atmospheric condition prevailing in the area 

2) Provide maximum mechanical protection to the tubes and fittings accessories. 

Assists in maximum and uniform light distribution. 

 
All fittings shall be provided complete with florescent lamps. All lamps shall confirm to IS:2418. 

 

Incandescent Fittings: 

The incandescent fittings shall be supplied strictly as per the details given in the enclosed annexure and bill of 

quantities, deviation if any regarding design, construction of materials should be specified clearly. 

All the metal parts used in construction of the fittings shall have no effect due to dust / fumes / gases likely to exist in 

the atmosphere. All the bolts , clamps, nuts and guard wire etc shall be galvanized. The wall fittings shall be 

provided with necessary hooks / clamps / supports etc for fixing the light fittings on wall / ceiling etc as detailed in 

the bill of quantities and the working drawings. 

Light fittings shall be suitable for connection with 19mm dia. Conduit pipe as required. If fittings are to be 

connected through PVC cables, glands of adequate size and capacity shall be provided. 

The lamp holders provided in the fittings shall confirm to IS:1528. 
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C O D E S 

 

Codes shall mean the following including the latest ascendants and / or replacement if any. 

a) Indian Boiler Act, 1923 and Rules and Regulations made their under 

b) Indian Electricity Act, 1923 and Rules and Regulations made there under 

c) Indian Factories Act, 1948 and Rules and Regulations made there under 

d) The minimum wages Act 

e) The Women’s Compensation Act 

f) The Payment of Wages Act 

g) The Fatal Accident Act 

h) The Industrial Employment Act 

i) The Employment provident Fund Act 

j) Indian Explosive Act 1984 the Rules and Regulations made there under 

k) Indian Petroleum Act 1934, and Rules and Regulations made there under 

l) A.S.M.E. Test Codes 

m) AIRE Test, Codes 

n) American Society of Materials Testing Codes 

o) Standards of the Indian Standards Institution 

1) Low Tension Circuit Breakers : IS 2516-1955 Part I Sec.1 

2) Switchgear Bus Bars IS 375-1963 

3) HRC fuse links IS 2208-1962 

4) Distribution fuse boards IS2675-1966 

5) Enclosure for Low Voltage switchgear IS214701962 

6) PVC Cables IS1554-1975 

7) Tabular fluorescent lamps for Cameral lighting service IS2418-1963 

8) Tungsten Filament Lamps for cameral service IS415-1963 

9) Ceiling Fans IS274-1966 

10) Flood lights IS1947-1961 

11) Wall Glass flame-proof electric light fittings IS2206-1962 (Part 1) 

12) Water Tight Electric Light Fittings IS3553-1956 

13) Steel Boxes for Enclosure of Electrical Accessories IS5133-1969 

14) Fittings for Rigid Steel conduit IS2667-1979 

15) Rigid steel circuits for electrical wiring IS3837-1966 

16) Accessories for Rigid Steel Conduits for Electrical Wiring IS3837-1966 

17) Switch Socket Outlets IS3837-1966 

18) PVC Wiring IS694-1977 

19) Switches for domestic and similar purpose IS3854-1966 

20) PVC wiring IS694-1977 

21) Call Bell and Buzzers IS2268-1966 

22) Straight through joint boxes and leads sleeves or 

paper insulated cables- EID-0032-1964 
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23) Earthing IS3043-1966 

24) Electrical Wiring installations IS732-1963 

25) Switchgear IS3072-1965 (Part I) 

26) Lighting protection IS2309 –1969 

27) Public Address system IS1882-1962 

28) Low Tension switch use units IS4064-1978 

29) Code of Practice for Automatic FIRE ALAM system IS2189-1970 

30) Specification for Heat Sensitive Fire Detectors IS2175-1977 

31) Guide for Safety procedure in Electric work IS5216-1969 

32) Rubber Mats for Electric works IS5424-1969 

p) Other internationally approved standards and / or Rules and Regulations touching the subject matter 

of the contract 

GENERAL CONDITIONS 
1. Drawings & Specifications 

The Contractor, after the award of the contract and on signing the agreement shall be furnished free of cost 

two copies of each of the drawings specifications, descriptive schedules and other details necessary for 

execution of the work. All further drawings and details as may be prepared by the department from time to 

time for reasonable development of the work described in the contract documents and reasonably necessary 

to explain and amplify the contract drawings and to enable the contractor to execute and complete the work 

shall also be supplied in duplicate to contractor free of cost. 

Any further copies of such drawings, required by the contractor shall be paid for by him. The contractor shall 

keep one copy of all the drawings specifications, price schedule of items and quantities at work site and the 

Executive Officer   or his authorised representative shall at all reasonable times have access to the same. 

2. Contractor’s Responsibility. 

a The contractor shall provide at his cost everything necessary for the proper execution of the works 

according to the intend and meaning of the drawings, schedule of items and quantities and 

specifications taken together, if the same is not particularly shown or described therein, provided that 

the same can reasonably be inferred there from, tf the Contractor finds any discrepancy in the 

drawings or between the drawing and schedule of quantities and specifications, he shall .immediately 

in writing refer the same to the Executive Officer   whose decision shall be final & binding. 

b) Any work done at any time or even before receipt of such details shall be removed/replaced by the 

contractor without any expense to the department If the work is not in order and if so directed by the 

Executive Officer   error inconsistencies in drawings and local conditions affecting the works shall be 

brought to the notice of the Executive Officer   immediately for his decision All drawings, bill of 

quantities and specifications and copies therefore furnished by the department, are their property. 

They shall not be used on any other work and shall be returned to the Department on request on 

completion and before issue of final certificate or termination of the contract. 

c) All materials and workmanship shall be of the respect kinds described in the specification. B.O.Q, 

contract and in accordance with the instruction of the Engineer-in-charge. The contractor must satisfy 

himself about the same while furnishing samples for approval of the Executive Officer   before 

incorporation in the works. 
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d) The Executive Officer   may from time to time cause at his discretion such tests on samples of 

materials or workmanship of all/any materials and work, as he may consider necessary at places of 

manufacture, fabrication, on the site or at such other places. The expenditure incurred for all such 

tests shall be borne by the contractor. 

e) All approved samples are to be preserved by the contractor in a regular manner in the site office for 

inspection and verification of the Executive Officer   or his representative from time to time. 

g) Alteration / Addition & Omissions 

The Executive Officer   shall make any variation of the form, quality or quantity of the works or any 

part thereof that may be in his opinion be necessary and for that purpose or if for any, other reason it 

shall, in his opinion be desirable, he shall have power to order the Contractor to do so and the 

Contractor shall do any or allot followings: . 

a) Increase or decrease the quantity of any work included in the contract. 

b) Omit any such work. 

c) Change the levels, lines, position and dimensions of any part of the works, and 

d) Execute additional works of any kind necessary for the completion of the work. No such 

variation shall in any way ratidate or invalidate the contract, but the value of all such 

variations shall be taken into account and shall be added to or deducted from the 

contract sum accordingly, but no such variation shall be made by the contractor without prior 

written instruction from the Engineer-in-charge. 

e) The Schedule of quantities/rates shall be deemed to have been prepared and included in 

accordance with the method of measurement of work set out and as per the relevant 

specifications or in its absence relevant I.S. code of practice Any error in the specification or 

in quantity or omission of any item from the schedule of quantities/ rates shall not vitiate the 

contract, but he adjusted by adding to or deduction from the contract sum provided that no 

rectification of errors, if any, shall be allowed in the contract schedule of rates. 

4. Valuation of variations 

a)  All extra or additional work done or work omitted shall be valued at the rates and price set 

out in the prices schedule of quantities, and/or derived there-from, if in arriving at the 

contract sum, the Contractor have added to or deducted from the total of the items in the 

tender any sum either as a percentage or proportion, then the same percentage of proportion 

shall apply to all. items or works in the prices schedule as also for valuation of variation. 

b) If the contract does not contain any rate or price applicable to the extra or additional work, or 

the rate or price in the priced schedule of quantities has become inapplicable in the opinion of 

the Executive Officer   by virtues of such addition or omission, then suitable rates or price 

shall be agreed such rates shall be derived by analysis based on standard schedule of rates of 

State P.W.D. / P.H.D or in case such is not available therein, form any approved schedule 

with the various elements valued at local market price plus 15 (fifteen) percent towards over- 

heads. 
 

5. The Offers are also to include 
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a) To supply all materials, labour, supervision, services, supports, scaffoldings, approach road, 

construction equipments, tools and plants etc., as required for proper execution of all the 

items of the work as per drawing and specification. 

b) To provide all incidental items not shown or specified in particular, but reasonable or 

necessary for successful completion of the work in accordance with the drawings, 

specifications and schedule of quantities. 

c) Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the trenches and 

excavations. 

d) Providing shoring and shuttering to avoid sliding of the soils and removal of the same or 

completion. 

e) De-watering as required and directed. 

f) Excavation at all depths (Unless otherwise mentioned in schedule), stacking separately 

usableand disposal of surface earth and materials from site as directed. 

g) Curing of ail concrete and cement works as per specification and direction, 

h) Centring, shuttering as required for all concrete work. 

i) Bending, binding, tying the grill & placing in position, including supply of all materials & 

labour etc. 

|) To provide water and power required for construction testing and commissioning, 

k) Testing of materials and works as per specification and direction 

Annexure- I 
 

List of Plants & Equipments to be deployed on contract work 
 

Sl. 
No 

Type of Equipments No. of machines 
required 

Marks 

1 Concrete mixer 
1 No 20 

2 Concrete Vibrator : Plate type 
1 No 10 

3 Concrete Vibrator : Needle type 
1 No 

10 

4 Water Tanker 
1 No 10 

5 Water pump 
1 No 10 

6 Truck/ Tipper 
1 No 10 

7 Tractor 1 No 
10 

8 Rigid Centering and Shuttering materials Minimum area 
700.00 Sqm 20 

  Total 100 

Note:- List of equipments/machineries mentioned above is the minimum requirement. Owned/Hired 
less quantity of any equipment / machineries will be awarded 0 (Zero) mark. 
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DTCN Clause No-35 

SCHEDULE – A 
 

CERTIFICATE OF NO RELATIONSHIP 
 

I/We hereby certify that I/We* am/are* related / not related(*) to any officer of H & U.D. Department of 

the rank of Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the 

Works Department, Govt. of Orissa I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* 

contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to make good the 

loss or damage resulting from such cancellation. 

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection. 

 

(*) - Strike out which is not applicable 
Signature of the Tenderer 

 

  - - - - 

 

DTCN Clause No-48 

 

SCHEDULE - B 
 

WORKING EXPERIENCE 

LIST OF BUILDING WORKS IN PROGRESS 

 
 

Name of 

Employe 

r 

Name of 

location 

and 

name of 

work 

Contract 

price in 

Indian 

Rupees/ 

Agreeme 

nt no. 

Major Items 

of works 

Date of 

starting 

the work 

as per 

Agreeme 

nt 

Stipulated 

date of 

completion of 

the work as 

per 

Agreement 

Revised 

target date 

of 

completion 

of the 

work, if any 

Reasons for 

slow progress, 

if any, with the 

updated billing 

amount 

1 2 3 4 5 6 7 8 

        

        

 

Note: The above information is to be certified by the Engineer in Charge / Employer not below the rank of Executive 
Engineer. 

 

Signature of the Tenderer 
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DTCN Clause No-7 

SCHEUDLE – C 

 

CERTIFICATE OF TOOLS AND PLANTS 
 

I/We hereby certify that the following tools and plants, machineries and vehicles are in my /our 
possession in working orders. 

 

(i) 

 

(ii) 
 

(iii) 

 
(iv)  

 
(v)  

I/We also note that, non-submission of this certificate will render my/our tender liable for rejection. 

 

Signature of the Tenderer 
 

  - - - -   
 

DTCN Clause No-48 
 

SCHEUDLE – D 

 

WORKING EXPERIENCE 

LIST OF BUILDING WORKS COMPLETION 
 

Name of 

Employe r 

Name of 

location 

and 

name of 

work 

Contract 

price in 

Indian 

Rupees/ 

Agreement 

no. 

Major 

Items of 

works 

Date of 

starting the 

work as per 

Agreement 

Stipulated date 

of completion 

of the work as 

per 

Agreement 

Actual 

date of 

completio n 

of the 

work 

Reasons for 

delay in 

starting/ 

completion, if 

any 

1 2 3 4 5 6 7 8 

        

 

Note: The above information is to be certified by the Engineer in Charge / Employer not below the rank of Executive 
Engineer. 

 

Signature of the Tenderer 



90  

DTCN Clause No-49 

SCHEDULE – E 

 
INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF 

TENDERER OR ABANDONMENT OF WORK BY THE TENDERER 
 

1. a) Is the tenderer currently involved Yes / No 

in any litigation relating to the works. 

b) If yes: give details: 

2. a) Has the tenderer or any of its Yes / No 

constituent partners been debarred/ 

expelled by any agency in India 

during the last 5 years. 

3. a) Has the tenderer or any of its Yes / No 

constituent partners failed to 

perform on any contract work in 

India during the last 5 years. 

b) If yes, give details: 

Note: 

If any information in this schedule is found to be incorrect or concealed, qualification application will 

summarily be rejected. 

I/We also note that, non-submission of this certificate will render my/our tender liable for 
rejection. 

 

 

DTCN Clause No-49 
 
 

AFFIDAVIT 

Signature of Tenderers 

 

 

SCHEDULE – F 

 

1. The undersigned do hereby certify that all the statements made in the required attachments are true and 

correct. 

2. The undersigned also hereby certifies that neither my / our firm / company / individuals_   

   ______________ _______________________________ ______ nor any of its constituent partners 

have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract 

awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 

3. The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish 

pertinent information as deemed necessary and as requested by the Department to verify this statement or 

regarding my (our) competency and general reputation. 

4. The undersigned understands and agrees that further qualifying information may be requested and agree to 

furnish any such information at the request of the Department. 

5. The undersigned undertake that in case of any information furnished by me found to be incorrect, the 

Government has right to reject the Bid. 

I / We also note that, non-submission of this certificate will render my / our tender liable for 
rejection. 

(Signature of Tenderer) 
Title of Officer 
Name of Firm 
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DTCN Clause No-111.i 

 

SCHEDULE - G 
CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE 

ENGINEER / DIPLOMA HOLDERS 
(For Super Class / Special Class / ‘A’ Class Contractors only) 

 

I / We hereby certify that at present, the following Engineering personnel are working with me / in our firm / 
company and their bio-data are furnished below. 

 

Sl. 
No. 

Name of 
Engineering 
personnel 
appointed 

for 
supervising 
contractor’s 
work with 

address 

 
Qualification Date of 

Appointment 
Monthly 

emolument 

Whether full 
time 

engagement 
and 

continuous 

If they are 
superannuated / 

retired / dismissed 
or removed 

personnel from 
state Govt./ Central 

Govt. / Public 
Sector Undertaking 

/ priGSTINe 
Companies and s or 
any one ineligible 
for Government 

service 

1 2 3 4 5 6 7 

       

 

I / We also note that, non-submission of this certificate will render my / our tender liable for rejection. 

 

Signature of the Tenderer. 

 

 

 
Signature of the Tenderer. 
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DTCN Clause No-119 

SCHEDULE – I 

SAMPLE FORMATS 

 
UNDER TAKING 

This is to certify that 
1. My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity that 

has prepared the design, specifications, and other documents for the Project nor has any person associated 

with been proposed as Project Manager for the Contract. 

2. My firm has not engaged any agency and any of its affiliates engaged by the Executive Officer   to provide 

consulting services for the preparation or supervision of this work. 

3. My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative duties in 

an Engineering Department of the Government of Orissa or other gazetted officer retired from Government 

service during last two years without prior permission of the Government of Orissa in writing on or before 

submission of this tender. I am aware that my contract is liable to be cancelled if either I or any of my 

employees is found any time to be such a person who had not obtained the permission of the Government of 

Orissa as aforesaid. 

 
 

 
Signature of the Tenderer. 

 
 

Note: i. Strike out whichever is not applicable 
ii. In case any person is under his employment with due permission from Government, the same may be cited 
in a separate letter. 
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DTCN Clause No-8 

 

SCHEDULE – J 

 
MEMO RANDUM OF UNDERSTANDING IN AFFIDAVIT FORM 

 

First party I Sri/ Smt ……………………………Aged …………. Years, S/O……………… At/Po/Dist ......................... (hereinafter 

called the First Part) 

 
 
 

AND 

 
 
 

Second party I Sri/ Smt ……………………………Aged …………. Years, S/O……………… At/Po/Dist ......................... (herein 

after called the Second Part) having H.T/L.T licence registration No ………………….. valid up to ……………………. 

 

AND WHEREAS the First Party of 1st part is the managing partner of ……………. 

AND WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for the tender 

work “… ............................................... ”. 

 
NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS. 

 
1. That, the Second Party shall do all E.I. works, if the tender is awarded to First Party. 

2. That, the Second Party shall fulfill all the works as per the tender schedule by instruction of Engineer-in- 

Charge. 

3. That, the First Party shall receive payment, signing the bill the document for the concerned work. 

4. That, the Second Party shall abide the rules, regulation and specification of E.I. works of above said matter. 

In Witness where of Both the Party have signed in presence of 

WITNESS 

W1 - …………………………………………………… 

 
 
 

W2- ……………………………………………………. 
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To, 

DTCN Clause No-119 

 
 
 
 

The Tender Inviting Officer, 

Subject: ( Name of the Work) 

 

 
RELATIONSHIP DECLARATION 

 

SCHEDULE – K 

 

Sir, 
Reference : (Bid reference number) 

 

    It is to inform that I have relative(s) employed as an Officer in the rank of an Assistant Engineer / Under  

Secretary under the _ Department. His (Their) details are as follows. 

Relationship: 

Name: 

Designation 

Office 

Address 

I am to submit herewith the names of persons who are working under my firm having near relatives to any 

gazetted officer in the rank of an Assistant Engineer/Under Secretary in the __________________Department. 

 

Sl 
no 

Name of the my 
employee and his 
designation in the 
firm 

Presently 
working at 

Details of his relatives working in the 
Department 

   Relationship 
Name: 
Designation 
Office 
Address 

   Relationship 
Name: 
Designation 
Office 
Address 

    

I am   also 

duty bound to inform the relationship of any subsequent employment with any gazetted officer in the rank of an 

Assistant Engineer/Under Secretary in the Department. I am aware that any breach of this condition 

would render my firm liable for penal action for suppression of facts. 

Yours Sincerely 

 
Signature of the Tenderer. 
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DTCN Clause No-20 

 
Form of Bid-Security Declaration 

 

SCHEDULE –L 

 
 
 
 

To 

 
 
 

Sir, 

( As per Finance Department O.M. No.8943 Dt.18.03.2021 AND Works Deptt. 

O.M. No.5984 Dtd. 27.04.2021) 

Bid Identification No: - KCDA/NAC - 03/2022-23  

 
 

The Executive Officer  

NAC Kuchinda. 

 
 

I/We the under signed, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Bid- 

Security Declaration. 

2. I/We accept that the Authority/ Employer/ Tender Inviting Authority shall cancel our 

empanelment, and / or suspend/ prohibit/ debar/ blacklist from participating in bidding 

in any contract of the State for a minimum period of 180 days, if we are in breach of 

our obligation(s) under the bid conditions, because we: 

(a) have withdrawn our Bid prior to the expiry date of the bid validity specified 
in the Letter of Bid or any extended date provided by us; or 

having been notified of the acceptance of our Bid by the Employer prior to the expiry 

(b) date the bid validity in the Letter of Bid or any extended date provided by us, 
 

i. fail or refuse to furnish the Performance Security and, Additional 

Performance Security, if required in accordance with the ITB/ Terms of 

the Bid Document/RFP, or 

 
ii. fail to agree to the decisions of the contract negotiation meeting or 

 
iii. Fail or refuse to execute the Contract. 

3. I/We understand this Bid-Security Declaration shall expire if 

we are not the successful Bidder, upon the earlier of your 

notification of the name of the successful Bidder through 

award of contract (ii) after the expiry date of the Bid validity. 
 

4. I/We also understand that this declaration has to be submitted along with the bid 

and claim in a subsequent date will not be considered by the tender inviting 
authority. 

Name of the Bidder* 

Name of the person duly authorized to sign the Bid on behalf of the Bidder** 
Title of the person signing the 

Bid Signature of the person 

named above Date of Signature 

*: In the case of the Bid submitted by joint venture specify the name of the Joint 

Venture as Bidder 

**: Person signing the Bid shall have the power of attorney given by the Bidder 

attached to the Bid 
[Note: In case of a Joint Venture, the Bid-Security Declaration must be in the name of all 
members to the JointVenture that submits the bid.] 
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DTCN Clause No-118 

 

 
SCHEDULE-M 

AFFIDAVIT 
(Applicable for the Bidders not registered under EPF) 

(As per Sl.118 of DTCN) 

 
I, Sri/Smt/Ms………………………………………………………….., hereby declare as the Contractor/as the authorized 

signatory on behalf of the Contractor,”…………………………………………………..”(strike out whichever is not 

applicable)do hereby solemnly affirm and state as follows.  

1. That as on date, I/we am/are not registered with RPFC (Regional Provident Fund Commission), and solemnly affirm 

that, I/we shall follow the “Employees Provident Fund and Misc. Provision Act, 1952 & rules / schemes”, made 

there under, in case this work is awarded to me/us.  

2.  That I/we shall submit, after execution of work and before payment of any bill, the detail list of labours, such as,  

(i) Name :  

(ii) Father’s Name :  

(iii) Place of Permanent Residence: 

  (iv) Statement of wages paid to them till the completion of the work 

3.  That, NAC Kuchinda  authority will be at liberty to deduct 26% of the labour component amount of the contract & 

shall retain it as an additional security with NAC Kuchinda.  

4.  That, in case I/we submit the EPF registration certificate, then the said additional security shall be released to 

me/us by NAC Kuchinda without any interest subject to fulfillment of other compliances / conditions.  

5.  That, this affidavit is required to be produced before the authority of Notified Area Council Kuchinda for tender 

purpose. That the facts stated above are true to the best of my/our knowledge.  

 

(*) - Strike out which is not applicable  
 

(Deponent) 
(Signature of the Tenderer/ Authorized Signatory in case of 

Partnership Firm 
/Company with Seal of the Firm/Company) 
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Schedule of Adjustment Data 

 
[For all works, adjustment factor for Labour and POL shall be considered @ 5% each. Steel, Cement, 

Pipes, other Materials and Machinery shall contribute to 90% of Price Adjustment and shall be calculated 

for each work separately during preparation of estimate, shall be approved by the authority during 

technical sanction as a "Schedule of Adjustment Data" and shall form part of the Bid Document] 

 

 
 
Cl. No- 31 

of F2/ P1 

Contracts 

SI. No 

Index 

description 
Source of index Base 

value* 

Base 

Date* 

Weightage 

of Item** 

 
 

31 (a)(i) 

 
Other 

Materials 

All India Whole sale price index (all 

commodities) as published by the Economic 

Advisor to the Govt, of India, Ministry of 

Commerce and Industry. 

  57.82% 

31 (a)(ii) Cement Whole sale price index for Cement (Ordinary 

Portland Cement) as published by the office 

the Economic Advisor to the Govt, of India, 

Ministry of Commerce and Industry. 

  7.73% 

31 

(a)(iii) 

Steel Whole sale price index for Steel (Mild Steel- 

Long Products) as published by the 

office of the Economic Advisor to 

the Govt, of India, Ministry of 

Commerce and Industry. 

  24.10% 

 
31 

(a)(iv) 

 
Bitumen 

(VG-30) 

Official retail price of bulk bitumen at the 

nearest IOC/ HPCL depot 

  0.00 

31 (a)(v) Pipes Whole sale price index for the type of Pipe 

under consideration, as published by the 

office the Economic Advisor to the Govt, of 

India, Ministry of Commerce and Industry. 

  0.00 

31 (b) Labour Minimum Wage notified by the Labour and 

Employee’s State Insurance Department of 

Government of Odisha, India 

  5.00% 

31 (c) POL Official retail price of HSD at nearest IOCL/ 
HPCLV BPCL Consumer pump depot. 

  5.00% 

31 (d) Plant and 
Machinery 

Whole sale price index for Manufacture of 

Machinery for Mining, Quarrying and 

Construction as published by the office the 

Economic Advisor to the Govt, of India, 

Ministry of Commerce and Industry. 

  0.35% 

   Total  100% 

 

* Values to be filled up at the time of drawl of contract. 
** Values to be filled up in the bid document. 


