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OFFICE OF THE NOTIFIED AREA COUNCIL, KUCHINDA
At/Po-Kuchinda, Dist-Sambalpur, Odisha, Pin-768222 Phone: (06642)220060
Email:kuchinda_nac@yahoo.com, Website: www.nackuchinda.in

E-Procurement Notice
No.3244/NAC Date.15-10-2026

BID Identification No. KCDA/NAC-6/2026-27

The Executive Officer, Notified Area Council, Kuchinda , At/Po-Kuchinda, Dist-
Sambalpur, Odisha, Pin-768222 on behalf of Notified Are Council, Kuchinda invites
Percent Rate through e-procurement. Bids to be eventually drawn up in the standard
P1 Contract Form. The bid should be submitted on-line in the website:
www.tendersodisha.gov.in from the registered eligible contractor of State Government
MES/ Railways / CPWD in equivalent rank for execution of different works.

1. Name of the Work : Construction of Market Complex at
Kuchinda NAC .

2. No.of works . 01(One)

3. Estimated Cost : As per DTCN

4. Period of Completion : 6 Calendar Months

5. Date and Time of Bidding : 1 0.00 am of 17-10-2026 to 5.30
pm of 06-11-2026

6. Last date and time for receipt : 06-11-2026 up to 5.30 pm

7. Bids received online shall be opened on : 07-11-2026 from 10.00 am
onwards

8. Name and address of the Officer Inviting Bid .  Executive Officer,

Notified Area Council, Kuchinda
Further details can be seen from the e-procurement portali.e.
https:/ /tendersodisha.gov.in/nicgep/a ,

Notified Area Council, Kuchinda

Memo No.3245/NAC Date.15-10-2026
Copy forwarded to the Dy. Director (Advertisement)-cum-Secretary to Govt. , I &

PR Department, Odisha, Bhubaneswar with a request to get it published in two leading
Oriya Daily News Paper & One leading English Daily News Paper for one day & single
edition only at an early date for wide circulation of the Tender Call Notice.
Complimentary copy of the News Papers containing the Tender Call Notice may be
sent to this office for reference and record. The bill will be submitted to the Executive
Officer, Notified Area Council, Kuchinda for payment.

Notified Area Council, Kuchinda



Memo No0.3246/NAC Date.15-10-2026
Copy submitted to the DIO, NIC, Sambalpur / DeGM, Sambalpur for information &

with a request to upload the same in the district websi'te.

b
Executive C ?@
Notified Area Council, Kuchinda
Memo No.3247/NAC Date.15-10-2026
Copy submitted PA to Collector& District Magistrate, Sambalpur/ Project Director,
DUDA, Sambalpur for favour of kind perusal of Collector, Sambalpur.

)WL

Execu ficer
Notified Area Council, Kuchinda
Memo No0.3248/NAC Date.15-10-2026
Copy submitted to the Sub-Collector, Kuchinda / Block Development Officer,
Kuchinda / Project Administrator, ITDA, Kuchinda /Executive Engineer, R&B/SE, RWD,
Kuchinda /AEE, MI, Kuchinda /AE, PHEO Kuchinda for information.

, D/’j,?f%
Executi icer
Notified Area Council, Kuchinda
MemoNo0.3249/NAC Date.15-10-2026
Copy submitted to the tender Committee, NAC Kuchinda for favour of kind
information.
Copy to AE/ME/Accountant/Cashier/Work Section, NAC Kuchinda for information.

)
Execu icer

Notified Area Council, Kuchinda
MemoNo.3250/NAC Date.15-10-2026 '

Copy forwarded to the MIS Computer Programmer, NAC Kuchinda to upload the
tender documents in the web portal of Kuchinda NAC Www.nackuchinda.in.

Executive Ofﬁc?ér
Notified Area Council, Kuchinda



Bid Identification No. KCDA/NAC-6/2026-27
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GOVERNMENT OF ODISHA
HOUSING AND URBAN DEVELOPMENT DEPARTMENT

DETAILED TENDER CALL NOTICE
FOR THE WORK
Name of the Work: CONSTRUCTION OF MARKET COMPLEX AT

KUCHINDA NAC

EXECUTIVE OFFICER
NOTIFIED AREA COUNCIL, KUCHINDA
At/Po-Kuchinda, Dist-Sambalpur,
Odisha, Pin-768222
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COVER-I|
TECHNICAL BID DOCUMENTS

OFFICE OF THE NOTIFIED AREA COUNCIL, KUCHINDA

INVITATION FOR BIDS (IFB)

No0.3244/NAC Date.15-10-2026

Tender Call Notice No. KCDA/NAC-06/2026-27

1. The Executive Officer, Notified Area Council, Kuchinda on behalf of “Notified
Area Council, Kuchinda” invites Percentage Rate bids in double cover systemin online mode
for the construction of works as detailed in the table, from the class of eligible contractors as
mentioned in column -7(seven) registered with the State Governments and contractors of equivalent
Grade / Class Registered with Central Government/ MES / Railways/ CPWD for execution of civil
works. The proof of registration from the appropriate authority shall be enclosed along with the
Bid. If successful, the bidder who has not registered under State Government has to register under
the appropriate registering authority of the State Government of Odisha in appropriate class of
eligibility before award of the work as per prevalent registration norms of the state.

2. The bidders may submit bids for the following work.

Sl. No Name of the work Approximate EMD/Bid Cost of Bid | Period | Class of

Estimated Security document of Contractor
Cost(Rs.) (Rs.) Inclusive of |[complet
(online 18% i on

mode) towards GST
(online mode)

(Rs.)
1 2 3 4 5 6 7
Construction of Market z z z 6
1 [Complex at Kuchindg, o5 26 gee 00| 253,789.00| 10,000.00  |Months| B & A
NAC Class

N.B.-The quoted rate should be al linclusive but Excluding G.S.T. as applicable Under works
contract.

3. The supplier of goods or service or both shall submit the tax invoice for release of
payment and the tax invoice should include all the particulars and contents as required under
section-31 of the CGST/SGST/IGST/UTST Act, 2017 read with rules made there under.

4, Bid documents consisting of plans, specifications, the schedule of quantities and the set of
terms and conditions of contract and other necessary documents can be seen in the website:
www.tendersodisha.gov.in.

5. The cost of bid document and EMD/Bid Security as specified for the work in col. No.- 4 & 5

above shall be deposited in online as per instruction in the portal.

6. The Bid documents will be available in the website: www.tendersodisha.gov.in from Dt.17/10/2026 to
Dt.06/11/2026 upto 5.30 P.M for online bidding.

Contractor Executive Officer (Tender)
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7. The bidder must possess compatible Digital Signature Certificate (DSC) of Class-1l or Class-III.
8. Bids shall be received only*“online” on or before Dt.06/11/2026 upto 5.30P.M.

9. Bids received on line shall be opened at 10:00 A.M. on Dt.07/11/2026 in the office of the
Executive Officer, NAC Kuchinda in the presence of the bidders who wish to attend. Bidders who
participated in the bid can witness the opening of bids after logging on to the site through their DSC. If
the office happens to be closed on the last date of opening of the bids as specified, the bids will be
opened on the next working day at the same time and venue.

10. After opening of the Financial bid, the original documents of the successful lowest bidder as per
requirement of the DTCN will be verified at the offices of the undersigned within 5 (five) working days
of opening of the bid.

11.Other details can be seen in the bidding documents.

12. The authority will not be held responsible for any technical snag or network failure during
on- line bidding.

13. The bidder may ask questions in our e-mail Id-kuchinda nac@yahoo.com related to the tender
for clarification.

14.  The authority reserves the right to cancel any or all bids without assigning any reason. An
affidavit is to be furnished by the contractor/bidder at the time of submitting bid document that he is
not blacklisted/defaulter contractor. The authority deserves the right to reject any or all bids without
assigning any reason thereof & can impose any conditions as deemed proper before finalization of
tender.
15. All future correspondence with the bidder are to be made through his/her/their registered emailed only.
16. Critical data sheet:-
1. Published date.-Dt.17.10.2026.
2.Bid document Download/Start sale date:-Dt.17.10.2026.
3.Bid Submission End date and time:-Dt.06.11.2026 upto 5:30 P.M.

4.Bid opening Date and time:-Dt.07.11.2026 at 10.00 A.M.

5. Technical Presentation among qualified bidders as per stipulations made in DTCN Clause
no-110 (m) will be conducted on Date and time:-Date & Time will be notified after opening
of the Technical Bid.

17. The addendum/ Corrigendum, if any, will be hosted in the website only.

Contractor Executive Officer (Tender)
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PROFORMA OF APPLICATION FOR TECHNICAL QUALIFICATION

SL.

No. CRITERIONS

01. | Name of the Organization and Name of the person
authorized:

02. Address (with Phone/Cell No., if any):

03. | Year of Establishment:
Status of the firm whether Company/Firm/Proprietary):

04.

Enclose Certificate):

05.

Name of Directors/ Partners/ Proprietor:

06.

Whether registered with the Registrar of Companies /
Registrar of Firms.
If so, mention number and date.
Enclose copy of the Certificate.

07.

Mention GST/GSTIN Registration No. and date: (Enclose
copy of the Certificate. GST Clearance of Preceeding month
Form GSTR-3B, Form GSTR-1)

08.

Mention PAN number: (Enclose copy of the Certificate.)

09.

If, you are registered in the panel of other Organizations/
Statutory bodies such as CPWD, OPWD, MES, BANKS,
Other Govt. Organization etc. furnish their names category
and date of registration (including copies of the License/
Regd. Certificate)

10.

The bidder must satisfy at least one of the following conditions
during the last 5 years. Certificate from the concerned Authority
not below the rank of certified by the concerned authority not
below the rank Executive Engineer /Divisional Engineer/
Manager/ Project Head/Director of Company must be
enclosed. He/She should have executed: (The current price
level for similar nature of work (Market Complex & Building
Construction work) will be taken in to consideration as per
escalation factor mentioned in DTCN Clause no-12) .

a. 3 similar nature of building works with Electrical
and Plumbing components each costing not less than or equal
to 40% of the bid value.

b. 2 similar nature of building works with Electrical
and Plumbing components each costing not less than or equal
to 50% of the bid value.

C. 1 similar nature of building works with Electrical
and Plumbing components each costing not less than or equal
to 80% of the bid value.

Contractor

Executive Officer (Tender)



11. Annual turnover in any of the preceding 5 years should
be the bid amount after due indexing.
(Please enclose Audited Balance Sheets/Profit and loss
account)
The bid capacity of the qualified bidders meeting minimum
12. | qualification should be evaluated as per following:-
Bid Capacity: ‘C’=AxNx2-B,
Where, A = Maximum value of Civil Engg. Works
executed in any year in preceding 5 yrs.(As per DTCN).
N = No. of year prescribed for completion of works for
which bids are invited.
B=Value of works in hand at present price level.
13. | Copy of M.O.U. duly notarized for the work with eligible
Registered Electrical Contractor having valid H.T./ L.T. license
for execution.
14. | Copy of M.O.U from experienced Fire fighting Installation
Contractor.
15. | Declaration regarding near relatives working in the NAC
Kuchinda / Housing & Urban Development Department.
16. |EPF Registration with last 3 months Challan Copy
17. | ESIC registration with last 3 months Challan Copy
18. |Work Programme
19. [Tools & Plants and machineries as per the requirement Proof of
ownership of Tools & Plants and machineries is to be furnished in
shape of copy of invoices /required sale deed incase of 2nd
purchase / required lease deed with owner ship documents of the
leaser duly attested. In case of centering & shuttering materials
certificate of the Executive Engineer of
Works Department within 90 days of last date of receipt of tender|
is allowed
List of plants and equipment’s Requirement
(Minimu 80 Marks)
01 [Truck /Tipper 2 Nos./ 20 Marks
02 |Concrete Mixture 2 Nos./ 20 Marks
03 |Plate Vibrator 1 Nos./ 5 Marks
04 |Needle Vibrator 1 Nos./ 5 Marks
05 |Water Tanker 2 Nos./ 10 Marks
06 |Centring & Shuttering Material 500 Sgm./ 20 Marks
07 D.G Set(33 KVA) 1 Nos./ 20 Marks

Contractor

Executive Officer (Tender)



N:B:
A. The applicants are advised to furnish
documentary evidences in support of all their statements

to the extent feasible.

B. The applicants may attach/enclose separate
sheets of paper (information), duly certified, wherever
required.

C. The pre-qualification shall be done strictly on
the basis of merit and solely at the discretion of the NAC
Kuchinda

For Notified Area Council, Kuchinda
Sd/-
Executive Officer,
NAC Kuchinda

Contractor Executive Officer (Tender)



Instruction to Bidders for e-procurement
PART-|

AGENERAL

1. NOTICE INVITING BID AND OBTAINING BID DOCUMENTS:

1.1. The authority belonging to the major discipline is competent to invite tender of composite bids. He may also
nominate the Assistant Engineer/Municipal Engineer who will deal with all matters relating to the bids in the invitation
of bids.

1.2. For composite tender, besides indicating the combined estimated cost put to tender, should clearly indicate the
estimated cost of each component separately. The eligibility of bidderswill correspond to the combined estimated cost
of different components put to tender.

1.3. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules /amendments issued
there under from time to time. If he fails to do so, it will be considered a breach of the contract and the Executive
Officermay in his discretion without prejudice to any other right or remedy available in law, cancel the contract. The
contractor shall also be liable for any pecuniary liability arising on account of any violation by him of the provisions of
the said Act.

1.4. The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the Tender and
of the rates and prices quoted in the Bill of Quantities, all of which shall, except in so far as it is otherwise provided in
the Contract, cover all his obligations under the Contract (including those in respect of the supply of goods, materials,
plant & services or of contingencies for which there is a Provisional Sum) and all matters and things necessary for the
proper execution and completion of the work and the remedy of any defects therein.

1.5. The successful bidder shall complete the works by the intended completion date specified in the Contract data.

1.6. Throughout these bidding documents, the terms  bid and tender”, “EMD and Bid Security” and their derivatives
(bidder/tenderer, bidding / tendering, etc.) are synonymous.

1.7. In case the tender for composite work includes in addition to main work / building work all other ancillary works
such as sanitary and water supply installations, drainage installation, electrical work, horticulture work, roads and
paths and gate works etc., the bidder apart from being a registered civil Contractor of appropriate class must associate
himself with agencies of appropriate class those who is eligible to tender, electrical and horticulture works in the
composite tender. Intendingpurchasers are notrequired to produce any documents viz. copy
of Registration, Pan card, Valid GST certificate/GSTIN (for procurement of goods) etc, at the time of purchase of
tender documents but will be required for verification purpose in the later stage. Furnishing copy of such documents
is mandatory along with the tender documents otherwise his/her bid shall be declared as non-responsive and thus
liable for rejection. The Successful lowest Bidder is required to produce the originals of all the scanned documents in
the office of Executive Officer,NAC Kuchinda for verification within 5(five) working days of opening of the financial bid.
In the eventuality of failure on the part of the lowest successful bidder to produce the original documents, he will be
debarred in future from participating in tender for 3 years and will be black listed by the competent authority. In such
a situation, successful L-2 bidder will be required to produce his original documents for consideration of his tender at
the negotiated rate equal to L-1 bidder.

1.8. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/Bidder intending to
participate in the bid is required to register in the Portal using his/her active personal/official e-mail ID as his/her Login
ID and attach his/her valid Digital signature certificate(DSC) to his/her unique Login ID. He/She has to submit the
relevant information as asked for about the firm/contractor. The portal registration of the bidder/firm is to be
authenticated by the State Procurement Cell after verification of original valid certificates/documents such as (i)PAN
card (ii)Registration Certificate(RC)/GST Certificate/GSTllgl(for procurement of goods)of the concerned bidder. The

Contractor Executive Officer (Tender)



time period of validity in the portal is at par with validity of RC/GST & GSTIN. Any ¢ h a n g e of information by the
bidder is to be re authenticated by the State procurement cell. After successful authentication bidder can participate
in the online bidding process. The DSC used must be of appropriate class( Class Il or Class Ill) issued from a
registered Certifying Authorities (CA)as stipulated by Controller of Certifying Authorities(CCA),Government of India
such as n-Code, Sify, TCS, MTNL, e-Mudra and is mandatory for all users.

1.8.1. Furnishing Scan copy of such documents are mandatory along with the tender document otherwise his/her bid
shall be declared as non-responsive as thus liable for rejection. Bidder participating through M.O.U shall declare the
authorized signatory through memorandum of understanding duly registered and enroll in the portal in the name and
style of the company. It is mandatory that the DSC issued in the name of the authorized signatory is used in the portal.

1.8.2. Any third party/company/person under a service contract for operation of e-Procurement system in the state or
his/her subsidiaries or the parent companies shall be ineligible to participate in the procurement process that are
undertaken through the e-procurement system irrespective of who operates the system.

1.8.3. To log on to the portal the Contractor/Bidder is required to type his/her user name and password. The system will
again ask to select the DSC and confirm it with the password of DSC as a second stage authentication. For each login, a
user’'s DSC will be validated against its date of validity and also against the Certificate Revocation List (CRL) of respective
CAs stored in system database. The system checks the unique ID, password and DSC combination and authenticates the
login process for use of portal.

1.8.4. The tender documents uploaded by the Tender Inviting Officer in the website www.tendersodisha.gov.in will appear
in the section of “Upcoming Tender” before the due date of tender sale. Once the due date has arrived, the tender will move
to “Active Tender” Section of the homepage. Only a small notification will be published in the newspaper specifying the work
details along with mention of the specific website for details. The publication of the tender will be for specific period of time
till the last date of submission of bids as mentioned in the ‘Invitation for Bid’ after which the same will be removed from the
list of Active tenders. Any bidder/Guest Users can view or down load the bid documents from the web site only after the due
date & time of sale.

1.8.5. Contractor exempted or availing concession from payment of EMD will be able to participate in the tender directly by
uploading documentary evidences in shape of affidavit towards his eligibility for such exemption. The original affidavit is
required to be furnished to the Executive Officer, NAC Kuchinda along with other originals for verification as detailed in para
1.7 above

1.8.6. The software application has the provision of payment of cost of tender document and that of EMD ( bid security)
through payment gateways of authorized bankers by directly debiting the account of the bidder.

1.8.7. For submission of Bids through the E-Procurement Portal, the bidder shall up load the scanned copy/copies of
document in prescribed format wherever warranted in support of eligibility criteria and qualification information. The
online bidder shall have to produce the original documents in support of the scanned copies and statements uploaded
in the portal before the specified date as per DTCN.

1.8.8. In the case of any failure, malfunction, or breakdown of the electronic system used during the e-procurement
process, the tender inviting officer shall not accept any responsibility for failures or breakdowns other than in those
systems strictly within their own control. For all-purpose, the server time displayed in the e-Procurement portal shall
be the time to be followed by all the users.

2. ELIGIBLE BIDDERS:

2.1. This Bid is open to all Contractors of the class mentioned in the Invitation for Bids registered with the State
Governments and Contractors of Equivalent Grade / Class Registered with Central Government / MES / Railways for
execution of civil works. The Bidders are required to enclose the proof of registration from the registering authority
along with the Bid subject only to the registration in the portal using his/her DSC for on-line bids. Contractors not
registered with Government of odisha, can participate in the eprocurement after necessary enrolment in the portal but
have to subsequently_register themselves with the appropriate registering authority of the State Government before
award of work as per registration norms of the state.

Contractor Executive Officer (Tender)



2.2. All bidders shall provide a statement that the bidder is neither associated, nor has been associated, directly or
indirectly, with the Consultant or any other entity that has prepared the design, specifications, and other documents
for the Project or being proposed as Project Manager for the Contract. A firm that has been engaged by the Engineer-
in-Charge to provide consulting services for the preparation or supervision of the works, and any of its affiliates shall
not be eligible to bid.

2.3. If the bidder has a relative employed as an Officer in the rank of an Assistant Engineer/Under Secretary and above
in the State Government of Odisha in the concerned Department and Deputy Manager & above in NAC Kuchinda, he
shall inform the same in the bid mentioning the exact details in a covering letter along with the tender, failing which
his bid will not be considered. Also if the fact of relationship subsequently comes to light, his contract will be rescinded.
The bid security or the performance security will be forfeited and he shall be liable to make good any loss or damage
resulting from such cancellation. In case the bidder has no relationship with any of the officers mentioned above he
shall have to furnish with his bid a certificate.

2.4. He shall also intimate the names of persons who are working with him in any capacity or are subsequently
employed by him and who are near relatives to any gazette officer in the concerned Offices/ Department. Any breach
of this condition by the contractor would render him liable for penal action for suppression of facts.

2.5. No Engineer of gazetted rank or other gazetted officer employed in Engineering or Administrative duties in an
Engineering Department of the Government of Odisha is allowed to work for contractor for a period of two years after
his retirement from Government service, without prior permission of the Government of Odisha in writing. Such a
contract is liable to be cancelled if either the contractor or any of his employees is found any time to be such a person
who had not obtained the permission of the Government of Odisha as aforesaid before submission of the tender for
engagement in the contractor’s service.

3. QUALIFICATION CRITERIA:

3.1. For submission of Bids through the E-Procurement Portal, the bidder shall up load the scanned
copy/copies of document listed under clause 3.2 in prescribed format wherever warranted in support of
qgualification information. The Successful Lowest bidder shall have to produce the original documents in
support of the scanned copies and statements uploaded in the portal for verification in the office of Executive
Officer, NAC Kuchinda within 5(five) working days of opening of the financial-bid. Bids from Joint ventures
are not acceptable.

3.2. The bid shall include following information and documents.
(a) Copy of valid contractor’s registration certificate, PAN card, GST Registration certificate & GSTIN should
accompany the technical bid. GST Clearance of Preceeding month (Form GSTR-3B, Form GSTR-1)
(b) Copies of original documents defining the constitution or legal status, place of registration, and principal
place of business; written power of attorney of the signatory.
(c) Copy of sub-contract agreement with eligible Registered Electrical Contractors having valid L.T. / H.T.
license (Associated with the sub-contractor).
(d) Details of work under progress as per tender documents.
(e) Details of works executed during the last five years and works in hand (list of on-going works as per bid
documents).
(f) Schedule-E as per Cl.No-14 of DTCN.
(9) Schedule-F as per CI.No-14 of DTCN.

3.3 The Bidders are subject to be disqualified if they have:
a. Made misleading or false representations in the forms, statements and attachments submitted in proof of the
gualification requirements.
b. Record of poor performance such as abandoning the works, not properly completing the contract, inordinate
delays in completion, litigation history, or financial failures etc.
c. Participated in the previous bidding for the same work and had quoted unreasonable prices and could not
furnish rational justification to the Engineer-in-Charge.10
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d. Indulged in unlawful & corrupt means in obtaining bids.
e. been black listed/suspended by the competent authority.

4. ONE BID PER BIDDER:

4.1. Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied by cost of bid
document and appropriate bid security. The system shall consider only the last bid submitted through the E-
Procurement portal.

5. COST OF BIDDING:

5.1 The bidder shall bear all costs associated with the preparation and submission of his bid, and the Engineer-in-
Charge will in no case be responsible and liable for those costs.

5.2 All the rates and prices in the bid shall cover all taxes, viz. any other local taxes ferry, tollage charges and royalties
and any other charges excluding GST as applicable under works contract.

5.3 The rate of royalties and taxes prevailing on the date of measurement shall be considered while making deductions
in the bills.

5.4 The successful bidder shall make his own arrangement for all materials unless otherwise specified in the conditions
of contract.

6. SITE VISIT: (Revised/substituted as per Works Deptt. Office Memorandum No.12366 dt.8.11.2013)

6.1. Every bidder is expected before quoting his rate to inspect the site of proposed work. The bidder should also
inspect the quarries and approach roads to quarries and satisfy himself/themselves about the quality and availability
of materials. In every case the materials must comply with the relevant specifications. Complaints in future date that
the availability of materials at quarries has been misjudged can not be entertained. Bidders are advised to satisfy
themselves before submitting their tenders as to the nature of the ground and sub-soil (so far as practicable), the form
and nature of the site, the means of access to the site, the accommodation they may require and in general shall
themselves obtain all necessary information as to risks, contingencies and other circumstances which may influence
or affect their bid. A Bidder shall be deemed to have full knowledge of the site whether he inspects it or not and no
extra charges consequent on an misunderstanding or otherwise shall be allowed. The Bidder shall be responsible for
arranging and maintaining at his own cost all materials, tools & plants, water, electricity access, facilities for workers
and all other services required for executing the work unless otherwise specifically provided for in the contract
documents. Submission of a bid by a bidder implies that he has read this notice and all other contract documents and
has made himself aware of the scope and specifications of the work to be done and of conditions and rates at which
tools and plant, etc. will be issued to him by the Government and local conditions and other factors having a bearing
on the execution of work.

6.2. The bidder, in preparing the bid, shall rely on site Investigation Reports referred to in the Contract Data,
supplemented by any information available to the bidder.

6.3. The Officer inviting the bid / Engineer-in-Charge will clarify queries on the Contract Data on requisition by the
intending Bidder. The bidder may ask question in the e-procurement portal using his DSC; provided the questions are
raised before the date mentioned in the tender call notice.

B. BIDDING DOCUMENTS
7. GENERAL INSTRUCTIONS:
7.1 The description of the work is as mentioned under Invitation for Bid.

7.2 The bids uploaded by the Tender Inviting Officer shall consist of general arrangements drawings or typical sections
of the project. Bidder may down load these drawings and take out the print for detail study. Any other drawings and
documents pertaining to the works available with the officer inviting the Bid will be open for inspection by the bidders.
The bidder is required to down load all the documents including the drawings for preparation of his bid. It is not
necessary for the part of the Bidder to up-load the drawings other Bid documents (after signing) while up-loading his
bid. He is required to up load documents related to his qualification information and Bill of Quantities duly filled in. It
is assumed that while participating in the bid, the bidder has referred all the drawings and documents uploaded by the

11
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Officer Inviting the Bid. Seeking any revision of rates or backing out of the bid claiming for not having referred to any
or all documents provided in the Bid by the Officer Inviting the Bid will be construed as plea to disrupt the bidding
process and in such cases the bid security shall be forfeited.

7.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract data, forms, terms,
and technical specifications, bill of quantities, forms, Annexes and drawings in the Bid Document. Failure to comply
with the requirements of Bid Documents shall be at the bidder’s own risk.

8. CLARIFICATION OF BIDDING DOCUMENTS:

8.1. The bidder may ask question related to tender online in the e-procurement portal using his/her DSC, provided the
guestions are raised within the period of seeking clarification as mentioned in Tender call notice/Bid. The officer inviting
the Bid/Procurement officer- Publisher will clarify queries related to the tender.

8.2. No paper copy of the bid shall be sold.

8.3. The Contract Data to bid shall be filled and completed in the office of Officer inviting bid. If the same are uploaded
without having been so filled in & completed, he shall request the officer inviting the bid to have this done before he
completes and submit his bid.

9. AMENDMENT OF BIDDING DOCUMENTS:
9.1. Before the deadline for submission of bids, the officer inviting the Bid may modify the bidding documents by
issuing addenda.

9.2. Any addendum/corrigendum/cancellation t h u s issued shall be part of the bidding documents and shall be notified
in the website www.tendersodisha.gov.in only.

9.3. The system generates a mail to those bidders who have already uploaded their tenders and those bidders if they
wish can modify their tenders. The bidders are required to watch the website till last date and time of bid submission
for any addendum/corrigendum/cancellation thereof. Tender inviting authority is not responsible for communication
failure of system generated mail.

9.4. To give prospective bidders reasonable time in which to take an addendum into account in preparing their bids,
the Officer inviting the Bid if also happens to be the Engineer-in-Charge with the permission of the higher authority
may, at his discretion, extend as necessary the dead line for submission of bids.

C. PREPAR ATION OF BIDS

10. LANGUAGE OF THE BID:
10.1. All documents relating to the Bid shall be in the English / Hindi / Oriya language. Bids submitted in any other
language shall be summarily rejected.

11. DOCUMENTS COMPRISING THE BID:

11.1. Following documents will be deemed to be part of the bid even if not submitted with the bid.
(i) Invitation for Bids (IFB)
(i) Instructions to bidders (ITB)
(i) Conditions of Contract
(iv) Contract Data
(V) Specifications
(vi) Drawings

11.1.1. All the volumes/documents shall be provided in the portal by the Officer inviting the bid. The bidder shall
carefully go through the document and prepare the required documents and up load the scanned documents in
Portable Document Format to the portal in t he designated location of Technical Bid. He will fill up the rates of item s
or percentage in the BOQ down loaded for the work in designated Cell and up loads the same in designated locations
of Financial Bid .Bidders are to submit only the original B%) uploaded by publisher after entering the relevant fields

Contractor Executive Officer (Tender)



without any alteration /deletion/modification. Multiple BoQ submission shall lead to cancellation of bid. In case of item
rate tender, bidders shall fill in their rates other than Zero value in the specified cells. In the percentage rate tender,
the bidder quoting Zero value is valid and will be taken as Schedule of Rates. Submission of document shall be
effected b y using DSC of appropriate class .

A. Cost of “Bid document” & “Bid Security” shall comprise
(i) Cost of Bid Document
(i) Bid Security in prescribed manner
B. “Technical Bid” shall comprise.
(i) Declaration under the Official Secret Act, 1923
(i) Qualification Information and supporting documents,
(iii) Certificates, undertakings, affidavits,
C. “Financial Bid “shall comprise.
(i) Priced Bill of Quantities

12. PROPOSAL BY THE BIDDER:
12.1. In the E-Procurement Portal, an intelligent Bill of Quantity in Microsoft Excel format (in .xIs format) shall be made
available to the bidder.

12.2. For Item rate tenders the bidder shall fill in rates in figures and should not leave an y cell blank .The line item
total in words and the total amount shall be calculated b y the system and shall be visible to the bidder.

12.3. In case of percentage tender, the bidder shall write his name in the space provided in the specified location in
the protected Bill of Quantities(BoQ) and type percentage excess or less up to two decimal place only in the
designated cell and activate “less” or “excess” to indicate how much his price offer is excess or less than the estimated
amount.

12.4. The tender extant provisions of threshold negative bid caps (14.99%) were omitted as per works department
office memorandum no.173/dt.03.01.2026. The quoted rate will be taken up to two Decimals numbers for all practical
purposes.

i) If more than one bid is quoted (decimal upto two numbers will be taken for all practical purposes), either at the
estimated cost put to tender or less than the estimated cost put to tender, the tender accepting Authority will finalize
the tender through a transparent lottery system, where all bidders/their authorized representatives, the concerned
Tender inviting Authority and Financial Advisor will remain present.

ii) If the rate quoted by the SC and ST Category contractors comes to the rate quoted by the L1 bidder (decimal up
to two numbers will be taken for all practical purposes) after availing 10% price preference as per para 2 of works
Department Resolution No.27748 dated 11.10.1977, the tender shall be finalized by the tender accepting authority
through a transparent lottery system along with other categories of bidders, where all bidders/their authorized
representatives, the concerned Tender inviting Authority and Financial Advisor will remain present.

12.5. The bidder shall bid for the whole works as described in the Bill of Quantities.

12.6. Bidders shall submit offers that fully comply with the requirements of the bidding documents, including the
Conditions of Contract basic technical design as indicated in the drawing and specification. Conditional offer or
alternative offers will not be considered in the process of bid evaluation.

12.7. All duties, taxes, Excluding GST as applicable under works contract and other levies payable by the contractor
under the contract, or for any other cause shall be included in the rates, prices submitted by the bidder. Sales-tax,
purchase tax, turnover tax or any other tax on material in respect of this contract shall be payable by the Contractor
and Government/ Corporation will not entertain any claim whatsoever in respect of the same.

12.8. In the case of any bid where quoted percentage of rate appears unrealistic, such bid will be considered as
unbalanced and in case the bidder is unable to provide satisfactory explanation such a tender is liable to be disqualified
and rejected.

12.9. The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the Tender and
of the rates and prices stated in the Bill of Quantities, all of which shall, except in so far as it is otherwise provide in
the Contract, cover all his obligations under the Contract (including those in respect of the supply of goods, materials,
plant & services or of contingencies for which there is a Provisional Sum) and all matters and things necessary for the
proper execution and completion of the work and the remedying of any defects therein.
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12.10. The contractor shall confirm in all respects, by giving all notices and paying all fees, with the provisions of:

(i) Any national or State Statue, Ordinance, or other Law, or any regulation, or bye-law of any local or other duly constituted
authority in relation to the execution and completion of the works and remedying of any defects therein, and

(i) The rules and regulations of all public bodies and companies whose property rights are affected or may be affected in
any way by the works.

13. CURRENCIES OF BID AND PAYMENT:

13.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All payments shall be made in
Indian Rupees.

14. VALIDITY:

14.1. Bids shall remain valid for a period not less than 90 days or the period mentioned in the Contract Data, after the
deadline date for submission of bid as specified in the notice inviting the Bid. A Bid valid for a shorter period shall be rejected
by the Engineer-in-charge as nonresponsive.

14.2. In exceptional circumstances, prior to expiry of the original time limit, the Officer inviting the Bid may request the
bidders to extend the period of validity for a specified additional period. The request and the bidders’ responses shall be
made in writing by e-mail only. A bidder may refuse the request without any risk of forfeiture of his bid security.

14.3. A bidder agreeing to the request will not be required or permitted to modify his bid but will be required to extend the
validity of his bid security for the period of the extension.

15.(A) PAYMENT OF EMD/BID SECURITY AND COST OF BID DOCUMENT :-
15.1 The Bidder shall furnish, as part of his Bid, cost of Bid document and Bid security for the amount mentioned under
NIT/Contract Data in online mode. Non-submission of cost of Bid document and bid security within the designated period
shall debar the bidder from participating in the online bidding system. The EMD or Bid Security payable along with the bid
is 1% of the estimated contract value (ECV) or as mentioned in the bid document.

15.2 Government of Odisha has introduced e-payment gateway in to the portal for payment of cost of Bid and Bid
Security/ Earnest Money Deposit. The process of using e-payment gateway is mentioned in the “Procedure for
Electronic receipt, accounting and reporting of Cost of Tender Paper and Earnest Money Deposit on submission of
bids”.

15.3 Combined bid security for more than one work is not acceptable.

15.4 Contractor exempted from payment of EMD will be able to participate in the tender directly by uploading
documentary evidences towards his eligibility for such exemption.

15.5 The tender accepting authority will verify the originals of all the scanned documents of the successful lowest
bidder only within 5 days of opening of the tender (price bid). In the eventuality of failure on the part of the lowest
successful bidder to produce the original documents, he will be debarred in future from participating in tender for 3
years and will be black listed by the competent authority. In such as situation, successful L-2 bidder will be required
to produce his original documents for consideration of his tender at the negotiated rate equal to L1 bidder.

15.6 The Bid Security of the successful bidder will be discharged when the bidder has signed the Agreement and
furnished the required Performance Security and Additional Performance security if any. The bid security of
unsuccessful bidders will be returned after 28 days of the end of validity period specified in sub-clause 14.1.

15.7 The Bid Security may be forfeited
a. If the bidder withdraws the bid after opening of the bid but within the period of validity.
b. If the Bidder seeks any revision of rates or back out of the bid claiming for not having referred to any or all
documents provided in the Bid by the Officer Inviting the Bid
c. If the Bidder fails to submit the original documents with in the stipulated date pursuant to clause3.1,
d. In the case of a successful bidder, if the bidder fails within the specified time limit to
(i) Sign the Agreement
(ii) Furnish the required Performance Security including additional performance security if any.
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15. (B) FORMAT AND SIGNING OF BID: (Logging to the Portal)-The Contractor/ Bidder is required to type his/her Login
ID and Password. The system will again ask to select the DSC and confirm it with the password of DSC as a second
stage authentication. For each login, a user's DSC will be validated against its date of validity and also against the
Certificate Revocation List (CRL) of respective CAs stored in system database. The system checks the unique Login
ID, Password and DSC combination and authenticates the login process for use of portal.

15.1. The bidder can download the tender of his choice and save it in his system and undertake the necessary
preparatory work off-line and upload the completed tender at his convenience before the closing date and time of
submission. The bidder shall only submit single copy of the required documents and Price Bid in the portal. In the
Financial bid, the bidder cannot leave any figure blank. He has to only write the figures, the words will be
selfgenerated.The Bidders are advised to up load the completed Bid document well ahead of the last date & time of
receipt to avoid traffic rush failure in the network.

15.2. The Bidder shall go through the Bid carefully and list the documents those are asked for submission. He shall
prepare all documents including cost of Bid Document, Bid Security, Declaration form, price bid etc and store in the
system.

15.3. The bidder shall log on to the portal with his DSC and move to the desired tender for up loading the documents
in appropriate place one by one simultaneously checking the documents. Once the Bidder makes sure that all the
documents have been up-loaded in appropriate place he clicks the submit button to submit the bid to the portal.

15.3.1. Tender cannot be pre-opened and cannot be submitted after due date and time. Therefore only after satisfying
that all the documents have been uploaded, the Bidder should activate submit button.

15.3.2. In the e-procurement process each processes are time stamped. The system can identify each individual who
has entered in to the portal for any bid and the time of entering in to the portal.

15.3.3. The “online bidder” shall digitally sign on all the documents, certificates uploaded by him, owing responsibility
for their correctness/authenticity as per IT ACT 2000.If any of the information furnished by the bidder is found to be
false/fabricated/bogus, his EMD/Bid Security shall stand forfeited and his registration in the portal shall be blocked
and the bidder is liable to be blacklisted.

15.3.4. The Bidder should ensure clarity of the document up loaded by him to the portal especially t h e scanned
documents by taking out sample printing. Non-submission of legible documents may render the bid non-responsive.
However, the Officer inviting the Bid if so desires can ask for legible copies or original copies of scanned documents
only for verification with in a stipulated period provided such document in no way alters the Bidder’s price bid. If the
Bidder fails to submit the original documents with in the stipulated date as defined in tender call notice, his bid security
shall be forfeited

D. SUBMISSION OF BIDS

16. BID SUBMISSION:
16.1. The system shall require all the mandatory forms and fields filled up by the contractor during the process of
submission of the bid/tender.

16.2. The bidder shall carefully go through the tender and prepare the required documents. The bid shall have a
Technical Bid & a Financial Bid. The Technical bid generally consist of cost of Bid documents, EMD/Bid Security,
GST, PAN, Registration Certificate, Affidavits, M.O.U agreement, Works in hand, List of machineries and any other
information required by OIT. The financial bid shall consist of the Bill of Quantities(BOQ)and any other price related
information/undertaking including rebates.

16.3. Bidder are to submit only the original BOQ (in .xIs format)uploaded by procurement officer publisher(Officer
inviting tender)after entering the relevant fields without any alteration/deletion/modification. Multiple BOQ submission
by the bidder shall lead to cancellation of bid. In case of item rate tender, bidders shall fill in their rates other than zero
value in the specified cell without keeping it blank. In the percentage rate tender the bidder quoting zero percentage
is valid and will be taken at par with the estimated rate of work put to tender.

16.4. The bidder shall upload the scanned copy/copies of document in support of eligibility criteria and qualification
information in prescribed format in portable document format (PDF) to the portal in the designated locations of
Technical Bid.
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16.5. The bidder shall write his name in the space provided in the specified location in the Protected Bill of Quantities
(BOQ) published by the officer inviting tender. The bidder shall type rates in figure only in the rate column of respective
items without any blank cell in the rate column in case of item rate tender and type percentage excess or less up to
two decimal place only in case of percentage rate tender.

16.6. The Bidder should ensure clarity/legibility of the document uploaded by him in the portal.

16.7. The bidder should check the system generated confirmation statement on the status of submission.

16.8. The bidder shall log to the portal with his/ her DSC and move to the desired tender for up loading the documents
in appropriate place one by one simultaneously checking the documents.

16.9. Each process in the e-procurement is time stamped and the system can defect the time of log in of each user
including the Bidder.

16.10. The system shall require all the mandatory forms and fields filled up by the contractor during the process of
submission of the bid/ tender.

16.11. The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in the
network.

16.12. The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the electronic system
used during the e-procurement process.

16.13. The Bidder is required to upload documents related to his eligibility criteria and qualification information and
Bill of Quantity duly filled in. It is not necessary for the part of the bidder to upload the drawing and the other Bid
documents (after signing) while uploading his bid. It is assumed that the bidder has referred all the drawings and
documents uploaded by the Officer Inviting the Bid.

16.14. The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid (server time).
The date and time of bid submission shall remain unaltered even if the specified date for the Submission of bids
declared as a holiday for the Officer Inviting the Bid.

16.15. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The system
shall require all the mandatory forms and fields filled up by the contractor during the process of submission of the
bid/tender

17. DEADLINE FOR SUBMISSION OF THE BIDS :

17.1. Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed, retrieved or
corrected. The bidder should ensure correctness of the bid prior to uploading and take print out of the system
generated summary of submission to confirm successful uploading of bid. The bid can not be opened even by the OIT
or the Procurement Officer Publisher/Opener before the due date and time of opening.

17.2. The online bidding will remain active till the last date and time of the bid submission. Once the date and time
(Server date and time) is over, the bidder will not be able to submit the bid. The date & time of bid submission shall
remain unaltered even if the specified date for the submission of bids declared a holiday for the Officer inviting the
Bid.

17.3. The officer inviting the bid may extend the deadline for submission of bids by issuing an amendment in
accordance with Sub-Clause 9, in which case all rights and obligations of the officer inviting the bid & Engineer-in-
Charge and the bidders previously subject to the original deadline will then be subject to the new deadline.

17.4. Resubmission of bid by the Bidders for any number of times before the final date and time of submission is
allowed.

17.5. Resubmission of bid shall require uploading of all documents including price bid afresh. 17.6. If the bidder fails
to submit his modified bids within the pre-defined time of receipt, the system shall consider only the last bid submitted.
18. LATE BIDS:

18.1. The system shall reject submission of any bid through portal after closure of the receipt time. For all- purpose
the server time displayed in the e-procurement portal shall be the time to be followed by the bidder and concerned
officers. 16
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19. MODIFICATION AND WITHDRAW AL OF BIDS:

19.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date and time
of submission. The bidder shall have to log on to the system and resubmit the documents as asked for by the system
including the price bid afresh. In doing so, the bids already submitted by the bidder will be removed automatically from
the system and the latest bid only will be admitted. But the bidder should avoid modification of bid at the last moment
to avoid system failure or malfunction of internet or traffic jam or power failure. If the bidder fails to submit his modified
bids with in the pre-defined time of receipt, the system shall consider only the last bid submitted.

19.2. In the E-Procurement Portal, with-drawl of bid is allowed. But in such case he has to write a letter with appropriate
reasons for his withdrawal addressed to the Officer inviting the bid citing reasons for withdrawal and up load the
scanned document to portal in the respective bid before the closure of receipt of the bid. The system shall not allow
any withdrawal after expiry of the closure time of the bid.

19.3. The bidder should avoid submission of bid at the last moment to avoid system failure or malfunction of internet
or traffic jam or power failure etc.

E. OPENING AND EV ALU ATION

20. OPENING OF THE BID:
20.1. Bid opening dates are specified during tender creation or can be extended vide corrigendum. These dates are
available in IFB, tender document as well as the home page of portal. Bid opening can be done by the authorized
users which are defined during the tender publication / approval stage. The bids are encrypted using their public keys
and can be decrypted only on or after the Bid Opening due date. The bid openers private key will be required to open
the bids and all the openers have to log on to the portal during that time to decrypt the bid submitted by the bidder.
Bids cannot be opened before the specified date and time.

20.1.1. The bidders who participated in the on line bidding can witness opening of the bid from any system logging on
to the portal with the DSC away from opening place. Contractors are not required to be present during the bid opening
at the opening location if they so desire.

20.1.2. Each activity is date and time stamped with user details. For time stamping, server time is taken as the
reference.

20.2. In the event of the specified date of bid opening being declared a holiday for the Officer inviting the Bid/Engineer-
in- Charge, the bids will be opened at the appointed time on the next working day.

20.3. In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in which they
appear in the “Invitation for Bid”.

20.5. The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC. Unless all the
Officers who have been declared as Opening officers, log on the portal with their DSC the Tender can not be opened.

20.5.1. In case of non-responsive tender the officer Inviting tender should complete the e-Procurement process by
uploading the official letter for cancellation/ re-tender.

20.5.2. All the opened bids shall be downloaded and printed for taking up evaluation. The officer authorized to open
the tender shall sign and number on each page of the documents downloaded and furnish a certificate that “the
documents as available in the portal containing---_nos. of pages” 20.5.3. The electronically submitted bids may be
permitted to be opened by the predefined Bid opening officer from their new location if they are transferred after the
issue of Notice Inviting Bid and before bid opening. Further , action on bid documents shall be taken by the new
incumbent of the post.

20.5.4. The electronically submitted bid will be taken up for evaluation with respect to Information furnished in Clause
3.

20.5.5. Immediately (usually within 3 or 4 days), the Evaluating Officers; predefined in the system for the bid, will
finalize the list of responsive bidders. They will log on to the site with their DSC and record their comments on the
Technical evaluation page in the system. The Officer Inviting the Bid if also the accepting authority, shall log on to the
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system with his digital signature and check the technical evaluation. He can either accept or pass on to the evaluating
officers for re-evaluation. Upon acceptance of technical evaluation by the Accepting authority in the system, the
system shall automatically generate letter to all the responsive bidders and the system shall forward the letter to all
the responsive bidder that their technical bid has been evaluated responsive with respect to the data/information
furnished by him and the letter shall also intimate him the date & time of opening of financial bid. The system shall
also inform the non-responsive bidders in their email ID that their bid has been found non-responsive.

20.5.6. After opening of technical bid, the bidder may be asked in writing / online (in their registered email ID) to clarify
on the uploaded documents provided in the Technical Bid, if necessary, with respect to any doubts or illegible
documents required for Technical Evaluation. The Officer Inviting Tender may ask for any other document of historical
nature during Technical Evaluation of the tender. Provided in all such cases, furnishing of any document in no way
alters the bidders price bid. Non submission of legible documents may render the bid non-responsive. The authority
inviting bid may reserve the right to accept any additional document.

20.5.7. The bidders will respond in not more than 7 days of issue of the clarification letter, failing which the bid of the
bidder will be evaluated on its own merit.

20.6. The Technical evaluation of all the bids will be taken up only as per the information furnished by the Bidders.
But evaluation of the bid does not exonerate the lowest bidder from checking their original documents and if at a later
date the bidder is found to have misled the evaluation through wrong information, action as per clause of DTCN shall
be taken against the bidder/contractor.

20.7. After technical evaluation of the bidders and selection of the qualified bidders, the financial bids of the technically
gualified bidders shall be opened on the due date of opening. Members of the bid opening committee log on to the
system in sequence and open the financial bids for the technically qualified bidders. The opening of financial bid by
the opening officer using their DSC shall decrypt the financial bids. The Procurement officer-Evaluators will evaluate
bid and finalized list of responsive bidders. Opening of price bid and evaluation of lowest bidder is subject to
satisfaction of other qualification Information.

20.7.1. The financial bids of the technically responsive bidders shall be opened on the due date of opening. The
Procurement Officer-Openers shall log on to the system in sequence and open the financial bids.

20.7.2. The Financial Bid will be opened on the notified date & time in the presence of bidders or their authorized
representative who wish to be present.

20.7.3. At the time of opening of “Financial Bid”, the names of the bidders whose technical bids were found responsive
will be announced and the bids of only those bidders will be opened. The remaining bids will be rejected.

20.7.4. The responsive bidders’ name, the bid prices, the item wise rates, the total amount of each item in case the
item rate tender and percentage above or less in case of percentage rate tenders will be announced. any discounts
and withdrawals, and such other details as the officer inviting the tender may consider appropriate, will be announced
by him or his authorized representatives at the time of opening.

20.7.5. Rebate/discount offer if any uploaded to the system shall be declared and recorded first.

20.7.6. The Financial bid of the bidders shall be opened one by one by the designated officers. The system shall auto-
generate the Comparative statement.

20.7.7. The Bidder can witness the principal activities and view the documents/summary reports for that particular
work by logging on to the portal with his DSC from anywhere.

20.7.8. Procurement Officer-Openers shall sign on each page of the download BOQ and the Comparative Statement
and furnish a certificate to that respect.

20.7.9. System provides an option to Procurement Officer Publisher for reconsidering the rejected bid with the
approval of concern Chief Engineer/ Head of Department.

21. PROCESS TO BE CONFIDENTIAL:

21.1. Information relating to the examination, clarification, evaluation, and comparison of bids and recommendations
for the award of a contract shall not be disclosed to bidders or any other persons not officially concerned with such
process until the award to the successful bidder has been announced. Any effort by a bidder to influence the officer
inviting the bid, processing of bids or award decisions may result in the rejection of his bid.
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22. CLARIFICATION OF BIDS:

22.1 To assist in the examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion,
ask any bidders in writing/online (in their registered e-mail ids) to clarify on the uploaded documents provided in the
Technical Bid, if necessary, with respect to any doubts or illegible documents. The officer inviting tender may ask for
any other document of historical nature during Technical Evaluation of the tender, Provided in all such cases,
furnishing of any document in no way alters the Bidder’s price bid. Non submission of legible documents may render
the bid non-responsive. The authority inviting bid may reserve the right to accept any additional document. The bidder
will respond in not more than 7(seven) days of issue of the clarification letter, failing which the bid of the bidder will be
evaluated on its own merit.

22.2 Subject to sub-clause 23.1, no bidder shall contact the officer inviting the bid on any matter relating to his bid
from the time of the opening to the time the contract is awarded. However, the bidder is allowed to submit any
additional document, if asked for by the officer inviting the bid, in writing.

23. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS

23.1. During the detailed evaluation of “Technical Bids”, the officer inviting the bid will determine whether each bid: -
a. Has submitted legible documents for evaluation.
b. Meets the eligibility criteria defined in Clause 3 and;
c. Is substantially responsive to the requirements of the bidding documents.

23.2. During the detailed evaluation of the “Financial Bid”, the responsiveness of the bids will be further determined
with respect to the remaining bid conditions, i.e., priced bill of quantities, technical specifications and drawings.

23.3. A substantially responsive “Financial Bids” is one, which conforms to all the terms, conditions, and specifications
of the bidding documents, without material deviation or reservation. A material deviation or reservation is one
(a) Which affects in any substantial way the scope, quality, or performance of the works.
(b) Which limits in any substantial way, inconsistent with the bidding documents, the right of the officer inviting
the bid or the bidder’s obligations under the contract or
(c) W hose rectification would affect unfairly the competitive position of other bidders presenting substantially
responsive bids.
23.4. If a “Financial Bid” is not substantially responsive, it will be rejected by the officer inviting the bid, and may not
subsequently be made responsive by correction or withdrawal of the nonconforming deviation or reservation.
23.5. On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first, followed
by L2, L3 ....) for subsequent evaluation. The evaluation status (Sheet) will be visible to all the participating bidders
after opening on their respective logins. Each activity is recorded in the system with date and time stamping.
23.6. For examination, evaluation and comparison of bids, the officer inviting the bid may, at his discretion, ask the
lowest bidder for clarification of his rates including reduction of rate on negotiation and breakdown of unit rates.

24. RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS:

24.1 The competent authority on behalf of the NAC KUCHINDAdoes not bind him to accept the lowest or any other
tender and reserves to him the authority to reject any or all the tenders received without assigning any reason.

24.2 All bids in which any of the prescribed condition is not fulfilled or any condition including that of conditional rebate
is put forth by the bidder shall be summarily rejected.

F. AWARD OF CONTRACT

25. AWARD CRITERIA:

25.1. The officer in charge will award the contract to the bidder whose bid has been determined to be substantially
responsive to the bidding documents and who has offered the lowest evaluated price.

25.2. The Employer/Tender inviting Authority shall notify acceptance of the work prior to expiry of the validity period
by cable, telex or facsimile or e mail confirmed by registered letter. This letter of acceptance will state the sum that
the Engineer-in-Charge w i | | pay the contractor in consideration of execution completion of the Works by the
contractor as prescribed by the contract & the amount of Performance Security and Additional Performance Security
required to be furnished. The issue of the letter of Acceptance shall be treated as closure of the Bid process and
commencement of the contract.

25.3. On acceptance of the tender, the Contractor shall name in writing his accredited representative(s) who would
be responsible for taking instructions from the Tender inviting Authority
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25.4. Competent Authority on behalf of NAC KUCHINDAreserves to himself the right of accepting the whole or any
part of the bid and the bidder shall be bound to perform the same at the rate quoted. 25.5. The successful bidder
registered under other State Government / MES / Railways / CPWD in equivalent rank has to register under state PW
D before signing of the agreement.

26. If the L-1 bidder does not turn up for agreement after finalization of the tender, then he shall be debarred from
participation in bidding for 3(three)years and action will be taken to blacklist the contractor. Besides the
consortium/JV/Firm where such an agency/firm already happens to be or is going to be a partner/member/proprietor,
he/they shall neither be allowed for participation in bidding for three years nor his/there application will be considered
for registration and action will be initiated to blacklist him/them. In that case, the L-2 bidder, if fulfils other required
criteria, would be called for drawing agreement for execution of work subject to condition that the L-2 bidder negotiates
at par with the rate quoted by the L-1 bidder, otherwise the tender will be cancelled.

26.1 The bidding process shall be deemed to be complete till the date of issue of letter of acceptance. If the bidder
fails to sign the agreement within the stipulated period mentioned under clause 27.2, his bid security shall stand
forfeited.

27. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

27.1. In the E-Procurement Portal, the system shall generate the template of award letter, the Officer Inviting the Bid
shall mention the amount of Performance Security and additional security required to be furnished in the letter, and
intimate the bidders in his e-mail ID. The issue of the letter of acceptance shall be treated as closure of the Bid process
and commencement of the contract.

27.2. The successful bidder shall within 7 days of issue of letter of acceptance, furnish the Performance security a s
perclause-34(ii)of DT CN & additional Performance security (if any) within 7 days of opening of the financial
bid as per clause-4(ii) and 29(iii)of DTCN in the prescribed form. The successful bidder shall sign the agreement
within 15 days of issue of Letter of Acceptance along with work programme, failing which the Executive Officershall
without prejudice to any other right or remedy available in law, be at liberty to forfeit the Bid Security absolutely. The
agreement will incorporate all agreements between the officer inviting the bid and the successful bidder.

27.2.1. Following documents shall form part of the agreement.
a. The notice inviting bid, all the documents including additional conditions, specifications and drawings, if any,
forming the bid as issued at the time of invitation of bid and acceptance thereof together with any
correspondence & documents leading thereto & required amount of performance security including additional
performance security as per sub clause 27.2 hereof.
b. Standard Bid Document P.W.D. Form F2/P1 as the case may be

27.3. The letter to proceed with the work shall be issued by Executive Officer, NAC Kuchinda only after signing of the
agreement. The notification of award will constitute the formation of the contract subject only to the furnishing of
performance security and additional performance security in accordance with the provisions of the agreement.

27.4. On acceptance of the composite bids by the competent authority the letter of award will be issued by the
Executive Officerof the major component of the work on behalf of the OSPH&WC.

27.5. Upon signing of the agreement by the successful bidder, the Executive Officer, NAC Kuchinda will comptly notify
the other bidders that their bids have been unsuccessful.

28. CORRUPT OR FRAUDULENT PRACTICES:

28.1. The Executive Officerwill reject a proposal for award if he determines that the bidder recommended for award
has been engaged in corrupt or fraudulent practices in competing for the contract in question. Canvassing whether
directly or indirectly, in connection with tenders is strictly prohibited and the tenders submitted by the contractors who
resort to canvassing will be liable for rejection.

29. BLOCKING OF PORTAL REGISTRATION

29.1. If the registration certificate of the contractor is cancelled/suspended by the registering authority/blacklisted by
The competent authority his portal registration shall be blocked automatically on receipt of information to that effect.
29.2. The portal registration blocked in the ground mentioned in the above Para-29.1 shall be unblocked automatically
in receipt of revocation order of cancellation/ suspension/ blacklisting from the concerned authority.

29.3. The Officer Inviting Tender shall make due inquiry and issue show cause notice to the concerned contractor
who in turn shall furnish his reply, if any, within a fortnight from the date of issue of show cause notice. Thereafter the
officer inviting tender is required to issue intimation to the defaulting bidder about his unsatisfactory reply and
recommend to the Chief Manager (Tech.) for blocking of poggal registration within 10 days of intimation to the defaulting
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bidder regarding his unsatisfactory reply with intimation to the Registering Authority and concerned Chief Engineer/
Heads of Office if any of the following provisions are violated.

29.3.1. Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid validity period.
29.3.2. Fails to execute the agreement within the stipulated date.

29.3.3. If any of the information furnished by the bidder is found to be false/fabricated bogus. Accordingly, the Officer
Inviting Tender shall recommend to the Chief Manager (Tech.) State Procurement Cell, Odisha for blocking of portal
registration of bidder and simultaneously action shall also be initiated by OFFICER INVITING TENDER for blacklisting
as per Appendix-XXXIV of OPWD Code, Volume-lI.

29.3.4. Fails to furnish original documents as required under DTCN before the designated officer for verification within
the stipulated date and time.

30. GUIDELINES FOR UNBLOCKING OF PORTAL REGISTRATION:
30.1. UNBLOCKING OF PORTAL REGISTRATION: Unblocking of portal registration of a contractor shall be done by
a Committee consisting of the following members.
EIC(Civil)-cum-CPO - Chairman
Executive Officer(W R) - Member Concerned Superintending Engineer
- Member Sr. Manager(Finance), SPC
- Member Officer Inviting Tender
- Member Chief Manager(Technical), SPC
- Convenor

30.2. The Chief Manager(Tech.) State Procurement Cell will be the convenor and he will maintain all records for this
purpose. The Committee shall meet not less than once in a month if required and shall consider the recommendation
of the Officer Inviting Tender for unblocking of portal registration. The quorum of the meeting will be four.

30.3 The minimum period of blocking of Portal Registration shall in no case be less than 180 days.After blocking of
Portal Registration, the contractor whose portal registration has been blocked may file application to the concerned
officer inviting tender showing sufficient ground for unblocking of his portal registration along with a Treasury challan
showing deposit of Rs.10,000/- (Rupees ten thousand) only (non-refundable) under the head of account ‘0059-Public
Works’ as processing fees. The officer inviting tender shall forward the application filed by the contractor to the Chief
Manager(Tech.), State Procurement Cell.

30.4. On receipt of recommendation from the concerned Executive Officeralong with the copy of challan as mentioned
above, the Chief Manager (Tech.) being the member Convenor of the Committee shall place the case before the
Committee for examination and taking a decision in this regard. After examination the committee may recommend for
unblocking of the portal registration of said contractor if the Committee is satisfied that the fault committed by the
contractor is either unintentional or done for the first time.

30.5. After scrutiny by the State Procurement Cell if it is found that the portal registration of a contractor has been
blocked for the 2nd time the Chief Manager (Tech), SPC may not consider his case to be placed before the Committee
and may advice the concerned officer inviting tender to issue show cause notice to the contractor asking him to explain
as to why his portal registration shall not remain blocked. On receipt of show cause reply from the contractor the
officer inviting tender shall examine the same and if considered proper he may report to the Chief Manager(Tech),
SPC along with his views furnishing the copy of the show cause reply for placement of the same before the Committee
for taking a decision in respect of blocking/unblocking. If the committee found that the contractor is in habit of
committing such fault again and again intentionally the committee may advice the concerned officer inviting tender to
initiate proceeding for blacklisting as per the existing rule

PART-II
Procedure for Electronic receipt, accounting and reporting
of

Cost of Tender Paper a_rﬁ Earnest Money Deposit

on submission of bids
1. The State Government have formulated rules and procedures for Electronic receipt, accounting and
reporting of the receipt- of Cost of Tender Paper and Earnest Money Deposit on submission of bids

through the e-procurement portal of Government of Odisha i.e. "https://tendersodisha.gov.in".
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Contractor Executive Officer (Tender)




Electronic receipt of cost of tender paper has been successfully tested through SBI payment gateway.
Now it has been decided to introduce electronic receipt of Cost of Tender Paper and Earnest Money
Deposit on submission of bids through payment gateway of designated banks such as SBI/ICICI
Bank/HDFC Bank for all Government Departments, State PSUs. Statutory Corporations, Autonomous
Bodies and Local Bodies etc. in phases (ANNEXURE-I). The process outline as well as accounting
and reporting structure are indicated below :

a) Itwill be carried out through a single banking transaction by the bidder for multiple payments like
Cost of Tender Paper and Earnest Money Deposit on submission of bids.

b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their
Aggregator Banks as well can be accessed by the intending bidders.

c) Reporting and accounting of the e-receipts will be made from a single source.

d) Credit of receipts into the Government accounts and to the designated Bank account of the
participating entities indicated in Para 2 above would be faster.

Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money Deposit

on submission of bids would be eligible to participate in the tender/bid process. The bidders with

pending or failure payment status shall not be able to submit their bid. Tender inviting authority, State

Procurement Cell,NIC, the designated Banks shall not be held responsible for such pendency or

failure.

Banking arrangement:

a) Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated with e-
Procurement portal of Government of Odisha (https://tendersodisha.gov.in)

b) The Designated Banks participating in Electronic receipt, accounting and reporting of Cost of
Tender Paper and Earnest Money Deposit on submission of bids will nominate a Focal Point
Branch called e-FPB, who is authorized to collect and collate all e-Receipts. Each such branch
will act as the Receiving branch and Focal Point Branch notwithstanding the fact that the bidder
might have debited his account in any of the bank's branches while making payment.

Procedures of bid submission using electronic payment of tender paper cost and EMD by bidder:

a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-Procurement portal
(https:/tendersodisha.gov.in) using his/her digital signature certificate and then search and then
select the required active tender from the "Search Active Tender" option. Now. submit button
can be clicked against the selected tender so that it comes to the "My Tenders" section.

b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the required
Prequalification /Technical/Financial bid, as mentioned in the bidding document and in line with
Works Department office memorandum no.7885, dt.23.07.2013.

c) Electronic payment of tender paper cost and EMD: Then the bidders have to select and submit
the bank name as available in the payment options
i. A bidder shall make electronic payment using his/her internet banking enabled account with

designated Banks or their aggregator banks.
ii. A bidder having account in other Banks can make payment using NEFT/RTGS facility of
designated Banks.

* Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his
account, by adding the account number as mentioned in the challan as an interbank beneficiary.

d) Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful
transaction by bidder the system will activate the 'Freeze Bid Submission' button to conclude the
bid submission process

e) System generated acknowledgement receipt for successful bid submission: System will
generate an acknowledgement receipt for successful bid submission. Thebidder should make a
note of 'Bid ID' generated in the acknowledgement receipt for tracking their bid status.
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Settlement of Cost of Tender Paper;

a) Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender Paper,
the e-Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS
will contain an abstract of the cost of tender paper collected with reference to Bid Identification
Number.The State Procurement Cell shall generate Bank-wise-head-wise challans separately
for Cost of Tender Paper and instruct the designated Banks to remit the money to the State
Government account under different heads. In respect of the cost of tender paper received
through the e-procurement portal, the remittance to the Cyber Treasury account will be made to
the Head of Account 0075-Misc, General Services-800-Other Receipts -0097-Misc. Receipts-
02237-Cost of Tender Paper.

b) For the time being, the State Procurement Cell (SPC) will use over the counter payment facility
of the Odisha Treasury portal. Thereafter, remittance through NEFT & RTGS will befacilitated
through the Odisha Treasury portal.

c) Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies
etc., Cost of Tender Paper, the e-Procurement portal shall generate a MIS for the State
Procurement Cell (SPC). The MIS will contain an abstract of the cost of tender paper collected
with reference to Bid Identification Number. The State Procurement Cell shall generate Bank-
wise list of challans and instruct the designated Banks to remit the money through the Odisha
Treasury portal. The cost of tender papers will be credited to the registered Bank account of the
concerned State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc.

d) Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the tender
fee, EMD to the bidder, in case the tender is cancelled before opening of Bid as per direction
received from TIA through e-procurement system.

e) Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest Money
Deposit on submission of bids is enclosed in the Annexure.

Settlement of Earnest Money Deposit on submission of bids:
a) The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to respective
bidders accounts as per direction received from TIA through e-procurement system.

Forfeiture of EMD:

Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for various
reasons.

a) In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement portal will
direct the Bank to transfer the EMD value from the Pooling Account of SPC to the registered account
of the tender inviting authority.

b) The Tender inviting authorities of the Government Departments will deposit the forfeited Earnest
Money Deposit on submission of bid, in the State Government Treasury under the appropriate head
(8782-Cash Remittances and Adjustments between the officers rendering accounts to the same

Accounts Officer-102-P.W. Remittances-1683-Remittances-91028-Remittances into Treasury) after
taking the amount as a revenue receipt in their Cash Book under the head 0075-Misc. General
Services-00-101 —Unclaimed Deposits-0097-Misc, Receipts-02080-Misc. Deposits and submit the
detail account to DAG (Puri) as a deposit of the Division.

c) By clicking submit button, system will initiate the forfeiture of EMD. System will not allow the
evaluator to edit the initiation after clicking the submit button. Forfeiture option can be carried out in
phased manner like one bidder at a time.

Role of the Banks:

a) Make necessary provision / customizations at their end to enable the provision for online payments / refunds
as per this document.

b) Provide necessary real-time message to bidders regarding successful or unsuccessful transactions during
online payment processes and redirect them to e-Procurement website with necessary transaction reference
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10.

11.

12.

13.

14.

¢) The bank shall ensure transfer of funds from the pooling account to the Government Head/current account
of PSUs/ULBs within the next bank working day as per the directions generated from e-Procurement portal.

d) Bank should provide timely reports and reference details to NIC enabling them to carry out their role as stated
below.

e) Refund of amount to bidders as per the XML file provided by e-Procurement system on the next bank working
day from the date of generation of the XML file and also provide a confirmation to NIC on the same.

Role of State Procurement Cell:

a) Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/ ULBs online
payment requirements to National Informatics Centre / the authorised Banks for mapping/ customization.

b) In every working day, the State Procurement Cell shall generate MIS from the e-Procurement portal
to ascertain the tender paper cost received in the e-Tendering process separately bank-wise for the
Government Department and the PSUs/ULBs. The SPC shall generate bank-wise separate online
challans from the Odisha Treasury portal and make the remittance through over the counter facility or
NEFT/RTGS (as and when this functionality is available in Treasury portal) and issue instruction to
the bank for remittance of the receipt to the State Government account.

c) The State Procurement Cell shall be responsible for providing challan details and MIS in respect of
the remittance towards tender paper cost to the Tender inviting authorities for their record.

d) State Procurement Cell shall monitor the progress of e-Tendering by different Government
departments /State PSUs/ Autonomous Bodies / ULBs through an MIS. State Procurement Cell shall
monitor and send monthly progress reports to the Government.

e) The e-Procurement system will generate a consolidated refund & settlement XML file as an end of
the day activity.

f) e-procurement system will provide a web service for payment gateway (PG) provider to pull the
encrypted refund and settlement details in XML file against a day.

g) Similarly, payment gateway (PG) provider will provide a web service to pull the refund and
settlement status against a day

h) e-procurement system will update the status accordingly for reconciliation report.

Role of National Informatics Centre :

a)Customize e-Procurement software and web-pages of Government of Odisha (https://tendersodisha.qov.in)
to enable the provision for electronic payment.

b) The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of Account.

¢) NIC will provide an interface to organizations to download the electronic receipt data.

d) Enable automatic generation of daily XML files from e-Procurement system and ensure delivery of the same
to the authorized Banks for enabling automatic refund/settlement of funds.

e) NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement Cell inorder
to make remittance of the tender paper cost to the State Government account using the Odisha Treasury portal.

Role of Cyber Treasury :
a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which will be accounted
for by the Cyber Treasury and it shall submit the accounts to A.G (O) as per the established process.
b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting and reconciliation
of the electronic remittances made to the State Government account.
Redressal of Public grievances :
The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have an effective
procedure for dealing with, public complaint for e-Receipt related matters. In case, any mistake is
detected by any of the stakeholders in reporting of receipt of tender paper cost and EMD, either suomoto or on
being brought to its notice, the State Procurement Cell, Odisha, National Informatics Centre, Odisha unit, Cyber
Treasury and the bank will promptly take steps for rectification. The e-Focal Point Branch of the
participating Banks, National Informatics Centre, Odisha and the State Procurement Cell, Odisha will notify
the contact number and address of the Help Desk for resolution of any dispute regarding e-Receipt.

Applicability and modification of existing rules / orders:

The modalities prescribed in this Office Memorandum for downloading of tender paper, submission and rejection
of bid, acceptance of Bids as well as refund and forfeiture of earnest deposit will be applicable for electronic
submission of bids through e-procurement portal. Existing provisions regulating cost of tender paper, earnest
money deposit in OPWD Code and OGFR would stand modified to the extent prescribed.
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15. These arrangements would be made effective after signing of MoU between the designated Banks and the
State Procurement Cell, firming up of Banking arrangements and technical integration between designated

Bank and e-Procurement Portal.

ANNXURE-I

Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender Paper and Earnest Money Deposit

on submission of bids.

Cost of Tender Paper on submission of | Earnest Money Deposit on
bids submission of bids
Government I. The payment towards the cost of I. In case of tenders of
Departments Tender Government Departments,
Paper, in case Government Departments | amount towards Earnest
shall be collected in separate Money Deposit on submission
Pooling accounts opened in Focal of bids shall be collected in a
Point Branch called e-FPB of pooling account opened for
respective designated banks [as stated this purpose at Focal Point
in Para 2] at Bhubaneswar on Branch called e-FPB of
T+1_day. respective designated banks
1l. With reference to the Notice at Bhubaneswar and the
Inviting Tender/ Bid Identification banks will remit the amount to
Number, the amount so realized is to respective bidder’s account
be remitted to Government Account within two working days on
under the Head Of Account 0075- receipt of instruction from TIA
Misc. General Services-800-Other through refund and settlement
Receipts-0097-Misc. Receipts-02237- of e-procurement system.
Cost of Tender Paper through Odisha Il. In case of forfeiture of
Treasury Portal after opening of the Earnest Money Deposit on
bid submission of bids, the e-
Procurement portal will direct
the Bank to transfer the EMD
value from the Pooling
Account of SPC to the
registered account of the
tender inviting authority within
two working days of receipt of
instruction from TIA.
State PSUs I. In case of State PSUSs, I. Amount towards EMD on
Statutory Statutory submission of bids shall be
Corporations, corporations, Autonomous Bodies | collected in a separate
Autonomous and pooling account of Focal
Bodies and Local Bodies etc. the amount Point Branch called e-FPB
Local Bodies. towards of respective designated
Cost of Tender Paper, on banks at Bhubaneswar and
submission the banks will remit the
of bids shall be collected in amount to respective
separated bidder’s account on receipt
pooling accounts opened in Focal | of instruction from TIA
Point Branch called e-FPB of through refund and
respective designated Banks at settlement of e-procurement
Bhubaneswar on T+1 days. system within two working
Il. The Paper cost will be days from receipt of such
transferred to instruction.
the respective current accounts of | Il. In case of forfeiture of
concerned State PSUs, Statutory | Earnest Money deposit on
Corporation, Autonomous Bodies | submission of bids, the e-
and _ . Procurement portal will
Local Bodies etc. after opening of | direct the Bank to transfer
bid the EMD value from the
Pooling Account of SPC to
the registered account of the
tender inviting authority
within two working days of
receipt of instruction from
TIA.
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CHECK LISTTOBE FILLED UP BY THE BIDDER

Name of the work: Construction of New NAC Office Building at Kuchinda

S|
No.

Particulars

Reference to Clause No

1.

Cost of tender paper in online mode only

N Clause No.04

2.

E.M.D/Bid Security in online mode only

or

E.M.D/Bid Security in case of deploying

machineries
outside the State

N Clause No.06 & Clause

D.T.C.
D.T.C.N Clause No.06
D.T.C.
No.6 &13

Copy of valid Registration Certificate

D.T.C.N Clause No.07

1N

Copy of valid GST/GSTIN Registration
certificate. GST Clearance of Preceeding
month (Form GSTR-3B, Form GSTR-1)

D.T.C.N Clause No.07

(A)

Copy of valid GSTR-1 of the preceding month
of tender date i.e dt. Dt.15.10.2026

D.T.C.N Clause No.07

Copy of PAN Card

Clause No.07

No Relationship Certificate in Schedule — A

D.T.C.N
D.T.C.N Clause No.15
D.T.C.N

Works Experience-

Clause No.11

s [22[%2

List of projects executed that are similar in
nature to the work (Schedule-D1)

(B)

Works in hand-List of projects in progress that
are similar in nature to the work (Building work )
(Schedule-D2)

8.
(A)

Information regarding current litigation,
debarring / expelling of the tender or

abandonment of the work by the
tenderer (Schedule-E

D.T.C.N Clause No.14

Affidavit (Schedule-F) duly notarized

D.T.C.N Clause No.14

Bid Capacity

Total value of Civil engineering construction
work perform in the last 5 years with certificate
from Charted Accountant.

Statement showing the value of existing
commitments and ongoing works as well as
stipulated period of completion counter signed
by executive engineer/Divisional Engineer
/Project Manager or equivalent in Schedule-G.
non submission of the information in Schedule —
G will liable the tender for rejection.

D.T.C.N Clause No.12

(Schedule — G will be strictly
verified

10

M.O.U with Electrical contractor duly notarized

C.N Clause No.10

10(A)

M.O.U with Fire Fighting contractor duly
notarized

D.T.
D.T.C.N Clause No0.10 (VI)

11.

EPF Registration with last 3 months
Challan Copy

12.

ESIC registration with last 3 months
Challan Copy

13

Work Programme

14

Tools & Plants and machineries as per the
requirement Proof of ownership of Tools &
Plants and machineries is to be furnished in
shape of copy of invoices /required sale deed
incase of 2nd purchase / required lease deed
with owner ship documents of the leaser duly
attested. In case of centering & shuttering
materials certificate of the Executive E516qineer

Contractor
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of Works Department within 90 days of last

date of receipt of tender is allowed

List of plants and equipment’s Requirement

(Minimu 80 Marks)

1 [ Truck /Tipper 2 Nos./ 20 Marks
2 | Concrete Mixture 2 No0s.7 20 Marks
3 | Plate Vibrator I Nos./ 5 Marks
4 | Needle Vibrator 1T Nos./5 Marks
g Water Tanker 2 Nos./ 10 Marks
7 | Centring & Shuttering Material 500 Sgm.7 20 Marks
8 | D.G Set(33 KVA) T Nos.7 20 Marks

13. SPECIAL CONDITION: -

a. Non-submission of the required documents as specified in clause No.110 of the DTCN, the bid will
be liable for summarily rejection.
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THE NOTIFIED AREA COUNCIL,KUCHINDA CONTRACT DATA
A. GENERAL INFORMATIONS

Sl. Particulars Details

No.

1 Bid Identification No. KCDA/NAC-6/2026-27
2 Name of the Work (Clause No.1 of DTCN) As Per Column No. 2in IFB
3 Officer inviting tender Executive Officer

4 Accepting Authority Executive Officer

5 Estimated Cost (Clause No.1 of DTCN) As Per Column No. 3in IFB

B. BID INFORMATION
6 Intended completion period/Time period assigned for

Completion as per clause 8 of DTCN
Last Date & time of submission of Bid (Clause No. 2 of DTCN.)

8 Cost of Bid Document (Clause No. 4 of DTCN.)

i ‘ To be remitted online

9 Bid Security (Clause No. 6 of DTCN.)
i | To be remitted online
10 Initial Security and Additional Performance Security (when the bid amount is less than the estimated cost put

to tender) as per Clause- 4(ii) & 29(iii) of DTCN within 7 days of opening of the financial bid in form of
prescribed format of e-BG duly pledged in favour of the Executive Officer, Notified Area Council,Kuchinda
Payble at Bhubaneswar

I Amount Differential cost (The quoted
amount)*

Percentage as applicable in
Office Memorandum no-173/W,
Dated 03.01.2026

Il Pledged in favour of Executive Officer, Notified Area Council,
Kuchinda.

I} payable at Kuchinda

v Type of financial instrument In the prescribed format (as per

Schedule K) of e-BG duly
pledged in favour of the
Executive Officer,Notified Area
Council, Kuchinda

11 Date and Time of Opening of the Bid Dt.07.11.2026 at 10.30 A.M
12 Bid validity period (Clause No. 9 of DTCN.) 90 days from last of submission of bid.
13 Minim_um_ period of contract / agreement / lease deed of equipment and | aq per Column No. 6 in IFB i.e. for 18
machineries as per Clause No. 13 (v) of DTCN
months
14 Currency of Contract Indian Rupees
15 Language of Contract English

DETAILED TENDER CALL NOTICE

1. The Percentage tender rate bids are invited in double cover system from different class contractors registered with
the State Government and contractors of quivalent Grade / class registered with Central Government/ MES / Railways
for execution of Composite Building works on production of definite proof from the appropriate authority in prescribed
firm to be eventually drawn in P.W.D. FORM P-1 for the different works.
(a) This tender is on Composite basis and only tenderers with sound financial background capable of investing
required amount for advance procurement of all materials required for the work need apply. Department shall not
supply any material at all for the work.
(b) This detailed Tender Call Notice along with the clauses mentioned herein shall from a part of the contract and
agreement.
(c) Contractor not registered with Government of Odisha, can participate in the e-Procurement after necessary
enrolment in the portal but have to subsequently register themselves with the appropriate registering authority of the
State Government before award of the work as per prevalent registration norms of the State.
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2. The Bid documents are available in the website: www.tendersorissa.gov.in from Dt.17/10/2026 to Dt.06/11/2026
for online bidding.

3. The Technical bid documents (Cover-l) will be opened by the assigned officer in the office of the Executive Officer,
NAC Kuchinda at 10.30 A.M. on Dt.07/11/2026 in the presence of the bidders or their authorized representatives who
wish to attend.

4. (i) The cost of Bid documents in online mode shall be transferred for Rs. 10,000.00 of each bid respectively. Money
should be transferred online on or before the last date of receipt of the Bid.

(i) Initial Security deposit i.e. ISD and Additional Performance Security deposit i.e. APSD (in case of the bid amount
is less than estimated cost put to tender) in shape of prescribed format of e-BG duly pledged in favour of the Executive
Officer,NAC Kuchinda by the successful bidder who shall deposit the same within seven(7) days of opening of the
financial Bid as required under clause -34(ii) of DTCN or else the bid of the successful bidder would be cancelled and
the security deposit would be forfeited .If permissible in law further proceedings for black listing would be initiated as
per law . Note: - The details required for issuance of e-BG along with the format are stated in

schedule (K).

5. The bid is to be submitted in two covers.

(i) Cover-l is to contain scanned EMD, Cost and GST of bid document, scanned copy of registration certificate, PAN
card, valid GST registration certificate, undertaking/certificates duly filled, affidavit, work experience certificate duly
certified by the concerned Divisional head and other documents required as per the relevant clauses of this DTCN
including M.O.U (duly notarized) with eligible registered Electrical contractor.

(ii) Cover-l1l is to contain the price bid duly filled in and signed by the bidder.

6. The amount towards Bid security/EMD of 1% of the amount put to tender as specified in IFB should be
deposited online as per instruction in the portal.

7. The intending bidders are required to produce documents viz original Registration, valid GST/GSTIN registration
Certificate, valid GSTR-1 of the preceding month & year of tender date, PAN card after opening of Technical Bid for
verification purpose in the latter stage along with the original documents relating to ownership and hiring of plants and
machineries mentioned at Annexure-1 of Schedule-C, preferably within 5(five) working days from the date of opening
of the tender. Furnishing scanned copy of such documents along with the Technical Bid is mandatory otherwise his/
her bid shall be declared as non-responsive and thus liable for rejection.

8. The work is to be completed in all respects within the time period as specified in the Contract Data. Bidders whose
bid is accepted must submit a work programme at the time of execution of Agreement.

9. All bids received will remain valid for a period as specified in the Contract Data after the deadline date for
submission of bids and validity of bids can also be extended if agreed to by the bidder and the Department.

10. (i) The Firms / Contractors in order to take part in the tender should enter into an M.O.U duly notarized
with eligible registered electrical contractor having valid H.T / M.V electrical license issued by ELBO for
execution of electrical installation & other electrical works and a copy of such M.O.U should be attached with
the tender documents. A copy of electrical license should also be enclosed with the tender papers, the
original of which need to be furnished during verification. The above M.O.U is not required in case of the
Firms / Contractors having valid H.T. / M.V. electrical license issued by ELBO with the same name & style.
Joint Venture Agreement are not allowed.

(ii) The contractor shall stand for comprehensive warranty against defective materials / manufacturing defects
and bad workmanship for the entire work carried out by him for a period of 60 (Sixty) calendar months from
the date of successful completion of the work & make good /repair/replace the faults during this period
without any extra cost, failing which the same shall be got done at the risk and cost of the contractor. The
contractor shall attend the complaints / breakdown relating to the entire work carried out by him on call basis.
The Engineer shall give notice to the contractor of any defects before end of the comprehensive warranty
period, which begins from the entire system becomes operational and handing over to the concerned user
authority and continues for next 60 (Sixty) calendar months. The comprehensive warranty period shall be
extended for as long as defects remain to be corrected. Every time notice of defect is given, the contractor
shall correct the notified defect within the length of time specified by the Engineer’s notice. If the contractor
has not corrected a defect within the time specified in the Engineer’s notice, the Engineer will assess the cost
of having the defects corrected and the contractor will pay the amount.

(iii) Payment of bill will be made only after successful completion of the work in all respects i.e. Supply,
Installation, Testing, Commissioning, Inspection of the entire electrical & electrical related works by the
concerned Electrical Inspector & submission of Inspection report and handing over of the work to the
concerned user authority.
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(iv) The Security money (deducted @ 3% from the contractor’s claim/bill) will be refunded after successful
completion of the comprehensive warranty period.

(v) The bidder shall furnish N.O.C from Concerned Authority for firefighting works after completion of the
work.

(vi) The bidder shall produce an M.O.U from experienced Firefighting Installation Contractor at the time of
submission of bid.

Eligibility of Firefighting Contractor — A Person/Firm/Company who has completed firefighting Installation work
of Building/Industries/Premises Successfully and obtained valid fire safety certificate from Odisha Fire Services as per
existing rule. The Cost of this job should not be less than 10 lakhs for each project. The Project Manager, Electrical
concerned shall be responsible for proper and timely execution of their respective items of works and implementation
of the terms and condition of the contract. The contractor shall be bound to receive and act as well according to the
direction of the Engineer-in-Charge for General Electrical/General Public Health Authority concerned along with the
concerned Joint Manager.

11. The tenderer shall furnish along with their tender a list of works executed during the last five years duly certified
by the concerned authority not below the rank Executive Engineer/Municipal Engineer/Project Manager/Project
Head/Director of Company indicating the satisfactory completion for Civil, P.H. & Electrical works as per the proforma
enclosed in a separate sheet of schedule-D1 and D2 on online.

The statement showing the value of existing commitments and ongoing works as well as the stipulated period of
completion remaining for each of the works listed should be countersigned by the Engineer-in-Charge not below the
rank of an Assistant Engineer/Municipal Engineer/Project Manager/Project Head/Director of Company:

1. 3 similar nature of Market Complex / building works with Electrical and Plumbing components each costing
not less than or equal to 40% of the bid value.

2. 2 similar nature of Market Complex / building works with Electrical and Plumbing components each costing
not less than or equal to 50% of the bid value.
3. 1 similar nature of Market Complex / building works with Electrical and Plumbing components each costing
not less than or equal to 80% of the bid value.

12. Bid Capacity (shall apply to all works above Rs.3 crores)
Applicants who meet the minimum qualification criteria will be qualified only if their available bid capacity at the
expected time of bidding is more than the total estimated cost of the works. The available bid capacity will be calculated
as under. Assessed Available Bid Capacity= (A*N*2-B), where A= Maximum value of works executed in any one year
during the last five years (updated to the current price level)rate of inflation may be taken as 10 per cent per
year(escalation factor) which will take into account the completed as well as works in progress, B= Value at current
price level of the existing commitments and ongoing works to be completed during the succeeding period (period of
completion of works for which bids are invited); and N= Number of years prescribed for completion of the works for
which the bids are invited.
(for work completion period less than one year the value may be taken as one year) The statement showing the value
of existing commitments and ongoing works as well as the stipulated period of completion remaining for each of the
works listed should be countersigned by the Engineer-in-Charge not below the rank of an Assistant
Engineer/Municipal Engineer/Project Manager.

Escalation factor

Following enhancement factors will be used for the costs of works executed and the financial figures
to acommon base value for works completed in India.

Yearbefore Multiplyingfactor
One 1.10
Two 1.21
Three 1.33
Four 1.46
Five 1.61

(Applicant should indicate actual figures of costs and amounts for the work executed by them without accounting for
the above mentioned factors)

In case the financial figures and value of completed works are in foreign currency the above enhanced multiplying
factors will not be applied. Instead current market exchange rate (State Bank of India B.C. selling rate as on the last
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date of submission of the bid) will be applied for the purpose of conversion of amount in foreign currency into Indian
rupees.

The information on Bid Capacity as on the date of this bid is to be furnished as per the format in Schedule — G.
(Schedule — G will be strictly verified)

Total value of Civil Engineering construction work performed in the last five years are to be furnished for which
certificate from Chartered Accountant is to be furnished. Annual turnover in any of the preceding 5 years
should be the bid amount after due indexing.

P10 7.0 1 7.1 T —

0 7 . .7 —

P10 7 7.1 R —

0 7 1 . P —

{07 B . E—

Base year shall be taken as 2025-26

Note-This is applicable for the works above Rs 3.00(three) crore as per the works department office memorandum
No. - 6300/W.dated 16.06.2011.

13. Deleted

14. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who
has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification.
The bidder is to furnish scanned copy an affidavit duly swear in before the Executive magistrate/Notary at the
time of submission of bid about the authentication of bid documents. An affidavit to this effect is to be
furnished in Schedule-F. Non furnishing of the scanned copy of information in Schedule - E and required
affidavit in Schedule — F, the bid document will be summarily rejected.

15. No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the
rank of an Assistant Engineer & above in the NAC Kuchinda or Assistant/Under Secretary & above in the H & UD
Department. If the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money &
the total security will be forfeited & he shall be liable to make good the loss or damages resulting for such cancellations.
The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A.

16. If an individual makes the application, the individual should sign above his full type written name and current
address.

17. If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & furnish full type
written name and the full name of his firm with its current address in a forwarding letter. 18. If the application is made
by a firm in partnership, it shall be signed (with DSC) by a partner holding power of attorney for the firm in which case
a certified copy of the power of attorney shall accompany the application. A certified copy of the partnership deed and
current address of all partners of the firm shall also accompany the application.

19. If the application is made by a limited company or a corporation, it shall be signed (with DSC) by a duly authorized
person holding power of attorney for signing the application in which case a certified copy of the power of attorney
shall accompany the application. Such limited company or corporation will be required to furnish satisfactory evidence
of its existence along with the technical bid.
20. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change
in the wordings will not be accepted.
21. No bidder will be permitted to furnish their bid in their own manuscript papers. All information should be submitted
online in Englis
22. Submission of more than one tender by a bidder for a particular work will liable for rejection of all
such tender papers.
23. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of Percentage
Rate tender,:-
i. The contractor has to quote percentage excess or less over the estimated cost in the Price Bid
appended to the tender document.
ii. The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitted in a separate letter duly scanned shall be opened, declared and recorded first. The rebate
so offered shall be considered after opening ofiall packages called in the same Tender Notice. The
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Contractors who wish to tender for two or more works shall submit separate tender for each. Each tender
shall have the Bid Identification No., Name & Sl. No. of the work (as per IFB) to which they refer.

iii. The Contractor will quote percentage excess/less up to two decimal point only. If he writes the
percentage excess/less up to three or more decimal points, the first two decimal points shall only be
considered without rounding off.

iv. In the contract P-1 time is the essence. The contractor is required to maintain a certain rate of progress
specified in the contract.

v. The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject
to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of
Executive Officer, NAC Kuchinda is mandatory before making any payment.

vi. The period of completion is fixed and cannot be altered except in case of exceptional circumstances
with due approval of Competent Authority of NAC Kuchinda.

vii. Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and
the percentage excess or less shall be added or subtracted from the gross amount of the bill

24. The bidder shall carefully study the tentative drawings and specifications applicable to the contract and all
the documents which will form a part of the agreement to be entered in to by the accepted bidder and detailed
specifications for Orissa and other relevant specifications and drawings. Complain at a future date that plans
and specifications have not been seen by the bidders cannot be entertained.

25. The drawings if any furnished with the bid are tentative and subject to revision or modification as tendered
during the execution as per actual necessity and detail test conducted. But the tendered rate quoted by the
bidder will hold good in case of such modification of drawings during the time of execution and shall in no way
invalidate the contract and no extra monetary compensation will be entertained. The work shall however be
executed as per final approved drawing to be issued by the Engineer-in-Charge as and when required.

26. (i) Every bidder is expected before quoting his rate to inspect the site of the proposed work. The bidder
should also inspect the quarries and approach roads to quarries and satisfy himself/themselves about the quality
and availability of materials. In every case the materials must comply with the relevant specifications. Complaints
at future date that the availability of materials at quarries has been misjudged cannot be entertained.

(i) Amendment to Para 3.4.16 (a) (vii) of OPWD Code Vol.-I by substitution.

For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in charge would
be responsible for ensuring the quality of the materials supplied. The contractors would, however, be responsible
for procurement of materials from authorized sources and voluntarily disclose the source of procurement for the
purpose of billing. Besides, the bidder would be required to submit the details of quarry for procurement while
submitting the bids.

27. The offer of bidder shall be inclusive of cost of construction and maintenance of island, ferry service, fair-
weather road, service road, Foot Bridge, pylon base, winch stand and derrick stand etc. as required for the work.

28. It must be definitely understood that the Government does not accept any responsibility for the correctness
and completeness of the trial borings shown in the Cross Section.

29. The tender extant provisions of threshold negative bid caps (14.99%) were omitted as per works department office
memorandum no.173/dt.03.01.2026. The quoted rate will be taken up to two Decimals numbers for all practical
purposes.
I) If more than one bid is quoted (decimal upto two numbers will be taken for all practical purposes), either at
the estimated cost put to tender or less than the estimated cost put to tender, the tender accepting Authority
will finalize the tender through a transparent lottery system, where all bidders/their authorized representatives,
the concerned Tender inviting Authority and Financial Advisor will remain present.

I) If the rate quoted by the SC and ST Category contractors comes to the rate quoted by the L1 bidder (decimal
up to two numbers will be taken for all practical purposes) after availing 10% price preference as per para 2
of works Department Resolution No.27748 dated 11.10.1977, the tender shall be finalized by the tender
accepting authority through a transparent lottery system along with other categories of bidders, where all
bidders/their authorized representatives, the concerned Tender inviting Authority and Financial Advisor will
remain present
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(8)The concessions / facilities for 10% Purchase Preference shall be allowed only to the individual registered
contractors belonging to Scheduled Caste and Scheduled Tribe having Registration Certificate up to "B" Class.

(b)Condition- In a particular TCN (Tender Call Notice), if any bidder participates in more than two nos. of projects
and the same bidder also awarded in both projects in chronological/sequential manner through the Transparent
Lottery System, In that case He/She will be excluded in the Transparent Lottery System from rest of the projects.

111 Additional performance Security:

As per works Dept Office Memorandum No-173/W, Dated 03.01.2026

l. where the bid price is below 0% but not below 10% of the project cost put to bid, noadditional performance
guarantee/security percentage is required.

Il. where the bid price is below 10% but not below 20% of the project cost put to bid, the additional performance
guarantee/security percentage shall be incremented by 0.1% for every percentage of bid price below 10% of the
project cost put to bid starting at 11% with the additional bid performance guarantee being 0.1% and this additional
performance guarantee percentage shall be applied on the bid price;

I1l. Where the bid price is 20% or more below of the project cost put to bid, the additional performance guarantee
percentage shall be incremented by 0.2% for every percentage of bid price below 20% of the project cost put to bid
in addition to 1% of the bid price and this additional performance guarantee percentage shall be applied on the bid
price;

IV. The additional performance guarantee percentage shall be rounded off to the next lower percentage based on
whether the decimal point of the percentage of bid price is below 0.5% or next higher percentage based on whether
the decimal point of the percentage of bid price is 0.5% or more.

V. The additional performance security shall be treated as part of the performance security.

VI. Justification for abnormally low bids shall be scrutinized by the Departmental Technical Committee and
recommended to the competent authority of the Administrative Department for the approval of the Additional
Performance Security (APS). An abnormally low bid is one in which the Bid Price, in combination with other elements
of the Bid, appears so low that it raises material concerns as to the capability of the Bidder to perform the contract
at the offered price. Procuring Entity may, in such cases, seek written clarification from the Bidder, including detailed
price analyses of its Bid price in relation to scope, schedule, resource mobilization, allocation of risks and
responsibilities, and any other requirements of the bid document. If after evaluating the price analyses, the procuring
entity determines that the Bidder has substantially failed to demonstrate its capability to deliver the contract at the
offered price, the Procuring entity may reject the Bid/Proposal. However, it would not be advisable to fix a normative
percentage below the estimated cost, which would automatically be considered as an abnormally low bid.

30. In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the

approved document during download of the bid document, the decision of the officer inviting the bid will be binding on

the bidder.

31. The tender containing extraneous conditions not covered by the tender notice are liable for rejection.

32. i)Schedule of quantities are accompanied in Cover-1l (Price Bid). It shall be definitely understood that the
Government does not accept any responsibility for the correctness and quotations should be strictly in accordance
with the tender call notice. Any change in the wording will not be accepted.

33. The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of

what so ever.

34 The bid security (earnest money) will be retained and dealt with as per the terms and conditions of the OPWD

Code.
i) The bidder/tenderer whose bid has been accepted will be notified of the award by the Executive Officer,NAC
Kuchinda prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter.
This letter (hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum
that the Engineer-in-charge will pay the contractor in consideration of the execution, completion and
maintenance of the Works by the contractor as prescribed by the contract (Here in after and in the contract
called the “Contract Price”).
i) The notification of award will constitute the formation of the contract, subject only to the furnishing of Initial
Security and Additional Performance Security as per Clause- 4(ii) & 29(iii) of DTCN within 7 days of opening
of the financial bid in form of prescribed format of e-BG duly pledged in favour of the Chief Engineer, The
Odisha State Police Housing & Welfare Corporation Ltd. The initial security (1.S.D) shall be 2% of the value of
the tendered amount and the bidder shall sign thegggreement in the PWD Form P-1 for the fulfilment of the
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contract in the office of the Executive Officer, NAC Kuchinda or as directed. The performance security deposit
and the amount withheld according to the provision of P1 agreement shall be retained as security for the due
fulfillment of this contract and additional performance security in accordance with the provisions of the
agreement.

iii) The agreement will incorporate all correspondence between the officer inviting the bid/Engineer-in-Charge
and the successful bidder. Within 7 days following the notification of award along with the Letter of Acceptance,
the successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following documents
shall form part of the agreement.

a) The notice inviting bid, all the documents including additional conditions specifications and
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance thereof
together with any correspondence leading thereto & required amount of performance security
including additional performance security.

b) Standard P.W.D. Form P-1 with latest amendments.

iv) Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture
of the Bid Security (earnest money) .No contract (tender) shall be finally accepted until the required amount
of initial security deposit and additional performance security deposit are received by the NAC Kuchinda . The
Additional performance security will be refunded after successfully completion of project. The Initial security
Deposit will be refunded after Twenty four months of completion of the work and payment of the final bill and
will not carry any interest.

v) As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 J.0.R.N0.202
W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where bidders/tenderers back out from
the offer before acceptance of tender by the competent authority.

vi) Ammendment to Para 3.5.18 Note — viii of OPWD Code Vol.-I Before acceptance of tender, the successful
bidder will be required to submit a work programme and mile stone basing on the financial achievement so as
to complete the work within the stipulated time and in case of failure on the part of the agency to achieve the
mile stone liquidated damage will be imposed.

vii) Ammendment to Para 3.5.14 Note — | of OPWD Code Vol .-I If L-1 bidder does not turn up for agreement
after finalization of the tender then he shall be debarred from participation in bidding for three years and action
will be taken to blacklist the contractor. In that case, the L2 bidder. If fulfils, other required criteria would be
called for drawing agreement for execution of work subject to the condition that L2 bidder negotiates at par
with the rate quoted by the L1 bidder otherwise the tender will be cancelled in case a contractor is black listed.
It will be widely published and intimated to all departments of Government and
also to Govt. of India agencies working in the State.
35. Omitted
36. Omitted
37. The Civil, E.I. and P.H. works can be proceeded simultaneously but, all the three components of work must be
completed within the period of contract as specified in DTCN/TCN. The contractor should submit the respective work
programme for Civil, P.H. and E.I. portions in consultation with the concerned Assistant Engineer/Municipal Engineer,
as the case may be, before drawal of agreement and date of commencement and completion for this agreements be
fixed suitably so that all the three parts are completed within the period of contract from the date of issue of work order
and the date of completion.

38. The Civil items of works as per Part-1 of Schedule of quantities, P.H. items of works as per part-1l of Schedules of
guantities and Electrical items of works (both internal & external) as per Part-1ll of the Scheduled of quantities of the
Agreement shall be supervised measured and check measured by the Executive Engineer/Project Manager/
Divisional Engineer, as the case may be Concerned.

39. Any deviation in execution of Civil, P.H. and E.I. items of respective agreement will mean deviation to the
composite work as a Whole. The Executive Engineer/ Divisional Engineer, as the case may be, will keep note and
deal such deviation as per relevant clauses of P1 Agreement and DTCN / Code at their level. The financial implications

thereby must be informed by them to the concerned Executive Officer, NAC Kuchinda for proper action.
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40. Similarly, extension of time if applied by the contractor will mean and amount to extension of time for the composite
work as a whole and thus will be dealt with by concerned Executive Engineer/ Divisional Engineer, as the case may
be, as per relevant clause of P1 agreement & DTCN / Code.

41. In case of necessity felt by Executive Engineer/ Divisional Engineer, as the case may be, regarding slow progress
of work or otherwise suitably asking the contractor for a revised work programme and to remove the bottlenecks of
any sort on the way to completion of the composite work which in turn be submitted to Head Office for approval of
competent authority.

42. The Civil contractor who has put the tender for the work in DTCN, will alone be responsible and answerable to the
NAC KUCHINDAauthority or any other competent authorities as regards to defects in the work, slow progress in the
work or any other recessional parameters that may crop up during execution of the work as a whole comprising of
Civil, P.H. and E.I parts. When any part of the work may be Civil, P.H. or E.l., is considered by the Engineer-in-Charge
or NAC Kuchinda authority not to be in coherence with the agreement condition or their specifications as in the DTCN,
then the contract for the total work in TCN will lead to its revision by the NAC KUCHINDA if felt necessary.

43. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been
entered in to within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a
suit in regard to the matter by this contract at any place outside the State of Orissa.

44. The contractor should be liable to fully indemnify the NAC KUCHINDA for payment of compensation under
workman Compensation Act. VIII of 1923 on account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the contractor.

45, Bidders are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Department Letter
No.-VII-(R&B) /5225 Dtd. 26.02.55 and No.lIM- 56/61-28842(5) Dtd.27.09.61 as amended from time to time.

46. In case of any complaint by the labour working about the non-payment or less payment of his wages as per latest
minimum Wages Act, the Executive Engineer/ Divisional Engineer, as the case may be, will have the right to
investigate and if the contractor is found to be in default, he may recover such amount due from the contractor and
pay such amount to the labour directly under intimation to the local labour office of the Govt. The contractor shall not
employ child labour. The decision of the Executive Engineer/ Divisional Engineer, as the case may be, is final and
binding on the contractor.

47. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within
the following or similar category.

a) Rent, royalties, cess and other charges of materials and all other taxes including GST from time to time,
Ferry tolls, conveyance charges and other cost on account of land building including temporary building
required by the tenderer for collection of materials, storage, housing of staff or other purpose of the work are
to be borne by the contractor at his own cost. No rent will be payable to Govt. for temporary occupation of
land owned by govt. at the site of the work for bonafide use of the land for work and all such construction of
temporary nature by the contractor shall be done after obtaining written permission from the Engineering-
Charge of the work and all such construction shall have to be demolished and debris removed and ground
made good and cleared after completion of the work at no extra cost.

b) Royalty will be recovered from each bill as notified by Govt. from time to time unless K-Forms are
enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as the
recovery of royalty is being credited to revenue.

c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local labour laws and health authorities shall have to be
provided by the Contractor.

d) Arrangement of suitable water supply including pipe water supply where available for the staff and labour
as well as for the execution of the work is sole responsibility of the Contractor and no extra cost for

carriage of water will be entertained.

e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by the Contractor.
f) Suitable safety equipment’s and dresses, gloves, life belts etc. for the labour engaged in risky operations
are to be supplied by the contractor at his own cost.

g) Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and
approaches in order in project the public and employees from accident has to be provided by theContractor

at his own cost 35
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h) Compensation including cost of any legal suit for injury to persons or property arising out of execution of
the work and also any sum, which may become payable due to operation of the workmen compensation act,
shall have to be borne by the contractor.
i) The contractor has to arrange adequate lighting arrangements for the work wherever necessary at his
own Ccost.
48. After the work is finalized, all surplus materials should be removed from the site of work. Preliminary work such
as vats, mixing platforms etc. should be dismantled and all materials removed from the site and premises left neat
and clean, this should be inclusive of the rate.

49. No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where
required. The percentage rate to be quoted should be inclusive of carriage of all materials and incidental item of works.
50. It should be understood clearly that no claim what-so-ever will be entertained to extra items of works, extra quantity
of any item besides agreement quantity unless written order is obtained from the Engineer-in-charge and rate settled
before the extra items of work or extra quantity of any items of work is taken up

51. The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry
of work Housing and Supply in their standing order No-44150 dtd.25.11.57. 52. Bid documents consisting of plans,
specifications, the schedule of quantities and the set of terms and conditions of contract and other necessary
documents can be seen in all the offices issuing the documents and office of the NAC KUCHINDA during office hours
every day except on Sundays and Public Holidays till last date of sale and receipt of bid documents. Interested bidders
may obtain further information at the same address. But it must be clearly understood that the bids must be received
in order and according to the instructions.

53. Bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clause mentioned
herein before tendering. In case of ambiguity, the clauses of P.W.D Form P-1 with latest amendments shall supercede
the condition of D.T.C.N. The clauses not covered under P-1 contract form shall be governed by the clauses of the
D.T.C.N.

54. Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made leak proof and
water tight.

55. The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can
reject partly or fully such structures if found defective in their opinion.

56. Concrete should be machine mixed unless otherwise ordered in writing by the Executive Engineer / Divisional
Engineer. The contractor should arrange his own concrete mixer, vibrator, and pumps etc, for this purpose at his own
cost.

57. Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.

58. The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be granted
on the application of the bidder due to delay in procurement of materials.

59. The bidder will be responsible for the loss or damage of any departmental materials during transit and in the
execution of the work due to reasons what — so-ever and the cost of such materials will be recovered from the bills at
stock issue rates or market rates whichever is higher.

60. If the bidder removes NAC KUCHINDA materials supplied to him from the site of work with a view to dispose of
the same dishonestly, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to
pay a penalty equivalent to five times of the price of the materials according to the stock issue rate or market rate
whichever is higher. The penalty so imposed shall be recovered at any time from any sum that may then or at any
time thereafter become due to the bidder or from his security deposit or from the proceeds of sale thereof.

61. The selected bidder may take delivery of departmental supply according to his need for the work issued by the
Sub-Divisional office in-charge subject to the availability of the materials. The bidder shall make all arrangement for
proper storages of materials but no cost for raising shed for storage, pay of watchman etc. will be borne by the NAC
Kuchinda. The NAC KUCHINDA is not responsible for considering the theft of materials at site. It is the contractor’s
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risk. Under any such plea if the bidder stops the work, he shall have to pay the full penalty as per clause of P-1
agreement.

62. The NAC KUCHINDAwill have the right to supply at any time in the interest of work any departmental materials to
be used in the work and the contractor shall use such materials without any controversy or dispute on that account.
The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the
Department or current market rate whichever is higher.

63. All the materials which are to be supplied from NAC Kuchinda store will be as per availability of stock and the
contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in case of M.
S. Rods or Tor steel/M.S Angles, Tees and Joists etc. After issue from the Nac Kuchinda store the materials may be
under the custody of the contractor and the contractor will be responsible for its safety and storage.

64. Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor
must have to arrange by themselves cement, steel, bitumen and every sort of materials from approved manufacturer,
get it tested in the Govt. Laboratory and approved by the Department before use.

65. TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For
payment of reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and
specification as actually used (including hooks and cranks) in the work correct to an inch or cm. and their weight
calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by the Engineer-in-
Charge.

66. The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of
work and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

67. After completion of the work the contractor shall arrange at his own cost all requisite equipment’s for testing one
unplugged well and specified span free of cost as directed by the Engineer-in- Charge and bear the entire cost of the
test.

68. No extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth work from
cutting shall be economically utilized in filling.

69. Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

70. After completion of the work, the contractor shall arrange at his own cost all requisite equipment’s for testing of
electrical installations in the building, if felt necessary and the entire cost of such test, including the inspection by the
Electrical Inspectorate group will be borne by the contractor.

71. The safety certificate of the EI work will be furnished by the agencies after getting necessary verification from the
electrical inspector/equally competent authority responsible for the work prior to Energization of the building.

72. The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the light
of the nature of strata encountered during soil test at field which must be taken in advance of actual execution of the
foundation.

73. Wherever dewatering is imperatively necessary, the term dewatering shall mean the execution or operation of the
items due to standing water as well as due to percolation of water. The contractor has to do dewatering by bailing out
water from the foundation, pipe line trenches, septic tank / soak pits / sumps / manhole etc. either rain water or sub
soil water if necessary within his quoted percentage rate.

74. No claim for carriage of water what-so-ever will be entertained.

75. The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the
work as shown in the tender exceeds Rs.2,50,000.The apprentices will be selected by the Chief Engineer. The period
of employment will commence within one month after the date of work order and would last till the date, when 90% of
the work is completed. The fair wage to be paid to the apprentices should not be less than the emolument of personnel
of equivalent qualification employed under Government. The number of apprentices to be employed should be fixed
by the Executive Officerin the manner so that the total expenditure does not exceed one percent of the tendered cost

of the work.
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76. Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging to
the State of Orissa. Special class contractor shall employ under him one graduate Engineer and two Diploma Holder
belonging to the state of Orissa. Like wise ‘A’ class contractor shall employ under him one Graduate Engineer or two
Diploma Holders belonging to state of Orissa. The contractor shall pay to the Engineering personnel monthly
emoluments which shall not be less than the emoluments of the personnel of equivalent qualification employed under
the State Govt. of Orissa. The Executive Officer(Civil), Orissa may however assist the contractor with names of such
unemployed Graduate engineers and Diploma Holders if such help is sought for by the contractor. The names of such
Engineering personnel appointed by the Contractors should be intimated to the tender receiving authority along with
the tender as to who would be supervising the work. Each bill of the Super Class, Special Class or ‘A’ Class Contractor
shall be accompanied by an employment Roll of the Engineering personnel together with a Certificate of the Graduate
Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as per the bill has
been supervised by him. (Vide Works Department No. Codes M- 22/91-15384 dated 9.7.91). The required certificate
is to be furnished in the proforma contained in a separate sheet vide Schedule-B.

77. It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department
may render necessary possible help for procuring license.

78. Orissa Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or tender
as laid down in works and Transport Department Resolution No0-285 date-17.04.1974.The Orissa Bridge and
Construction Corporation will also be allowed a price preference to the extent of up to 3% over the lowest tender
amount (Where their tender is not the lowest) provided they express willingness to execute the work after reduction
of rates by negotiation.

79. Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have
satisfied himself by actual inspection of the site and locality of the work, about the quality and availability of the required
guantity of material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates
qguoted by him in the tender will be adequate to complete the work according to the specifications attached there to
and that he had taken in to account all conditions and difficulties that may be encountered during its progress and to
have quoted rates including labour and materials with taxes , octroi ,other duties, lead, lifts, loading and unloading,
freight for all materials and all other charges necessary for the completion of the work, to the entire satisfaction of the
Engineer-in — Charge of the work and his authorized subordinates. After acceptance of the contract rate Government
will not pay any extra charges for any reason in case the contractor claims later on to have misjudged as regard
availability of materials, labour and other factors.

80. The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax will be deducted
from the contractor’s bill.

81. Prevailing rate of GST, on the gross amount of the bill will be deducted from the contractor’s bill, where Agreement
Value is one lakh and above as prescribed by Govt. from time to time.

82. The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support
of their payment to the concerned Executive Engineer/Project Manager/Divisional Engineer with their bills, falling
which the amount towards royalties of different materials as utilized by them in the work will be recovered from their
bills and deposited in the revenue of concerned department.

83. Labour Cess @ 1 (one)% of the amount of the estimated cost as per Tender notification read with
latest corrigendum if any will be proportionately deducted from the Contractor’s bill at the time of making payment of
each bill.

84. Under no circumstances interest is chargeable for the dues or additional dues if any payable for the
work.

85. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes
execution of work through labour should produce valid license from licensing authorities of labour Department.

86. Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work
for testing and acceptance as may be requiring by the concerned Executive Engineer/Project Manager/Divisional
Engineer.
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87. Any major defects, shrinkage or other faults which may be noticed within 60 (Sixty) months from the completion
of the work arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-
in-Charge to be amended and made good by the contractor at his own cost unless the Engineer for reasons to be
recorded in writing shall be decided that they ought to be paid for and in case of default Department may recover from
the contractor the cost of making good the works. The defect liability period for the work is 60 (Sixty) calendar
months.

88. from the date of successfully completion of the project.

88. From the commencement of the works to the completion of the same, they are to be under the contractors charge.
The contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered
necessary to the same by fire or other causes and they hold the NAC KUCHINDAharmless for any claims for injuries
to person or structural damage to property happening from any neglect, default, want of proper care or misconduct
on the part of the contractor or any one in his employment during the execution of the work. Also no claim shall be
entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental
damages so caused will have to be made good by the contractor at his own cost.

89. Payment for variation in price will not be allowed in this project. Bidders are required to quote
their rate accordingly.

90. Where it will be found necessary by the Officer-in-Charge of the work shall issue an Site Order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever
necessary are to be entered in this book by the NAC KUCHINDA Officer-in-Charge with their dated signatures and
duly noted by the contractor or his authorized agents with their dated signature. Orders entered in this book and noted
by the contractor’s agent shall be considered to have been duly given to the contractor for following the instructions
of the Department. The Site Order Book shall be the property of the NAC KUCHINDA and shall not be removed from
the site of work without written permission of the Executive Engineer/ Divisional Engineer as the case may be and to
be submitted to the Engineer-incharge every month.

91. The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the
test results thus obtained.

92. The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above
possible changes and payments is to be made as per Clause 11 of the P-1 Contract.

93. Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid
down in Orissa P.W.D. Code, NBC, Bridge code and MoSRT&H Specifications with latest revision / amendment are
also binding on the part of the contractor.

94. No part of the contract shall be sublet without written permission of the concerned Executive Engineer/ Divisional
Engineer, as the case may be, or transfer be made by power of Attorney authorizing others to receive payment on the
contractor’s behalf.

95. The contractor should attach the certificate in token of payment deposit with the registration authority as per recent
circular of the Government relating to his registration.

96. Any damages caused by natural calamities should be done by the contractor at his own cost. The NAC
KUCHINDAwill not be any way responsible for the same and will not pay any cost towards the repair done by the
contractor.

97. The rate quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L.
and Royalties. Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the
contractor.

98. The concrete items wherever dewatering is imperatively necessary the term dewatering shall mean
the execution or operation of the items due to standing water as well as due to percolation of water. The quoted rate
will be inclusive of this.

99. The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future
complaint on this account shall be entertained.
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100. The contractor shall make requisition of claim book from the date of commencement of the work from the NAC
KUCHINDA and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works
are not covered by his contract and claimable as extra. Claims shall be entered regularly in this book under the dated
signature of the contractor or his duly authorized agents at the end of each month. A certificate should be furnished
along with the claim to the effect that he has no other claim beyond this claim up-to-date. If in any month there are no
claims to record, a certificate to that effect should be furnished by the contractor in the claim book. Each claim must
be defined and should be given as for as possible regarding the quantities as well as the total amount claimed. The
claim book must be submitted by the contractor regularly by 10t and 16t days of each month for orders of the
Engineer-in-Charge or competent authority. Claims not made in this manner or the claim books not maintained from
the commencement of the work are liable to be summarily rejected. The claim books are the property of the NAC
KUCHINDAand shall be surrendered by the contractor to the Engineer-in-charge after completion of the work or before
recession of the contract by the NAC KUCHINDAwhichever is earlier for record.

101. Number of tests as specified in I.R.C./MoSRT&H/I.S.| specification required for the construction of roads
/bridges / buildings or any other structural works will be conducted in any Govt. Test House / Departmental
laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge. Testing charges
including expenditure for collection / transportation of samples /specimens etc. will be borne by the contractor. The
collection of samples and testing are to be conducted for both prior to execution and during execution as may be
directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the contractor.

102. i) Besides, the firm / contractor shall install full fledged field laboratory at work site for conducting required tests
as per IRC/MoSRT&HY/ISI requirements at his own cost for providing sufficient opportunity for checking from time to
time.

i) An Engineering personnel of the executing agency should be present at work site at the time of visit of high level
inspecting officers in the rank of Executive Officerand above.

iii) After completion of the road in all respects the road furniture’s should be affixed by the executing agency
indicating locations like school, hospital, No-horn etc.

103. Condition for issue of plant & machinery to contractor on hire: - Omitted.

104. The agency will be responsible for traffic management and maintenance of the stretch of the road
(for which the tender has been invited) at his own cost during the period of execution.

105. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the
Department.

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

106. The information furnished must be sufficient to show that the applicant is capable in all respects to successfully
complete the envisaged work.

107. In case the 1stlowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of
EMD unless adequate justification for such back out is furnished. Appropriate action for black listing the tenderers
shall also be taken apart from disincentivising the tenderer.

108. ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2 (a) of P-1 Contract:-TIME CONTROL (Vide Works Department Office Memorandum No0.24716
dt.24.12.2005 and No0.8310 dt.17.05.2006): -

2.1. Progress of work and Re-scheduling programme.

2.1.1. The Executive Officershall issue the letter of acceptance to the successful contractor. The issue

of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract.

2.1.2. Within 7 days of issue of the letter of acceptance, the contractor shall submit to the Executive Officer through
Engineer-in-Charge of the project for approval a PrograTOme commensurate to Clause No. 2.1.3 of P-1 Contract
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showing the general methods, arrangements, and timing for all the activities in the Works along with monthly cash
flow forecast.

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which
the time allowed for any work exceeds one month to complete, 1/4 of the whole time allowed under the contract has
elapsed, ¥z of the whole of the work before %2 of the whole time allowed under the contract has elapsed, 3/4w of the
whole of the work before 3/4 of the whole time allowed under the contract has elapsed.

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform
to the programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-
Charge, a revised programme showing the modifications to such programme necessary to ensure completion of the
works within the time for completion. If the contractor does not submit an updated Programme within this period, the
Engineer-in-Charge may withhold the amount of 1% of the contract value from the next payment certificate and
continue to withhold this amount until the next payment after the date on which the overdue Programme has been
submitted and submit the same for Chief Engineer’s approval only after which withheld amount be released.

2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity
and the effect of the progress achieved on the timing of the remaining work including any changes to the sequence
of the activities.

2.1.6. The Chief Engineer’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor
may revise the Programme and submit it to the Executive Officeragain at any time. A revised Programme is to
show the effect of Variations and Compensation Events.

2.2. Extension of the Completion Date.

2.2.1. The time allowed for execution of the works as specified in the Contract data shall be the essence of the
Contract. The execution of the works shall commence from the 7w day or such time period as mentioned in letter of
Award after the date on which the Executive Officerissues written orders to commence the work or from the date of
handing over of the site whichever is later. If the Contractor commits default in commencing the execution of the work
as aforesaid, NAC KUCHINDAshall without prejudice to any other right or remedy available in law, be at liberty to
forfeit the performance guarantee / Security deposit absolutely.

2.2.2. As soon as possible after the Contract is concluded the Contractor shall submit the Time & Progress Chart for
each milestone and get it approved by the Chief Engineer. The Chart shall be prepared in direct relation to the time
stated in the Contract documents for completion of items of the works. It shall indicate the forecast of the dates of
commencement and completion of various trades of sections of the work and may be amended as necessary by
agreement between the Executive Officerand the Contractor within the limitations of time imposed in the contract
documents, and further to ensure good progress during the execution of the work, the contractor shall in all cases in
which the time allowed for any work, exceeds one month (save for special jobs for which a separate programme has
been agreed upon) complete the work as per milestone given in contract data.

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give
notice thereof in writing to the Executive Officerthrough Engineer-in-Charge but shall nevertheless use constantly his
best endeavors to prevent or make good the delay and shall do all that may be reasonably required to the satisfaction
of the Engineer-in-Charge to proceed with the works.

i) Force majeure, or

i) Abnormally bad weather, or

iii) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed on the work,
or.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in- Charge in executing work not forming
part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to
incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the
Contractors control.

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor
in writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable,
indicate in such a request the period for which extension is desired.

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension
shall be communicated to the Contractor by the Executive Officerin writing, within 3 months of the date of receipt of
such request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and reasonable
extension by the Executive Officerand this shall be binding4{)n the contractor.
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2.3. Compensation for Delay.

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 of P-1 Contract or to complete the
work and clear the site on or before the contract or extended date of completion, he shall, without prejudice to any
other right or remedy available under the law to the NAC KUCHINDAon account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below as the Executive Officer(whose decision in writing
shall be final and binding) may decide on the amount of endered value of the work for every completed day / month
(as applicable) that the progress remains below that specified in Clause 2 of P-1 Contract or that the work remains
incomplete.

This will also apply to items or group of items for which a separate period of completion has been specified.
Compensation @ 1.5% per month for delay of work, delay to be computed on per Day basis. Provided always that
the total amount of compensation for delay to be paid under this condition shall not exceed 10% of the Tendered
Value of work.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any
other contract with the OSPH&WC. In case, the contractor does not achieve a particular milestone mentioned in
contract data, (which is in this case the original work programme furnished by the Contractor and approved by the
Executive Officerwhich formed a part of agreement) or the rescheduled milestone(s) in terms of Clause 2.5, the
amount shown against that milestone shall be withheld, to be adjusted against the compensation levied at the final
grant of extension of time. Withholding of this amount on failure to achieve a milestone, shall be automatic without
any notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released.

In case the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned gainst each
milestone missed subsequently also shall be withheld. However no interest whatsoever shall be payable on such
withheld amount.

2.4 (Omitted)

2.5. Management Meetings.

2.5.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of
a management meeting shall be to review the plans for remaining work and to deal with matters raised in accordance
with the early warning procedure.

2.5.2. The Engineer shall record the business of management meetings and is to provide copies of his ecord
to those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken
to be decided by the Engineer either at the management meeting or after the management meeting and stated
in writing to all who attended the meeting. Clause-2 (b) of Percentage Rate P-1 Agreement: - Rescission of
Contract (Amendment as per letter N0.10639 dt.27.05.2005 of Works Department, Odisha ):-

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive
Engineer/Project Manager/Divisional Engineer shall be conclusive evidence), 20% of the value of left over work will
be realized from the contractor as penalty.

109. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-ll on rules
for black listing of Contractors vide letter No. 3365, dt. 01.03.2017 of Works Department, Orissa. As per said
amendment a Contractor may be blacklisted.
a. Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process.
b. Involvement in any sort of tender fixing.
c. Constant non-achievement of milestones on insufficient and imaginary grounds and non adherence to
quality specifications despite being pointed out.
d. Persistent and intentional violation of important conditions of contract.
e. Security consideration of the State i.e. any action that jeopardizes the security of the State. Submission of
false/ fabricated / forged documents for consideration of a tender.

110. EIGIBILITY CRITERIA: - To be eligible for qualification, applicants shall furnish the followings.

a. The Bidders/Contractors having any type of adverse remarks from Govt./PSU regarding past work
experience shall not eligible for apply of tender. This will be the part of the affidavit to be furnished.
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b. Required E.M.D (Bid Security) as per the clause No. 06 and Cost of Bid document as per Clause No.04.

c¢. To qualify in Technical evaluation, the bidder should not have GST reconciliation pending issue with the
any department of Govt. and the bidder is required to furnish copy of his GSTR-1 of the preceding month of
tender date i.e (Form GSTR-3B, Form GSTR-1).

d. Initial Security Deposit & Additional performance security, if any, will be submitted by successful bidder only
within 7 (seven) days of opening of the financial bid with reference to clause-34(ii) and 29(iii) of DTCN.

e. Scanned Copy of valid Registration Certificate, Valid GST Registration certificate, PAN card along with the
tender documents as per Clause No.07.

f. Information in scanned copy regarding current litigation, debarring / expelling of the applicant or
abandonment of work by the applicant in schedule “E” and affidavit to that effect including authentication of
tender documents in schedule “F” as per clause 14.

g. Scanned copy of M.O.U. duly notarized as per Clause No.10 and Schedule-j need be furnished. Joint
venture agreement are not accepted.

h. Scanned copy of M.O.U from experienced Firefighting Installation Contractor at the time of submission of
bid .

i. Submission of the required information on his / her / their available bid capacity at the expected time of
bidding as per clause No.12 and Schedule-G.

(a) The total value of only civil engineering construction work performed in the last five financial years with
certificate from the Chartered Accountant is to be furnished for the purpose of evaluation of Bid Capacity as
per clause No.12 of the DTCN. The statement as per Schedule-G (applicable for the works above three crores)
showing the value of existing commitments and ongoing works as well as the stipulated period of

completion remaining for each of the works should be countersigned by the Engineer-in- Charge not below
the rank of Assistant Engineer/Municipal Engineer/Project Manager/Project Head/Director of Company i.e.by
the certificate issuing authority.

(Schedule — G will be strictly verified)

(b) The agency who do not possess any civil engineering construction work in hand at the expected time of
bidding need to upload the fact in shape of an affidavit for consideration of the Bid Capacity during Technical
Evaluation.

k. The tenderer should furnish list of work executed in a separate sheet of schedule —-D1 & D2 on online as
required under cl. No-11 above.

|. EPF Registration with last 3 months Challan Copy

m. ESIC registration with last 3 months Challan Copy

n. Work Programme

0. Tools & Plants and machineries as per the requirement Proof of ownership of Tools & Plants and
machineries is to be furnished in shape of copy of invoices /required sale deed incase of 2nd purchase
/ required lease deed with owner ship documents of the leaser duly attested. In case of centering &
shuttering materials certificate of the Executive Engineer of Works Department within 90 days of last
date of receipt of tender is allowed

List of plants and equipment’s Requirement
(Minimu 80 Marks)

Truck /Tipper 2 Nos./ 20 Marks
Concrete Mixture 2 Nos./ 20 Marks

Plate Vibrator 1 Nos./ 5 Marks

Needle Vibrator 1 Nos./ 5 Marks

Water Tanker 2 Nos./ 10 Marks
Centring & Shuttering Material 500 Sgm. / 20 Marks
D.G Set (33 KVA) 1 Nos./ 20 Marks

The bidder should have satisfactorily executed three similar nature of works (Market Complex / Building
Construction Works) in Govt./ PSUs/ Public Limited Companies/ Private Limited Companies each costing
¥2,53,78,955.00 (40% of bid value) or more OR two similar nature of works each costing

¥2,53,78,955.00 (50% of bid value) or more OR one similar nature of work costing

¥2,53,78,955.00 (80% of bid value) or more in Current / last five years. Experience detailing completed similar
nature of works during Current / last five years, with Certificates from the concerned Officer (Assistant
Engineer/Municipal Engineer/Project Manager/Project Head/Director of Company) need to be furnished by the
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bidder as per Schedule D. (Similar nature of works means construction of buildings inclusive of Electrical
and Plumbing (EP) components”

In case of works executed in Public or Private Limited Companies the average turnover of that Public
or Private Limited Company in last five financial years should not be less than Rs.50.00 Crore

For verification of turnover, the Contractor should provide CIN No. of the Public or Private Limited ompany
along with copies of letter of Award and copies of Corresponding TDS Certificates. Value of work will be
considered equivalent to the amount received as per the TDS certificates.

Note: Non-furnishing documents as per clause no 110, the bid will be liable for summarily rejection.

111. Defect Liability: -

i)The Engineer shall give notice to the contractor of any major defects before the end of the defects liability period,
which begins from the date of successful completion and continues for next 60 (Sixty) months. The defects liability
period shall be extended for as long as defects remain to be corrected. Every time notice of defect is given, the
contractor shall correct the notified defect within the length of time specified by the Engineer’s notice. If the contractor
has not corrected a defect within the time specified in the Engineer’s notice. The Engineer-in-charge will assess the
cost of having the defects corrected and the amount will be recovered from the contractor.

112. Project Monitoring-
1) The Agency shall prepare the phase wise (monthly) resource chart (materials, manpower and machinery)
based on the execution of project.
2) The Agency shall submit the photographs & videos of progress of work on fortnight basis to make it possible
to create a short film of the entire execution of the work to be kept in archive.
3) Agency shall submit a detailed Monthly progress & program report to the Engineer- in charge by 5th of
every month. The progress report will comprise of status order, delivery and installation of all materials, labour
deployment status, T&P deployment status and its operational certification. The format of monthly progress &
program report shall be as approved by Engineer-in- Charge.
4) The Agency will make it possible to be represented by a senior level executive who have sufficient financial
powers to take decisions required for completing the project in time.
5) The Agency shall stick to the construction schedule, if there is any hindrance or delay due to any reason
the same shall be mitigated through engaging extra manpower, material and machinery.
6) The Agency shall submit Progress-Report in every month along with the details of Funds requirements for
the next six months.
7) The Agency will install adequate CCTVs at vantage locations for project monitoring during entire duration
of the project.

Total:-112(One hundred twelve) clauses only.

Submitted for kind approval Approved
Sd/- Sdl-

GENERALCONDITIONS
CivilWorks

1. Drawings & Specifications

The Contractor, after the award of the contract and on signing the agreement shall be furnished free of cost two
copies of each of the drawings specifications, descriptive schedules and other details necessary for execution of the
work. All further drawings and details as may be prepared by the department from time to time for reasonable
development of the work described in the contract documents and reasonably necessary to explain and amplify the
contract drawings and to enable the contractor to execute and complete the work shall also be supplied in duplicate
to contractor free of cost.
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Any further copies of such drawings, required by the contractor shall be paid for by him. The contractor shall keep
one copy of all the drawings specifications, price schedule of items and quantities at work site and the Engineer-in-
charge or his authorized representative shall at all reasonable times have access to the same.

2.

a.

Contractor’s Responsibility.

The contractor shall provide at his cost everything necessary for the proper execution of the works according
to the intend and meaning of the drawings, schedule of items and quantities and specifications taken together,
if the same is not particularly shown or described therein, provided that the same can reasonably be inferred
there from, tf the Contractor finds any discrepancy in the drawings or between the drawing and schedule of
guantities and specifications, he shall .immediately in writing refer the same to the Engineer-in-charge whose
decision shall be final & binding.

Any work done at any time or even before receipt of such details shall be removed/replaced by the contractor
without any expense to the department If the work is not in order and if so directed by the Engineer-in-charge
error inconsistencies in drawings and local conditions affecting the works shall be brought to the notice of the
Engineer-in- charge immediately for his decision. All drawings, bill of quantities and specifications and copies
therefore furnished by the department, are their property. They shall not be used on any other work and shall
be returned to the Department on request on completion and before issue of final certificate or termination of
the contract.

All materials and workmanship shall be of the respect kinds described in the specification. B.O.Q, contract
and in accordance with the instruction of the Engineer-in-charge. The contractor must satisfy himself about
the same while furnishing samples for approval of the Engineer-in-charge before incorporation in the works.
The Engineer-in-charge may from time to time cause at his discretion such tests on samples of materials or
workmanship of all/fany materials and work, as he may consider necessary at places of manufacture,
fabrication, on the site or at such other places. The expenditure incurred for all such tests shall be borne by
the contractor.

All approved samples are to be preserved by the contractor in a regular manner in the site office for inspection
and verification of the Engineer-in-charge or his representative from time to time.

Alteration / Addition & Omissions

The Engineer-in-charge shall make any variation of the form, quality or quantity of the works or any part thereof
that may be in his opinion be necessary and for that purpose or if for any, other reason it shall, in his opinion
be desirable, he shall have power to order the Contractor to do so and the Contractor shall do any or allot
followings:

a) Increase or decrease the quantity of any work included in the contract.

b) Omit any such work.

¢) Change the levels, lines, position and dimensions of any part of the works, and

d) Execute additional works of any kind necessary for the completion of the work.

No such variation shall in any way ratidate or invalidate the contract, but the value of all such variations shall
be taken into account and shall be added to or deducted from the contract sum accordingly, but no such
variation shall be made by the contractor without prior written instruction from the Engineer-in-charge.

e) The Schedule of quantities/rates shall be deemed to have been prepared and included in accordance with
the method of measurement of work set out and as per the relevant specifications or in its absence relevant
I.S. code of practice.

Any error in the specification or in quantity or omission of any item from the schedule of quantities/ rates
shall not vitite the contract, but he adjusted by adding to or deduction from the contract sum provided that no
rectification of errors, if any, shall be allowed in the contract schedule of rates.

4. Valuation of variations

a) All extra or additional work done or work omitted shall be valued at the rates and price set out in the
prices schedule of quantities, and/or derived there-from, if in-arriving at the contract sum, the Contractor
have added to or deducted from the total of the items in the tender any sum either as a percentage or
proportion, then the same percentage of proportion shall apply to all. ltems or works in the prices schedule
as also for valuation of variation.

b) If the contract does not contain any rate or price applicable to the extra or additional work, or the rate or
price in the priced schedule of quantities has become inapplicable inthe opinion of the Engineer-in-charge by
virtues of such addition or omission, then suitable rates or price shall be agreed such rates shall be derived
by analysis based on standard schedule of rates of State P.W.D. / P.H.D or in case such is not available
therein, form any approved schedule with the various elements valued at local market price plus 15 (fifteen)
percent towards over-heads.

5. The Offers are also to include
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a) To supply all materials, labour, supervision, services, supports, scaffoldings, approach road, construction
equipment’s, tools and plants etc., as required for proper execution of all the items of the work as per drawing
and specification.
b) To provide all incidental items not shown or specified in particular, but reasonable or necessary for
successful completion of the work in accordance with the drawings, specifications and schedule of quantities.
c¢) Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the trenches and excavations.
d) Providing shoring and shuttering to avoid sliding of the soils and removal of the same or completion.
e) De-watering as required and directed.
f) Excavation at all depths (Unless otherwise mentioned in schedule), stacking separately usable and disposal
of surface earth and materials from site as directed.
g) Curing of all concrete and cement works as per specification and direction,
h) Centering, shuttering as required for all concrete work.
i) Bending, binding, tying the grill & placing in position, including supply of all materials & labour etc.
j) To provide water and power required for construction testing and commissioning.
k) Testing of materials and works as per specification and direction.
6. Following specifications/codes with up-to-date correction/modification shall be applicable:
a) Specifications of Civil/Electrical works/Horticulture works and conditions mentioned in this bid document
are strictly to be followed.
b) OPWD Specifications for civil and electrical and horticulture works as applicable.
1. The agency shall execute its work so as not to interfere with or hinder the progress or completion of the
work being performed by other agency(s) or by the Engineer-in- Charge and shall as far as possible arrange
his work and shall place and dispose of the materials being used or removed, so as not to interfere with the
operations of other agency simultaneously working or he shall arrange his work with that of the others in an
acceptable and coordinated manner and shall perform it in proper sequence to the complete satisfaction of
others.
2. If the work is carried out in more than one shift or during night, no claim on this account shall be entertained.
The agency will take permission from the police authorities etc. if required for work during
night hours, no claim / hindrance on this account shall be considered if work is not allowed during night
time.
3. The agency shall be responsible for the watch and ward / guard of the buildings safety, fittings and fixtures
provided by him against pilferage and breakage during the period of installations and thereafter
till the building is physically handed over to the end user. No extra payment shall be made on this account.
4. BIS marked materials except otherwise specified shall be subjected to quality test at the discretion of the
Engineer-in-Charge besides testing of other materials as per the specifications described for the item/material.
Wherever BIS marked materials are brought to the site of work, the agency shall, if required, by the Engineer-
in-Charge, furnish manufacturers test certificate or test certificate from approved testing laboratory to establish
that the material / procured by the agency for incorporation in the work satisfies the provisions of specifications
/ BIS codes relevant to the material and/or the work done.
5. The agency shall procure the required materials in advance so that there is sufficient time for testing of
the materials and clearance of the same before use in the work. The agency shall provide at its own cost
suitable weighing and measuring arrangements at site for checking the weight / dimensions as may be
necessary for execution of work.
6. Regarding testing of civil & electrical materials, the testing of materials shall be conducted in Govt.
Laboratory like NTH/ Govt. colleges/ [ITs/NITs or from the laboratory approved by Engineer-incharge. The
charges of testing of materials in approved laboratory shall be borne by the agency for lot size, number of
required tests and frequency of testing, while deciding these criteria OPWD Specifications & Provisions of BIS
Code and Standard Practices may be referred. Volume of work, Practical Difficulties and Site Conditions etc.
may also be kept in view. The lot size, number of tests and frequencies of testing can be altered or modified
by the Engineer-in-charge from the prescribed limits.
7. It should clearly indicate the Machinery and other Tool & Plants required to be deployed at site by the
agency. Entire Machinery and T&P may not be required at the start of work, therefore, a proper time schedule
by which each Machinery & T&P is to be brought at site should also be indicated.
8. All the registers of tests carried out at Construction Site or in outside laboratory shall be maintained by
the agency in the format as per OPWD guidelines in general. These will be inspected by Engineer-incharge
or his/her representative at any point of time.
9. The Agency shall allow access to Third Party Quality Assurance Agency (TPQAA) engaged by Engineer-
in-charge to have a control on quality and methodology of execution. At least 10% of Samples of materials
including Cement Concrete Cubes shall be taken jointly by Agency and TPQA / Engineer- in-charge or his
authorized representative. All arrangements for transporting and getting them tested shall be made by the
Agency.
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10. All the tests in field lab setup at Construction Site shall be carried out by the Quality control team to be
engaged by the Agency which can be witnessed by Engineer-in-charge or his representative. Weekly report
of Tests to be conducted shall be submitted to Engineer-in charge or his representative.

11. All the entries in the registers will be made by the designated Engineering Staff of the Agency on regular
basis.

12. Agency shall be responsible for safe custody of all the test registers & reports at site office.

13. Submission of copy of all test registers, Material at Site Register and hindrance register along with each
alternate Running Account Bill and Final Bill shall be mandatory.

14. All material received at site shall be entered in MAS Register and copy of Supply order, MTC & Bill-invoice
and purchase vouchers shall be maintained in order. The MAS Registers including Cement and Steel
Registers shall be maintained by a qualified staff of Agency which may be inspected by Engineer-in-charge
or his/her designee at any time. The daily report of receipt of material shall be sent to Engineer-in-charge or
his/her designee. The contractor has to produce these documents as and when required by Engineer-in-
charge or his/ her designee.

15. Samples for testing, as per approved Quality Assurance Plan, shall be provided by contractor at his cost.
The Employer may require additional samples for testing at contractors cost. Cost of assistance, labour,
electricity, fuel, stores, apparatus and instruments, consumables and tests performed at site shall

be borne by contractor. Cost of packing and forwarding and testing charges for the tests those cannot be
performed at site and to be performed in outside laboratory shall be borne by the Contractor. All costs involved
in carrying out the tests and other incidental expense thereto shall be borne by the contractor regardless of
the result of the tests.

16. Non-destructive test methods such as core test and ultrasonic pulse velocity test shall be carried out by
the contractor at his own expense if so desired by the Employer. Such tests shall be carried out by an agency
approved by H&UDD and shall be done using only recommended testing equipment. The acceptance criteria
for these tests shall be as specified by the testing agency or good engineering practice and as approved by
the H&UDD.

18. Method Statement -

a) The agency shall submit a ‘Method statement’ for every important activity for the approval of the Engineer-
in-charge soon after the award of work to him. The ‘Method statements', should have a description of the item
with elaborate procedures in steps to implement the same, the specifications of the materials involved, their
testing and acceptance criteria, equipment to be used, precautions to be taken etc. Pour card, check-list for
Execution of work -

a) As and when any important item is taken up for execution, the agency shall submit the specifications and
develop a checklist and Pour card. This sample checklist should be got approved from the competent authority
and should be used at site. This check list should be shown to the Engineer-incharge or his/her designee
during inspection. This procedure is to be followed for all hidden items, water proofing works, CC/RCC work,
Steel- reinforcement, shuttering, doors & windows, plumbing, including water supply pipe lines, roof treatment,
earth filling, ACP cladding and structure glazing etc.

b) The agency shall render all help and assistance in documenting the total sequence of this project by

way of photography, slides, audio-video recording etc. as per the directions and nothing extra shall be
payable to the agency on this account.

19. The bidder shall acquaint himself with the proposed site of work, its approach roads, working space
available before quoting his rates.

a) No Entry/exit/roads other than specified by the Engineer-in-charge for purpose of construction activities will
be allowed to be used for construction activity purposes or movement of trucks/lorries/load-carriers and
nothing extra/ delay whatsoever will be accounted for on this part.

b) The agency shall take all necessary precautions to prevent any nuisance or inconvenience to the owners,
tenants or occupiers of adjacent properties and to the public in general and to prevent any damage to such
properties and any pollution of smoke, streams and water-ways. He shall make good at his cost and to the
satisfaction of the Engineer-in Charge, any damage to roads, paths, cross drainage works or public or private
property whatsoever caused thereon by the agency. All waste or superfluous materials shall be removed by
the agency without any reservation entirely to the satisfaction of the Engineer-in-Charge.

¢) In the event of any restrictions being imposed by the Security agency, NAC KUCHINDA& Police authorities/
Traffic or any other authority having jurisdiction in the area on the working or movement of labour /material,
the agency shall strictly follow such restrictions and nothing extra shall be payable to the agency on this
account. The loss of time on this account, if any, shall have to be made up by generating additional resources
etc.

d) The proposed work is highly prestigious; therefore quality of work is of paramount importance. Agency shall
have to engage well experienced skilled labour to execute the work.
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e) The agency shall be fully responsible for any damage to the govt. property and work for which the payment
has been advanced to him under the contract and he shall make good the same at his risk and cost. The
agency shall be fully responsible for safety and security of his material, T&P, Machinery brought to the site by
him.

d)The agency shall ensure that no construction leachate (e.g. cement slurry etc.), is allowed to percolate

into the ground. Adequate precautions are to be taken to safeguard against this including, reduction of wasteful
curing processes, collection, basic filtering and reuse. The agency shall follow requisite measures for collecting
drainage water run-off from construction areas and material storage sites and diverting water flow away from
such polluted areas. Temporary drainage Channel, perimeter dike/swale, etc. shall be constructed to carry the
pollutant laden water directly to the treatment device or facility (Municipal sewer line).

€) The agency shall comply with the safety procedures, norms and guidelines (as applicable) as outlined

in the document Part 7 Constructional practices and safety- 2016, National Building code of India, Bureau of
Indian Standards. A copy of all pertinent regulations and notices concerning accidents, injury and first-aid shall
be prominently exhibited at the work site. Depending upon the scope & nature of work, a person qualified in
first-aid shall be available at work site to render and direct first-aid to causalities. A telephone may be provided
to first-aid assistant with telephone numbers of the hospitals displayed. Complete reports of all accidents and
action taken thereon shall be forwarded to the competent authorities. The agency will cover the under
construction buildings from all sides with safety barrier for required height.

f) The agency shall be required to protect the flooring work and facade work with suitable material till handing
over of the building. Nothing extra shall be payable on this account.

g)The agency will cover the under construction buildings from all sides with safety nets for full height. The
guideline of Safety, Healthy and Environment Handbook 2019 of CPWD (available on CPWD Website) will be
followed in respect of safety and environment Department.

h) The Agency shall remove from site all rubbish and debris generated by the Works and keep Works clean
and tidy throughout the Contract Period. All the serviceable and non- serviceable waste material shall be
segregated and stored separately, rubbish & Other waste materials shall be disposed of to the authorized
C&D waste recycling plant/Agent as directed by Engineer in Charge or disposed off to recycling agents and
necessary documentations shall be submitted to Engineer- in-charge. In this regard directives of NGT or any
other authority shall be a binding on Agency.

CODES

Codes shall mean the following including the latest ascendants and / or replacement if any.
a) Indian Boiler Act, 1923 and Rules and Regulations made their under
b) Indian Electricity Act, 1923 and Rules and Regulations made there under

¢) Indian Factories Act, 1948 and Rules and Regulations made thereunder
d) The minimum wages Act

e) The Women’s Compensation Act

f) The Payment of Wages Act

g) The Fatal Accident Act

h) The Industrial Employment Act

i) The Employment provident Fund Act

j) Indian Explosive Act 1984 the Rules and Regulations made there under
k) Indian Petroleum Act 1934, and Rules and Regulations made there under
) A.S.M.E. Test Codes

m) AIRE Test, Codes

n) American Society of Materials Testing Codes

0) Standards of the Indian Standards Institution

1) Low Tension Circuit Breakers : IS 2516-1955 Part | Sec.1
2) Switchgear Bus Bars IS 375-1963

3) HRC fuse links IS 2208-1962

4) Distribution fuse boards 1S2675-1966

5) Enclosure for Low Voltage switchgear 1S214701962

6) PVC Cables IS1554-1975

7) Tabular fluorescent lamps for Cameral

lighting service 48 1S2418-1963
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8) Tungsten Filament Lamps for cameral
service

9) Ceiling Fans

10) Flood lights

1S415-1963
1S274-1966
1S1947-1961

11) Wall Glass flame-proof electric light fittings 1S2206-1962 (Part 1)

12) Water Tight Electric Light Fittings

13) Steel Boxes for Enclosure of Electrical

Accessories
14) Fittings for Rigid Steel conduit

15) Rigid steel circuits for electrical wiring
16)Accessories for Rigid Steel Conduits for

Electrical Wiring
17) Switch Socket Outlets
18) PVC Wiring

1S3553-1956

1S5133-1969
1S2667-1979
1S3837-1966

1S3837-1966
1S3837-1966
1S694-1977

19) Switches for domestic and similar purpose 1S3854-1966

20) PVC wiring

21) Call Bell and Buzzers

22) Straight through joint boxes andleads
sleeves or paper insulated cables-

23) Earthing

24) Electrical Wiring installations

25) Switchgear

26) Lighting protection

27) Public Address system

28) Low Tension switch use units

29) Code of Practice for Automatic FIRE
ALAM system

30) Specification for Heat Sensitive Fire
Detectors

31) Guide for Safety procedure in
Electric work

32) Rubber Mats for Electric works

1IS694-1977
1S2268-1966

EID-0032-1964
1S3043-1966
1S732-1963
1S3072-1965 (Part 1)
1S2309 —1969
1S1882-1962
1S4064-1978

1S2189-1970
1S2175-1977

1S5216-1969
1S5424-1969

p) Other internationally approved standards and / or Rules and Regulations touching the subject matter

of the contract

Contractor
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SCHEDULE-A

CERTIFICATEOENORELATIONSHIP

I/lWe hereby certify that I/We* am/are* related/not related (*) to any officer of NAC Kuchinda of the rank of
Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the Works
Department, Govt. of Orissa I/We* am/are* aware that, if the facts subsequently proved to be false, my/our*
contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to make good

the loss or damage resulting from such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*) - Strike out which is not applicable

Signature of the Tenderer
Date:-

SCHEDULE-B

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUAT EENGINEER/DIPLOMA
HOLDERS (for Super class/special class/Aclass contractors only)
| / We hereby certify that at present the following Engineering personnel are working
with me / in our firm / company and their bio-data are furnished below.

Signature of the Tenderer
Date:-
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D-1. LIST OF SIMILAR NATURE (MARKET COMPLEX & BUILDING WORK) OF PROJECTS EXECUTED

WORKING EXPERIENCE

SCHEDULE-D1

Nameof

Nameof | Contract | ltemso Date of | Stipulate| Actua Reasons for
Employ| locatio | pricein | f starting | d date of | |date delayin
er n and Indian works | the work [ completio of starting/completio
nameof | Rupees as per n of completi n, if any
work Agreemen | thework on
t as per of
Agreemen| the
t work
1 2 3 4 5 6 7 38

D-2.LIST OF SIMILAR NATURE (MARKET COMPLEX & BUILDING WORK) OF PROJECTS IN PROGRESS

Countersigned by
Executive Engineer

WORKING EXPERIENCE

Signature of Tenderer

SCHEDULE-D2

Contractor

Name ofl Name of [ Contrac [ltems Date of Stipulated | Revised Reasons for
Employe| locatio t price |of starting date of Target slow
r n and In Indian | works | the work | completion | date of progress,if
name Rupees as of the Comp|eti0 any, with
of work per work as [ nofthe | theupdated
Agreemen per work, if billing
t Agreemen any amount
t
1 2 3 4 5 6 7 8
Countersignedby
Executive Engineer
Signature ofTenderer
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SCHEDULE-E

INFORMATIONREGARDINGCURRENTLITIGATION,DEBARRINGEXPELLINGOFTENDEREDOR
ABANDONMENTOFWORKBYTHETENDERER

1. a) Isthe tenderer currently involved
Yes/N
0 in any litigation relating to the works.
a) If yes:give details:
2. a) Has the tenderer or any of its constituent Yes/ No

partners been debarred/ expelled by any
agency in India during the last 5 years.
3. a) Has the tenderer or any of its constituent Yes/ No
partners failed to perform on any contract
work in India during the last Syears.

b) Ifyes,give details:
Note:

If any information in this schedule is found to be incorrect or concealed, qualification
application will be summararily be rejected.

SignatureofTenderer

SCHEDULE-F

AFEIDAVIT

1.The undersigned do hereby certify that all the statements made in the required attachments

are true and correct.
2.The undersigned  also hereby  certifies that  neither our  firm M/s

nor any of its constituent partners / | have abandoned any road/ bridge/lrrigation /Buildings
or other project work in India nor any contract awarded to us / me for such works have been
rescinded during the last five years prior to the date of this bid.

3.The undersigned hereby authorized and request(s) any bank,person,firm or Corporation
to furnish pertinent information as deemed necessary and as requested by the Department
to verify this statement or regarding my (our) competency and general reputation.

4.The undersigned understands and agrees that further qualifying information may be
requested and agree to furnish any such information at the request of the Department.

(Signed by an Authorized Officer of the firm or Bidder)

Date:

52
Contractor Executive Officer (Tender)



SCHEDULE-G

Descriptio Place Contrac | Name & Value Stipulate Value of | Anticipate
n of & t No Address of d period works d date of
works State of contrac of remaining | Completion

Employer t (Rs. completio to be
In n completed

lakhs) (Rs. In

lakhs)

The above information is to be certified by the Assistant Engineer/Municipal Engineer/Project Manager/Project
Head/Director of Company i.e.by the certificate issuing authority. In case of there is no existing commitment
and ongoing works, the bidder will furnish a declaration in shape of affidavit that he has no work in hand in
schedule-G. If it is found incorrect the bid shall be summarily rejected. (Schedule — G will be strictly verified)

Signature of theTenderer
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SCHEDULE-H
SAMPLEFORMATSUNDER
TAKING

This is to certify that

1. My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity that
has prepared the design, specifications, and other documents for the Project nor has any person associated
with been proposed as Engineer-in-Charge for the Contract.

2. My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to provide
consulting services for the preparation or supervision of this work.

3. My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative duties
in an Engineering Department of the Government of Odisha or other gazetted officer retired from Government
service during last two years without prior permission of the Government of Odisha in writing on or before
submission of this tender. | am aware that my contract is liable to be cancelled if either | or any of my
employees is found any time to be such a person who had not obtained the permission of the Government of
Odisha as aforesaid.

Signature of theTenderer.
Date:-

Note: i. Strike out whichever is not applicable
ii. In case any person is under his employment with due permission from Government, the same
may be cited in a separate letter.
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RELATIONSHIP DECLARATION

SCHEDULE-I

To,

The Tender Inviting Officer,

Subject: (Name of the Work)

Reference: (Bid reference number)

Sir,

Pursuant to clause 2 of the ITB, it is to inform that | have relative(s) employed as an Officer
in the rank of an Assistant Engineer/Under Secretary under the Department. His (Their)
details are as follows.

Relationship:
Name:
Designation
Office
Address

Pursuant to clause 2 of the ITB, | am to submit herewith the names of persons who are
working under my firm having near relatives to any gazetted officer in the rank of an Assistant
Engineer/Under Secretary in the __Department.

Sl
No.

Name of the my employee Presently
and his designation in the working at
firm

Details of his relatives working in
the Department

Relationship
Name:
Designation
Office
Address

Relationship
Name:
Designation
Office
Address

| am also duty bound to inform the relationship of any subsequent employment with any gazette officer in the

rank of an Assistant Engineer/Under Secretary in the

Department. | am aware that any breach of

this condition would render my firm liable for penal action for suppression of facts.

55
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Yours Sincerely

Signature of theTenderer.
Date:-
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SCHEDULE -J
MEMORANDUM OF UNDERSTANDING

First Party | Sri/Smt............................ yAged ....years, S/O ..o , At/
P.O./Dist-............... (here in after called the First Part).

AND
Second Party | Sri/fSmt............coooiiii. ,Aged ....years, S/O- ... , At/
P.O./Dist-............... (here in after called the Second Part) having H.T. / L.T. license registration
No............. validupto..............

AND WHEREAS the First Party of 1st part is the managing partner of ................ccocociiiinnl.
AND WHEREAS the First Party willing to appoint the Second Party to execute the E.l. portion for the

”

tender work, “.......oooiii )
AND WHEREAS the Second Party accepted the offer of First Party.

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS;
1) That, the Second Party shall do all E.I. works, if the tender is awarded to First Party.

2) That, the Second Party shall fulfill all the E.I. works as per the tender schedule by instruction of Engineer-
in-Charge.

3) That, the First Party shall receive payment, signing the bill the document for the concerned work.

4) That, the Second Party shall abide the rules, regulations and specification of E.I. works of above said
matter.

In witness where of Both the party have signed in presence of

WITNESS
W1-
W2-
Total: - 56(Fifty-Six) pages only Approved
Sd/-
SUBMITTED Executive Officer,

NAC Kuchinda
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